
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  003  1 
 
     Bid  Order:  003                         Contract ID:  41-C04089                   Primary County:  HANCOCK 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ROGNES BROS. EXCAV., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/12/11 
 
 
        Project:  L-C04089--73-41 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  HANCOCK            Prj Awd Amt: $201,727.00 
          Route:  200TH STREET 
       Location:  BETWEEN WELCH & YALE AVENUES, NORTHEAST OF 
                  KLEMME. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    201,727.00     100.00  % 
   2   HO320          HOLLAND CONTRACTING CORP.                                                  $    206,885.00     102.55  % 

   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    212,589.00     105.38  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    219,947.00     109.03  % 
   5   MO480          MOYNA, C.J. & SONS, INC.                                                   $    221,578.00     109.84  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $    239,950.00     118.94  % 
   7   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    457,010.00     226.54  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 
 
     Bid Order:  003                             Contract ID:  41-C04089                     Primary County:  HANCOCK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RO180               |(   2  ) HO320               |(   3  ) MI900 
                                          |ROGNES BROS. EXCAV., INC.    |HOLLAND CONTRACTING CORP.    |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12'X 12' X 92' PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2104-2710020          1116.000  CY   |       7.00000        7812.00|      10.00000       11160.00|       4.00000        4464.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2210-0475290           170.000  TON  |      20.00000        3400.00|      25.00000        4250.00|      20.00000        3400.00 

  MACADAM STONE BASE                      |                             |                             | 
0030 2401-6745625                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           385.000  CY   |       7.00000        2695.00|      10.00000        3850.00|       5.00000        1925.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2415-2100000            92.000  LF   |    1555.00000      143060.00|    1450.00000      133400.00|    1600.00000      147200.00 

  PRECAST CONCRETE BOX CULVERT, TWIN 12'  |                             |                             | 
  X 12'                                   |                             |                             | 
0060 2415-2200000             2.000  EACH |   16730.00000       33460.00|   13500.00000       27000.00|   17000.00000       34000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, TWIN 12' X 12'             |                             |                             | 
0070 2518-6910000             2.000  EACH |     150.00000         300.00|      50.00000         100.00|     300.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0080 2528-8445110                    LUMP |    1000.00000        1000.00|    2125.00000        2125.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |    5000.00000        5000.00|   15000.00000       15000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       201,727.00|           $       206,885.00|           $       212,589.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       201,727.00|           $       206,885.00|           $       212,589.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  3 
 
     Bid Order:  003                             Contract ID:  41-C04089                     Primary County:  HANCOCK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) MO480               |(   6  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12'X 12' X 92' PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2104-2710020          1116.000  CY   |      10.75000       11997.00|       8.00000        8928.00|      16.25000       18135.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2210-0475290           170.000  TON  |      20.00000        3400.00|      22.00000        3740.00|      29.25000        4972.50 

  MACADAM STONE BASE                      |                             |                             | 
0030 2401-6745625                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    5500.00000        5500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           385.000  CY   |      10.00000        3850.00|      10.00000        3850.00|      10.50000        4042.50 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2415-2100000            92.000  LF   |    1500.00000      138000.00|    1530.00000      140760.00|    1750.00000      161000.00 

  PRECAST CONCRETE BOX CULVERT, TWIN 12'  |                             |                             | 
  X 12'                                   |                             |                             | 
0060 2415-2200000             2.000  EACH |   22000.00000       44000.00|   15500.00000       31000.00|   20000.00000       40000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, TWIN 12' X 12'             |                             |                             | 
0070 2518-6910000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0080 2528-8445110                    LUMP |    1400.00000        1400.00|    1000.00000        1000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   12000.00000       12000.00|   22000.00000       22000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       219,947.00|           $       221,578.00|           $       239,950.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       219,947.00|           $       221,578.00|           $       239,950.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  4 
 
     Bid Order:  003                             Contract ID:  41-C04089                     Primary County:  HANCOCK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) K.051               |(      )                     |(      ) 
                                          |K & L LANDSCAPE & CONSTRUCTI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12'X 12' X 92' PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2104-2710020          1116.000  CY   |      10.00000       11160.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2210-0475290           170.000  TON  |      35.00000        5950.00|                             | 

  MACADAM STONE BASE                      |                             |                             | 
0030 2401-6745625                    LUMP |    7500.00000        7500.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           385.000  CY   |      20.00000        7700.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2415-2100000            92.000  LF   |    3500.00000      322000.00|                             | 

  PRECAST CONCRETE BOX CULVERT, TWIN 12'  |                             |                             | 
  X 12'                                   |                             |                             | 
0060 2415-2200000             2.000  EACH |   32500.00000       65000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, TWIN 12' X 12'             |                             |                             | 
0070 2518-6910000             2.000  EACH |     100.00000         200.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0080 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   35000.00000       35000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       457,010.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       457,010.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  005  1 
 
     Bid  Order:  005                         Contract ID:  60-C060-086                 Primary County:  LYON 
   Letting Date:  101019     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  BRS-C060(86)--60-60 
      Work Type:  BRIDGE AND APPROACHES - PPCB 
         County:  LYON               Prj Awd Amt: $1,348,151.21 
          Route:  K42 
       Location:  OVER LITTLE ROCK RIVER, ONE MILE SOUTH OF 
                  DOON 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 

   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,348,151.21     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $  1,391,285.50     103.19  % 
   3   DI360          DIXON CONSTRUCTION CO.                                                     $  1,558,570.00     115.60  % 
   4   DU122          DUININCK, INC.                                                             $  1,623,082.33     120.39  % 
   5   GR100          GRAVES CONSTRUCTION CO., INC.                                              $  1,705,412.99     126.50  % 
   6   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  1,766,554.95     131.03  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  2 
 
     Bid Order:  005                             Contract ID:  60-C060-086                   Primary County:  LYON 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CH320               |(   3  ) DI360 
                                          |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.      |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A 406'-0 X 30'-0 PPCB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          7300.000  CY   |       4.00000       29200.00|       3.00000       21900.00|       3.00000       21900.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |   20000.00000       20000.00|   90000.00000       90000.00|   77000.00000       77000.00 

  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           270.000  CY   |      20.00000        5400.00|      20.00000        5400.00|      30.00000        8100.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000           331.000  CY   |     165.00000       54615.00|     120.00000       39720.00|     300.00000       99300.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010           812.000  CY   |     380.00000      308560.00|     300.00000      243600.00|     400.00000      324800.00 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         50604.000  LB   |       0.70000       35422.80|       0.70000       35422.80|       0.70000       35422.80 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        133149.000  LB   |       0.79000      105187.71|       0.70000       93204.30|       0.80000      106519.20 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2407-0563085             8.000  EACH |   11500.00000       92000.00|   13000.00000      104000.00|   14000.00000      112000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC85                         |                             |                             | 
0090 2407-0563115             8.000  EACH |   17500.00000      140000.00|   19000.00000      152000.00|   20000.00000      160000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC115                        |                             |                             | 
0100 2408-7800000          4169.000  LB   |       2.55000       10630.95|       2.50000       10422.50|       3.00000       12507.00 
  STRUCTURAL STEEL                        |                             |                             | 
0110 2414-6424124           866.930  LF   |      45.00000       39011.85|      40.00000       34677.20|      40.00000       34677.20 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2501-0201057          6550.000  LF   |      32.00000      209600.00|      32.00000      209600.00|      34.00000      222700.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0130 2501-6335010           200.000  LF   |      22.00000        4400.00|      40.00000        8000.00|      30.00000        6000.00 
  PREBORED HOLES                          |                             |                             | 
0140 2507-3250005          1500.000  SY   |       3.00000        4500.00|       2.00000        3000.00|       2.00000        3000.00 

  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061          1050.000  TON  |      32.00000       33600.00|      28.00000       29400.00|      32.00000       33600.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2533-4980005                    LUMP |   70000.00000       70000.00|  120000.00000      120000.00|  120000.00000      120000.00 
  MOBILIZATION                            |                             |                             | 
0170 2601-2638620           150.000  SY   |      38.00000        5700.00|      40.00000        6000.00|      40.00000        6000.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $     1,167,828.31|           $     1,206,346.80|           $     1,383,526.20 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS FOR A 406'-0 X 30'-0 PPCB BRIDGE 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  3 
 
     Bid Order:  005                             Contract ID:  60-C060-086                   Primary County:  LYON 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CH320               |(   3  ) DI360 
                                          |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.      |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2101-0850001             0.500  ACRE |    6000.00000        3000.00|    6000.00000        3000.00|    3500.00000        1750.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0190 2102-2710070          2500.000  CY   |       9.00000       22500.00|       5.00000       12500.00|      10.00000       25000.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0200 2121-7425020           200.000  TON  |      30.00000        6000.00|      16.00000        3200.00|      25.00000        5000.00 

  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0210 2123-7450000             7.910  STA  |     210.00000        1661.10|     170.00000        1344.70|     300.00000        2373.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0220 2301-0690190           404.800  SY   |     139.00000       56267.20|     130.00000       52624.00|     128.00000       51814.40 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0230 2301-1032080           788.000  SY   |      59.90000       47201.20|      55.00000       43340.00|      54.00000       42552.00 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0240 2505-4008120           624.000  LF   |       3.25000        2028.00|       2.00000        1248.00|       2.00000        1248.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0250 2505-4008400             4.000  EACH |    1980.00000        7920.00|    1900.00000        7600.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0260 2505-4021010             4.000  EACH |     350.00000        1400.00|     250.00000        1000.00|     250.00000        1000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0270 2505-4021700             4.000  EACH |    1950.00000        7800.00|    1900.00000        7600.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0280 2510-6745850          1712.000  SY   |       4.50000        7704.00|       5.50000        9416.00|      10.00000       17120.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2518-6910000             2.000  EACH |     225.00000         450.00|     200.00000         400.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0300 2527-9263109            27.460  STA  |      90.00000        2471.40|     100.00000        2746.00|      90.00000        2471.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0310 2528-8445110                    LUMP |    4000.00000        4000.00|    3000.00000        3000.00|    2795.00000        2795.00 

  TRAFFIC CONTROL                         |                             |                             | 
0320 2599-9999010                    LUMP |    4000.00000        4000.00|   30000.00000       30000.00|     500.00000         500.00 
  ('LUMP SUM' ITEM) IMPLEMENTATION OF U.S |                             |                             | 
  F.W.S. SPECIAL                          |                             |                             | 
0330 2601-2634100             2.200  ACRE |     700.00000        1540.00|     700.00000        1540.00|     700.00000        1540.00 
  MULCHING                                |                             |                             | 
0340 2601-2636043             2.200  ACRE |    1000.00000        2200.00|    1000.00000        2200.00|    1000.00000        2200.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0350 2602-0000020           545.000  LF   |       3.00000        1635.00|       3.00000        1635.00|       3.00000        1635.00 
  SILT FENCE                              |                             |                             | 
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                                                                                                                Run Date: 11/19/10 
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     Bid Order:  005                             Contract ID:  60-C060-086                   Primary County:  LYON 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CH320               |(   3  ) DI360 
                                          |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.      |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0360 2602-0000090           545.000  LF   |       1.00000         545.00|       1.00000         545.00|       1.00000         545.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       180,322.90|           $       184,938.70|           $       175,043.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,348,151.21|           $     1,391,285.50|           $     1,558,570.00 

==================================================================================================================================== 
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     Bid Order:  005                             Contract ID:  60-C060-086                   Primary County:  LYON 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) GR100               |(   6  ) MI900 
                                          |DUININCK, INC.               |GRAVES CONSTRUCTION CO., INC |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A 406'-0 X 30'-0 PPCB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          7300.000  CY   |       4.25000       31025.00|       5.00000       36500.00|       5.00000       36500.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |   71500.00000       71500.00|   85000.00000       85000.00|   90000.00000       90000.00 

  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           270.000  CY   |       5.00000        1350.00|      30.00000        8100.00|      50.00000       13500.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000           331.000  CY   |     150.00000       49650.00|     400.00000      132400.00|     200.00000       66200.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010           812.000  CY   |     533.00000      432796.00|     443.00000      359716.00|     450.00000      365400.00 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         50604.000  LB   |       0.97000       49085.88|       0.78000       39471.12|       0.90000       45543.60 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        133149.000  LB   |       0.85000      113176.65|       0.77000      102524.73|       0.80000      106519.20 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2407-0563085             8.000  EACH |   22770.00000      182160.00|   13300.00000      106400.00|   13000.00000      104000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC85                         |                             |                             | 
0090 2407-0563115             8.000  EACH |   15400.00000      123200.00|   19100.00000      152800.00|   20000.00000      160000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC115                        |                             |                             | 
0100 2408-7800000          4169.000  LB   |       2.00000        8338.00|       2.60000       10839.40|       4.00000       16676.00 
  STRUCTURAL STEEL                        |                             |                             | 
0110 2414-6424124           866.930  LF   |      60.00000       52015.80|      62.00000       53749.66|      55.00000       47681.15 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2501-0201057          6550.000  LF   |      31.80000      208290.00|      34.00000      222700.00|      34.00000      222700.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0130 2501-6335010           200.000  LF   |      18.50000        3700.00|      30.00000        6000.00|      40.00000        8000.00 
  PREBORED HOLES                          |                             |                             | 
0140 2507-3250005          1500.000  SY   |       1.00000        1500.00|       3.00000        4500.00|       3.00000        4500.00 

  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061          1050.000  TON  |      32.00000       33600.00|      30.00000       31500.00|      45.00000       47250.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2533-4980005                    LUMP |  114000.00000      114000.00|  170000.00000      170000.00|  250000.00000      250000.00 
  MOBILIZATION                            |                             |                             | 
0170 2601-2638620           150.000  SY   |      23.00000        3450.00|      45.00000        6750.00|      50.00000        7500.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $     1,478,837.33|           $     1,528,950.91|           $     1,591,969.95 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS FOR A 406'-0 X 30'-0 PPCB BRIDGE 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
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     Bid Order:  005                             Contract ID:  60-C060-086                   Primary County:  LYON 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) GR100               |(   6  ) MI900 
                                          |DUININCK, INC.               |GRAVES CONSTRUCTION CO., INC |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2101-0850001             0.500  ACRE |    2500.00000        1250.00|    5500.00000        2750.00|    5000.00000        2500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0190 2102-2710070          2500.000  CY   |       4.00000       10000.00|       7.00000       17500.00|       4.00000       10000.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0200 2121-7425020           200.000  TON  |      22.00000        4400.00|      24.00000        4800.00|      20.00000        4000.00 

  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0210 2123-7450000             7.910  STA  |     760.00000        6011.60|     350.00000        2768.50|     100.00000         791.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0220 2301-0690190           404.800  SY   |     125.00000       50600.00|     132.00000       53433.60|     140.00000       56672.00 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0230 2301-1032080           788.000  SY   |      45.00000       35460.00|      55.65000       43852.20|      60.00000       47280.00 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0240 2505-4008120           624.000  LF   |       4.00000        2496.00|       5.00000        3120.00|       5.00000        3120.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0250 2505-4008400             4.000  EACH |    1900.00000        7600.00|    1960.00000        7840.00|    1980.00000        7920.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0260 2505-4021010             4.000  EACH |     300.00000        1200.00|     350.00000        1400.00|     350.00000        1400.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0270 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1960.00000        7840.00|    1950.00000        7800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0280 2510-6745850          1712.000  SY   |       3.00000        5136.00|       7.00000       11984.00|       3.00000        5136.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2518-6910000             2.000  EACH |     150.00000         300.00|     350.00000         700.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0300 2527-9263109            27.460  STA  |      90.00000        2471.40|      93.00000        2553.78|     100.00000        2746.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0310 2528-8445110                    LUMP |    2800.00000        2800.00|    5000.00000        5000.00|    4000.00000        4000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0320 2599-9999010                    LUMP |    1000.00000        1000.00|    5000.00000        5000.00|   15000.00000       15000.00 
  ('LUMP SUM' ITEM) IMPLEMENTATION OF U.S |                             |                             | 
  F.W.S. SPECIAL                          |                             |                             | 
0330 2601-2634100             2.200  ACRE |     700.00000        1540.00|     700.00000        1540.00|     700.00000        1540.00 
  MULCHING                                |                             |                             | 
0340 2601-2636043             2.200  ACRE |    1000.00000        2200.00|    1000.00000        2200.00|    1000.00000        2200.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0350 2602-0000020           545.000  LF   |       3.00000        1635.00|       3.00000        1635.00|       3.00000        1635.00 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  005                             Contract ID:  60-C060-086                   Primary County:  LYON 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) GR100               |(   6  ) MI900 
                                          |DUININCK, INC.               |GRAVES CONSTRUCTION CO., INC |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0360 2602-0000090           545.000  LF   |       1.00000         545.00|       1.00000         545.00|       1.00000         545.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       144,245.00|           $       176,462.08|           $       174,585.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,623,082.33|           $     1,705,412.99|           $     1,766,554.95 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  006  1 
 
     Bid  Order:  006                         Contract ID:  65-5341-096-A               Primary County:  MILLS 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    K & L LANDSCAPE & CONSTRUCTION, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  11/22/10 
 
 
        Project:  NHSX-534-1(96)--3H-65 
      Work Type:  RCB CULVERT NEW - SINGLE BOX 
         County:  MILLS              Prj Awd Amt: $332,812.00 
          Route:  IOWA 534 
       Location:  ON RELOCATED U.S. 34 FROM MISSOURI RIVER N. 
                  OF PLATTSMOUTH  E. TO I-29 (BELLEVUE 
                  MISSOURI RIVER BRIDGE) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    332,812.00     100.00  % 

   2   TA006          TAB HOLDING CO., INC. D/B/A TAB CONSTRUCTION                               $    335,521.05     100.81  % 
   3   CO112          M.E.COLLINS CONTRACTING CO., INC.                                          $    380,007.66     114.18  % 
   4   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    381,456.50     114.61  % 
   5   GU100          GUS CONSTRUCTION CO., INC.                                                 $    388,383.90     116.69  % 
   6   PE320          PETERSON CONTRACTORS INC.                                                  $    391,942.60     117.76  % 
   7   MO480          MOYNA, C.J. & SONS, INC.                                                   $    414,357.50     124.50  % 
   8   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    544,848.30     163.71  % 
   9   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    580,939.10     174.55  % 
  10   MI321          MIDWEST CONTRACTING, LLC                                                   $    690,666.00     207.52  % 
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     Bid Order:  006                             Contract ID:  65-5341-096-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.051               |(   2  ) TA006               |(   3  ) CO112 
                                          |K & L LANDSCAPE & CONSTRUCTI |TAB CONSTRUCTION             |COLLINS, M.E. CONTRACTING CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 411; A 10' X 5' X 233' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSE 
                                          |                             |                             | 
0010 2402-2720000           383.000  CY   |                             |                             |      14.00000        5362.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403-0100020           269.600  CY   |                             |                             |     373.00000      100560.80 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0030 2404-7775000         47122.000  LB   |                             |                             |       0.90000       42409.80 
  REINFORCING STEEL                       |                             |                             | 
0040 2526-8285000                    LUMP |                             |                             |    2158.00000        2158.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0050 2533-4980005                    LUMP |                             |                             |   17059.00000       17059.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $       167,549.60 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 411; A 10' X 5' X 245' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN 
                                          |                             |                             | 
0060 2402-0425030            66.000  CY   |      35.00000        2310.00|      69.30000        4573.80| 
  GRANULAR BACKFILL                       |                             |                             | 
0070 2402-2720000           425.000  CY   |      10.00000        4250.00|      12.85000        5461.25| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2415-2111005           245.000  LF   |     510.00000      124950.00|     495.00000      121275.00| 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  5 FT.                                   |                             |                             | 
0090 2415-2201005             2.000  EACH |    5900.00000       11800.00|    8500.00000       17000.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 5 FT.             |                             |                             | 
0100 2507-6800061            36.000  TON  |      60.00000        2160.00|      67.00000        2412.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2526-8285000                    LUMP |    2500.00000        2500.00|    1950.00000        1950.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2533-4980005                    LUMP |   10000.00000       10000.00|    8775.00000        8775.00| 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       157,970.00|           $       161,447.05|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   DESIGN NO. 511; A 8' X 4' X 241' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSEN 
                                          |                             |                             | 
0130 2402-2720000           409.000  CY   |                             |                             |      14.00000        5726.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0140 2403-0100020           218.600  CY   |                             |                             |     373.10000       81559.66 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
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     Bid Order:  006                             Contract ID:  65-5341-096-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.051               |(   2  ) TA006               |(   3  ) CO112 
                                          |K & L LANDSCAPE & CONSTRUCTI |TAB CONSTRUCTION             |COLLINS, M.E. CONTRACTING CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0150 2404-7775000         30852.000  LB   |                             |                             |       0.90000       27766.80 
  REINFORCING STEEL                       |                             |                             | 
0160 2526-8285000                    LUMP |                             |                             |    2158.00000        2158.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2533-4980005                    LUMP |                             |                             |   17059.00000       17059.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $       134,269.46 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   DESIGN NO. 511; A 8' X 4' X 253' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN 
                                          |                             |                             | 
0180 2402-0425030            55.000  CY   |      35.00000        1925.00|      72.30000        3976.50| 

  GRANULAR BACKFILL                       |                             |                             | 
0190 2402-2720000           432.000  CY   |      15.00000        6480.00|      12.50000        5400.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0200 2415-2110804           253.000  LF   |     415.00000      104995.00|     335.00000       84755.00| 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 4 |                             |                             | 
  FT.                                     |                             |                             | 
0210 2415-2200804             2.000  EACH |    3000.00000        6000.00|    7850.00000       15700.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 4 FT.              |                             |                             | 
0220 2507-6800061            25.500  TON  |      60.00000        1530.00|      75.00000        1912.50| 
  REVETMENT, CLASS E                      |                             |                             | 
0230 2526-8285000                    LUMP |    2500.00000        2500.00|    1610.00000        1610.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0240 2533-4980005                    LUMP |   10000.00000       10000.00|   11655.00000       11655.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       133,430.00|           $       125,009.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   ROADWAY ITEMS 
                                          |                             |                             | 
0250 2102-2625000          2770.000  CY   |      11.00000       30470.00|      11.00000       30470.00|      14.60000       40442.00 

  EMBANKMENT-IN-PLACE                     |                             |                             | 
0260 2312-8260051           100.000  TON  |      27.00000        2700.00|      27.00000        2700.00|      23.80000        2380.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0270 2518-6910000             2.000  EACH |     250.00000         500.00|     110.00000         220.00|     135.00000         270.00 
  SAFETY CLOSURE                          |                             |                             | 
0280 2528-8445110                    LUMP |    1800.00000        1800.00|    1900.00000        1900.00|    2670.00000        2670.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2599-9999010                    LUMP |    3500.00000        3500.00|   11000.00000       11000.00|   29030.00000       29030.00 
  ('LUMP SUM' ITEM) ACCESS ROAD           |                             |                             | 
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     Bid Order:  006                             Contract ID:  65-5341-096-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.051               |(   2  ) TA006               |(   3  ) CO112 
                                          |K & L LANDSCAPE & CONSTRUCTI |TAB CONSTRUCTION             |COLLINS, M.E. CONTRACTING CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0300 2602-0000020          1110.000  LF   |       2.00000        2220.00|       2.10000        2331.00|       2.90000        3219.00 
  SILT FENCE                              |                             |                             | 
0310 2602-0000090           444.000  LF   |       0.50000         222.00|       1.00000         444.00|       0.40000         177.60 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $        41,412.00|           $        49,065.00|           $        78,188.60 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       332,812.00|           $       335,521.05|           $       380,007.66 
==================================================================================================================================== 
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     Bid Order:  006                             Contract ID:  65-5341-096-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU120               |(   5  ) GU100               |(   6  ) PE320 
                                          |MURPHY HEAVY CONTRACTING COR |GUS CONSTRUCTION CO., INC.   |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 411; A 10' X 5' X 233' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSE 
                                          |                             |                             | 
0010 2402-2720000           383.000  CY   |                             |      20.00000        7660.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403-0100020           269.600  CY   |                             |     450.00000      121320.00| 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0030 2404-7775000         47122.000  LB   |                             |       0.80000       37697.60| 
  REINFORCING STEEL                       |                             |                             | 
0040 2526-8285000                    LUMP |                             |    1200.00000        1200.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0050 2533-4980005                    LUMP |                             |   12000.00000       12000.00| 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       179,877.60|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 411; A 10' X 5' X 245' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN 
                                          |                             |                             | 
0060 2402-0425030            66.000  CY   |      40.00000        2640.00|                             |      50.00000        3300.00 
  GRANULAR BACKFILL                       |                             |                             | 
0070 2402-2720000           425.000  CY   |      25.00000       10625.00|                             |      11.00000        4675.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2415-2111005           245.000  LF   |     360.00000       88200.00|                             |     520.00000      127400.00 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  5 FT.                                   |                             |                             | 
0090 2415-2201005             2.000  EACH |   10000.00000       20000.00|                             |   14000.00000       28000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 5 FT.             |                             |                             | 
0100 2507-6800061            36.000  TON  |      45.00000        1620.00|                             |      70.00000        2520.00 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2526-8285000                    LUMP |    5000.00000        5000.00|                             |    2500.00000        2500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2533-4980005                    LUMP |   25000.00000       25000.00|                             |   12500.00000       12500.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       153,085.00|           $                 |           $       180,895.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   DESIGN NO. 511; A 8' X 4' X 241' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSEN 
                                          |                             |                             | 
0130 2402-2720000           409.000  CY   |                             |      20.00000        8180.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0140 2403-0100020           218.600  CY   |                             |     455.00000       99463.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
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     Bid Order:  006                             Contract ID:  65-5341-096-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU120               |(   5  ) GU100               |(   6  ) PE320 
                                          |MURPHY HEAVY CONTRACTING COR |GUS CONSTRUCTION CO., INC.   |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0150 2404-7775000         30852.000  LB   |                             |       0.90000       27766.80| 
  REINFORCING STEEL                       |                             |                             | 
0160 2526-8285000                    LUMP |                             |    1200.00000        1200.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2533-4980005                    LUMP |                             |   10000.00000       10000.00| 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       146,609.80|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   DESIGN NO. 511; A 8' X 4' X 253' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN 
                                          |                             |                             | 
0180 2402-0425030            55.000  CY   |      40.00000        2200.00|                             |      50.00000        2750.00 

  GRANULAR BACKFILL                       |                             |                             | 
0190 2402-2720000           432.000  CY   |      30.00000       12960.00|                             |      11.00000        4752.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0200 2415-2110804           253.000  LF   |     350.00000       88550.00|                             |     420.00000      106260.00 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 4 |                             |                             | 
  FT.                                     |                             |                             | 
0210 2415-2200804             2.000  EACH |    8500.00000       17000.00|                             |   10000.00000       20000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 4 FT.              |                             |                             | 
0220 2507-6800061            25.500  TON  |      45.00000        1147.50|                             |      70.00000        1785.00 
  REVETMENT, CLASS E                      |                             |                             | 
0230 2526-8285000                    LUMP |    5000.00000        5000.00|                             |    2500.00000        2500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0240 2533-4980005                    LUMP |   25000.00000       25000.00|                             |   13500.00000       13500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       151,857.50|           $                 |           $       151,547.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   ROADWAY ITEMS 
                                          |                             |                             | 
0250 2102-2625000          2770.000  CY   |      13.50000       37395.00|      11.50000       31855.00|      12.50000       34625.00 

  EMBANKMENT-IN-PLACE                     |                             |                             | 
0260 2312-8260051           100.000  TON  |      35.00000        3500.00|      29.00000        2900.00|      23.00000        2300.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0270 2518-6910000             2.000  EACH |     200.00000         400.00|     175.00000         350.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0280 2528-8445110                    LUMP |    2000.00000        2000.00|    1850.00000        1850.00|    2200.00000        2200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2599-9999010                    LUMP |   30000.00000       30000.00|   22000.00000       22000.00|   18000.00000       18000.00 
  ('LUMP SUM' ITEM) ACCESS ROAD           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  7 
 
     Bid Order:  006                             Contract ID:  65-5341-096-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU120               |(   5  ) GU100               |(   6  ) PE320 
                                          |MURPHY HEAVY CONTRACTING COR |GUS CONSTRUCTION CO., INC.   |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0300 2602-0000020          1110.000  LF   |       2.50000        2775.00|       2.25000        2497.50|       1.80000        1998.00 
  SILT FENCE                              |                             |                             | 
0310 2602-0000090           444.000  LF   |       1.00000         444.00|       1.00000         444.00|       0.40000         177.60 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $        76,514.00|           $        61,896.50|           $        59,500.60 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       381,456.50|           $       388,383.90|           $       391,942.60 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  8 
 
     Bid Order:  006                             Contract ID:  65-5341-096-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) IO081               |(   9  ) GR100 
                                          |MOYNA, C.J. & SONS, INC.     |IOWA BRIDGE & CULVERT, L.C.  |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 411; A 10' X 5' X 233' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSE 
                                          |                             |                             | 
0010 2402-2720000           383.000  CY   |                             |                             |      35.00000       13405.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403-0100020           269.600  CY   |                             |                             |     750.00000      202200.00 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0030 2404-7775000         47122.000  LB   |                             |                             |       0.85000       40053.70 
  REINFORCING STEEL                       |                             |                             | 
0040 2526-8285000                    LUMP |                             |                             |    2300.00000        2300.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0050 2533-4980005                    LUMP |                             |                             |   28000.00000       28000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $       285,958.70 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 411; A 10' X 5' X 245' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN 
                                          |                             |                             | 
0060 2402-0425030            66.000  CY   |      40.00000        2640.00|      75.00000        4950.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0070 2402-2720000           425.000  CY   |      20.00000        8500.00|     100.00000       42500.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2415-2111005           245.000  LF   |     610.00000      149450.00|     600.00000      147000.00| 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  5 FT.                                   |                             |                             | 
0090 2415-2201005             2.000  EACH |    9100.00000       18200.00|   10000.00000       20000.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 5 FT.             |                             |                             | 
0100 2507-6800061            36.000  TON  |      60.00000        2160.00|      65.00000        2340.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2526-8285000                    LUMP |    3000.00000        3000.00|    2100.00000        2100.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2533-4980005                    LUMP |   20000.00000       20000.00|   20000.00000       20000.00| 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       203,950.00|           $       238,890.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   DESIGN NO. 511; A 8' X 4' X 241' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSEN 
                                          |                             |                             | 
0130 2402-2720000           409.000  CY   |                             |                             |      35.00000       14315.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0140 2403-0100020           218.600  CY   |                             |                             |     750.00000      163950.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  9 
 
     Bid Order:  006                             Contract ID:  65-5341-096-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) IO081               |(   9  ) GR100 
                                          |MOYNA, C.J. & SONS, INC.     |IOWA BRIDGE & CULVERT, L.C.  |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0150 2404-7775000         30852.000  LB   |                             |                             |       0.85000       26224.20 
  REINFORCING STEEL                       |                             |                             | 
0160 2526-8285000                    LUMP |                             |                             |    2300.00000        2300.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2533-4980005                    LUMP |                             |                             |   28000.00000       28000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $       234,789.20 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   DESIGN NO. 511; A 8' X 4' X 253' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN 
                                          |                             |                             | 
0180 2402-0425030            55.000  CY   |      40.00000        2200.00|      75.00000        4125.00| 

  GRANULAR BACKFILL                       |                             |                             | 
0190 2402-2720000           432.000  CY   |      20.00000        8640.00|     100.00000       43200.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0200 2415-2110804           253.000  LF   |     560.00000      141680.00|     550.00000      139150.00| 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 4 |                             |                             | 
  FT.                                     |                             |                             | 
0210 2415-2200804             2.000  EACH |    5400.00000       10800.00|   10000.00000       20000.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 4 FT.              |                             |                             | 
0220 2507-6800061            25.500  TON  |      60.00000        1530.00|      65.00000        1657.50| 
  REVETMENT, CLASS E                      |                             |                             | 
0230 2526-8285000                    LUMP |    3000.00000        3000.00|    2100.00000        2100.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0240 2533-4980005                    LUMP |   20000.00000       20000.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       187,850.00|           $       235,232.50|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   ROADWAY ITEMS 
                                          |                             |                             | 
0250 2102-2625000          2770.000  CY   |       5.00000       13850.00|      12.00000       33240.00|      10.82000       29971.40 

  EMBANKMENT-IN-PLACE                     |                             |                             | 
0260 2312-8260051           100.000  TON  |      22.00000        2200.00|      25.00000        2500.00|      26.00000        2600.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0270 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     350.00000         700.00 
  SAFETY CLOSURE                          |                             |                             | 
0280 2528-8445110                    LUMP |    1700.00000        1700.00|    1700.00000        1700.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2599-9999010                    LUMP |    1000.00000        1000.00|   30000.00000       30000.00|   21000.00000       21000.00 
  ('LUMP SUM' ITEM) ACCESS ROAD           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  10 
 
     Bid Order:  006                             Contract ID:  65-5341-096-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) IO081               |(   9  ) GR100 
                                          |MOYNA, C.J. & SONS, INC.     |IOWA BRIDGE & CULVERT, L.C.  |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0300 2602-0000020          1110.000  LF   |       2.85000        3163.50|       2.50000        2775.00|       1.90000        2109.00 
  SILT FENCE                              |                             |                             | 
0310 2602-0000090           444.000  LF   |       1.00000         444.00|       0.70000         310.80|       0.70000         310.80 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $        22,557.50|           $        70,725.80|           $        60,191.20 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       414,357.50|           $       544,848.30|           $       580,939.10 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  11 
 
     Bid Order:  006                             Contract ID:  65-5341-096-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) MI321               |(      )                     |(      ) 
                                          |MIDWEST CONTRACTING, LLC     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 411; A 10' X 5' X 233' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSE 
                                          |                             |                             | 
0010 2402-2720000           383.000  CY   |                             |                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403-0100020           269.600  CY   |                             |                             | 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0030 2404-7775000         47122.000  LB   |                             |                             | 
  REINFORCING STEEL                       |                             |                             | 
0040 2526-8285000                    LUMP |                             |                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0050 2533-4980005                    LUMP |                             |                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 411; A 10' X 5' X 245' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN 
                                          |                             |                             | 
0060 2402-0425030            66.000  CY   |      50.00000        3300.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0070 2402-2720000           425.000  CY   |      12.00000        5100.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2415-2111005           245.000  LF   |     950.00000      232750.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  5 FT.                                   |                             |                             | 
0090 2415-2201005             2.000  EACH |   22000.00000       44000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 5 FT.             |                             |                             | 
0100 2507-6800061            36.000  TON  |      65.00000        2340.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2526-8285000                    LUMP |    2000.00000        2000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2533-4980005                    LUMP |   30000.00000       30000.00|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       319,490.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   DESIGN NO. 511; A 8' X 4' X 241' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSEN 
                                          |                             |                             | 
0130 2402-2720000           409.000  CY   |                             |                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0140 2403-0100020           218.600  CY   |                             |                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  12 
 
     Bid Order:  006                             Contract ID:  65-5341-096-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) MI321               |(      )                     |(      ) 
                                          |MIDWEST CONTRACTING, LLC     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0150 2404-7775000         30852.000  LB   |                             |                             | 
  REINFORCING STEEL                       |                             |                             | 
0160 2526-8285000                    LUMP |                             |                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2533-4980005                    LUMP |                             |                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   DESIGN NO. 511; A 8' X 4' X 253' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN 
                                          |                             |                             | 
0180 2402-0425030            55.000  CY   |      65.00000        3575.00|                             | 

  GRANULAR BACKFILL                       |                             |                             | 
0190 2402-2720000           432.000  CY   |      12.00000        5184.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0200 2415-2110804           253.000  LF   |     750.00000      189750.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 4 |                             |                             | 
  FT.                                     |                             |                             | 
0210 2415-2200804             2.000  EACH |   15000.00000       30000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 4 FT.              |                             |                             | 
0220 2507-6800061            25.500  TON  |      50.00000        1275.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0230 2526-8285000                    LUMP |    2000.00000        2000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0240 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       256,784.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   ROADWAY ITEMS 
                                          |                             |                             | 
0250 2102-2625000          2770.000  CY   |      22.00000       60940.00|                             | 

  EMBANKMENT-IN-PLACE                     |                             |                             | 
0260 2312-8260051           100.000  TON  |      25.00000        2500.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0270 2518-6910000             2.000  EACH |     200.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0280 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2599-9999010                    LUMP |   45000.00000       45000.00|                             | 
  ('LUMP SUM' ITEM) ACCESS ROAD           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  13 
 
     Bid Order:  006                             Contract ID:  65-5341-096-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) MI321               |(      )                     |(      ) 
                                          |MIDWEST CONTRACTING, LLC     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0300 2602-0000020          1110.000  LF   |       3.00000        3330.00|                             | 
  SILT FENCE                              |                             |                             | 
0310 2602-0000090           444.000  LF   |       0.50000         222.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       114,392.00|           $                 |           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       690,666.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  009  1 
 
     Bid  Order:  009                         Contract ID:  77-0354-138                 Primary County:  POLK 
   Letting Date:  101019     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    JENSEN CONSTRUCTION CO. 
Contract Period:  160 WORK DAYS      Approximate Start Date:  05/02/11 
 
 
        Project:  IM-035-4(138)94--13-77 
      Work Type:  BRIDGE NEW - PPCB 
         County:  POLK               Prj Awd Amt: $2,718,418.70 
          Route:  I-35 
       Location:  IN ANKENY AT PROPOSED NE 36TH ST. 
                  INTERCHANGE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      JENSEN CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JE200          JENSEN CONSTRUCTION CO.                                                    $  2,718,418.70     100.00  % 
   2   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  2,739,988.32     100.79  % 
   3   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  2,783,987.35     102.41  % 
   4   CR120          CRAMER AND ASSOC., INC.                                                    $  3,050,801.60     112.22  % 
   5   JE101          JENCO CONSTRUCTION, INC.                                                   $  3,111,518.65     114.46  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 
 
     Bid Order:  009                             Contract ID:  77-0354-138                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) HE420               |(   3  ) UN059 
                                          |JENSEN CONSTRUCTION CO.      |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0211;  A 252'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE (SBL) 
                                          |                             |                             | 
0010 2402-2720000           685.000  CY   |      20.00000       13700.00|      14.00000        9590.00|      31.00000       21235.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403-0100010           857.700  CY   |     425.00000      364522.50|     445.00000      381676.50|     400.00000      343080.00 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2404-7775000         17837.000  LB   |       0.75000       13377.75|       0.78000       13912.86|       0.90000       16053.30 
  REINFORCING STEEL                       |                             |                             | 
0040 2404-7775005        167473.000  LB   |       0.79000      132303.67|       0.73000      122255.29|       0.85000      142352.05 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2407-0564125            16.000  EACH |   18500.00000      296000.00|   19600.00000      313600.00|   18000.00000      288000.00 

  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD125                        |                             |                             | 
0060 2408-7800000         11587.000  LB   |       2.00000       23174.00|       2.20000       25491.40|       2.25000       26070.75 
  STRUCTURAL STEEL                        |                             |                             | 
0070 2414-6424038           558.000  LF   |      55.00000       30690.00|      60.00000       33480.00|      40.00000       22320.00 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0080 2499-2300001                    LUMP |    4000.00000        4000.00|    3800.00000        3800.00|    6500.00000        6500.00 
  DECK DRAINS                             |                             |                             | 
0090 2501-0201057          3600.000  LF   |      33.00000      118800.00|      30.00000      108000.00|      30.00000      108000.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2501-0201284          3910.000  LF   |      46.00000      179860.00|      43.50000      170085.00|      40.00000      156400.00 
  PILES, STEEL, HP 12 X 84                |                             |                             | 
0110 2501-6335010           690.000  LF   |      45.00000       31050.00|      34.00000       23460.00|      35.00000       24150.00 
  PREBORED HOLES                          |                             |                             | 
0120 2523-0000310             1.000  EACH |    1000.00000        1000.00|    2400.00000        2400.00|    2300.00000        2300.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0130 2533-4980005                    LUMP |   50000.00000       50000.00|   24000.00000       24000.00|   92500.00000       92500.00 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999009            30.000  LF   |      12.00000         360.00|      28.50000         855.00|      28.00000         840.00 
  ('LINEAR FEET' ITEM) CONDUIT, 1 1/2 IN. |                             |                             | 

  DIA., GALVANIZED                        |                             |                             | 
0150 2599-9999009           370.000  LF   |      12.00000        4440.00|      18.50000        6845.00|      18.00000        6660.00 
  ('LINEAR FEET' ITEM) CONDUIT, 1/2 IN.   |                             |                             | 
  DIA., GALVANIZED RIGID                  |                             |                             | 
0160 2599-9999009            20.000  LF   |      12.00000         240.00|      27.75000         555.00|      27.00000         540.00 
  ('LINEAR FEET' ITEM) CONDUIT, 3/4 IN.   |                             |                             | 
  DIA., GALVANIZED RIGID                  |                             |                             | 
0170 2601-2638610           881.000  SY   |      50.00000       44050.00|      80.00000       70480.00|      85.00000       74885.00 
  CONCRETE SLOPE PROTECTION               |                             |                             | 
     SECTION TOTALS                       |           $     1,307,567.92|           $     1,310,486.05|           $     1,331,886.10 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 0711;  A 252'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE (NBL) 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  3 
 
     Bid Order:  009                             Contract ID:  77-0354-138                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) HE420               |(   3  ) UN059 
                                          |JENSEN CONSTRUCTION CO.      |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2402-2720000           750.000  CY   |      20.00000       15000.00|      14.00000       10500.00|      31.00000       23250.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0190 2403-0100010           870.800  CY   |     425.00000      370090.00|     438.00000      381410.40|     400.00000      348320.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0200 2404-7775000         17837.000  LB   |       0.75000       13377.75|       0.78000       13912.86|       0.90000       16053.30 

  REINFORCING STEEL                       |                             |                             | 
0210 2404-7775005        169407.000  LB   |       0.79000      133831.53|       0.73000      123667.11|       0.85000      143995.95 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0220 2407-0564125            16.000  EACH |   18500.00000      296000.00|   19600.00000      313600.00|   18000.00000      288000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD125                        |                             |                             | 

0230 2408-7800000         11587.000  LB   |       2.00000       23174.00|       2.20000       25491.40|       2.25000       26070.75 
  STRUCTURAL STEEL                        |                             |                             | 
0240 2414-6424038           558.000  LF   |      55.00000       30690.00|      60.00000       33480.00|      40.00000       22320.00 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0250 2499-2300001                    LUMP |    4000.00000        4000.00|    3800.00000        3800.00|    6500.00000        6500.00 
  DECK DRAINS                             |                             |                             | 
0260 2501-0201057          3600.000  LF   |      33.00000      118800.00|      30.00000      108000.00|      30.00000      108000.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0270 2501-0201517          3800.000  LF   |      58.00000      220400.00|      60.00000      228000.00|      55.00000      209000.00 
  PILES, STEEL, HP 14 X 117               |                             |                             | 
0280 2501-6335010           570.000  LF   |      45.00000       25650.00|      34.00000       19380.00|      35.00000       19950.00 
  PREBORED HOLES                          |                             |                             | 
0290 2523-0000310             1.000  EACH |    1000.00000        1000.00|    2400.00000        2400.00|    2300.00000        2300.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0300 2533-4980005                    LUMP |   44000.00000       44000.00|   21000.00000       21000.00|   92500.00000       92500.00 
  MOBILIZATION                            |                             |                             | 
0310 2599-9999009            30.000  LF   |      12.00000         360.00|      28.50000         855.00|      28.00000         840.00 
  ('LINEAR FEET' ITEM) CONDUIT, 1 1/2 IN. |                             |                             | 
  DIA., GALVANIZED                        |                             |                             | 
0320 2599-9999009           370.000  LF   |      12.00000        4440.00|      18.50000        6845.00|      18.00000        6660.00 

  ('LINEAR FEET' ITEM) CONDUIT, 1/2 IN.   |                             |                             | 
  DIA., GALVANIZED RIGID                  |                             |                             | 
0330 2599-9999009            20.000  LF   |      12.00000         240.00|      27.75000         555.00|      27.00000         540.00 
  ('LINEAR FEET' ITEM) CONDUIT, 3/4 IN.   |                             |                             | 
  DIA., GALVANIZED RIGID                  |                             |                             | 
0340 2601-2638610           897.000  SY   |      50.00000       44850.00|      80.00000       71760.00|      85.00000       76245.00 
  CONCRETE SLOPE PROTECTION               |                             |                             | 
     SECTION TOTALS                       |           $     1,345,903.28|           $     1,364,656.77|           $     1,390,545.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  4 
 
     Bid Order:  009                             Contract ID:  77-0354-138                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) HE420               |(   3  ) UN059 
                                          |JENSEN CONSTRUCTION CO.      |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2102-0425070            95.000  TON  |      30.00000        2850.00|      31.00000        2945.00|      28.00000        2660.00 
  SPECIAL BACKFILL                        |                             |                             | 
0360 2102-2625000            15.000  CY   |      50.00000         750.00|     360.00000        5400.00|      30.00000         450.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0370 2304-0101000           340.000  SY   |      55.00000       18700.00|      66.50000       22610.00|      65.00000       22100.00 

  TEMPORARY PAVEMENT                      |                             |                             | 
0380 2510-6745850           230.000  SY   |       7.00000        1610.00|       8.25000        1897.50|      15.00000        3450.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0390 2518-6910000             2.000  EACH |     100.00000         200.00|     150.00000         300.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0400 2520-3350015             1.000  EACH |   10000.00000       10000.00|    6500.00000        6500.00|    6000.00000        6000.00 

  FIELD OFFICE                            |                             |                             | 
0410 2526-8285000                    LUMP |    7500.00000        7500.00|    8500.00000        8500.00|    7000.00000        7000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0420 2527-9263109             9.000  STA  |      75.00000         675.00|      77.00000         693.00|      75.00000         675.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0430 2528-8400048           262.500  LF   |      35.00000        9187.50|      30.00000        7875.00|      41.70000       10946.25 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0440 2528-8445110                    LUMP |   10000.00000       10000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0460 2551-0000110             1.000  EACH |    2000.00000        2000.00|    1650.00000        1650.00|    1600.00000        1600.00 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $        64,947.50|           $        64,845.50|           $        61,556.25 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,718,418.70|           $     2,739,988.32|           $     2,783,987.35 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  5 
 
     Bid Order:  009                             Contract ID:  77-0354-138                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) JE101               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |JENCO CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0211;  A 252'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE (SBL) 
                                          |                             |                             | 
0010 2402-2720000           685.000  CY   |      30.00000       20550.00|      20.00000       13700.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403-0100010           857.700  CY   |     500.00000      428850.00|     380.00000      325926.00| 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2404-7775000         17837.000  LB   |       1.10000       19620.70|       1.10000       19620.70| 
  REINFORCING STEEL                       |                             |                             | 
0040 2404-7775005        167473.000  LB   |       0.78000      130628.94|       1.30000      217714.90| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2407-0564125            16.000  EACH |   18000.00000      288000.00|   20000.00000      320000.00| 

  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD125                        |                             |                             | 
0060 2408-7800000         11587.000  LB   |       3.70000       42871.90|       2.50000       28967.50| 
  STRUCTURAL STEEL                        |                             |                             | 
0070 2414-6424038           558.000  LF   |      52.00000       29016.00|      50.00000       27900.00| 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0080 2499-2300001                    LUMP |    5000.00000        5000.00|    6400.00000        6400.00| 
  DECK DRAINS                             |                             |                             | 
0090 2501-0201057          3600.000  LF   |      34.00000      122400.00|      35.00000      126000.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2501-0201284          3910.000  LF   |      45.00000      175950.00|      43.00000      168130.00| 
  PILES, STEEL, HP 12 X 84                |                             |                             | 
0110 2501-6335010           690.000  LF   |      60.00000       41400.00|      40.00000       27600.00| 
  PREBORED HOLES                          |                             |                             | 
0120 2523-0000310             1.000  EACH |     800.00000         800.00|    3000.00000        3000.00| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0130 2533-4980005                    LUMP |   95000.00000       95000.00|  144709.00000      144709.00| 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999009            30.000  LF   |      11.00000         330.00|      10.00000         300.00| 
  ('LINEAR FEET' ITEM) CONDUIT, 1 1/2 IN. |                             |                             | 

  DIA., GALVANIZED                        |                             |                             | 
0150 2599-9999009           370.000  LF   |      11.00000        4070.00|      10.00000        3700.00| 
  ('LINEAR FEET' ITEM) CONDUIT, 1/2 IN.   |                             |                             | 
  DIA., GALVANIZED RIGID                  |                             |                             | 
0160 2599-9999009            20.000  LF   |      11.00000         220.00|      10.00000         200.00| 
  ('LINEAR FEET' ITEM) CONDUIT, 3/4 IN.   |                             |                             | 
  DIA., GALVANIZED RIGID                  |                             |                             | 
0170 2601-2638610           881.000  SY   |      76.00000       66956.00|      65.00000       57265.00| 
  CONCRETE SLOPE PROTECTION               |                             |                             | 
     SECTION TOTALS                       |           $     1,471,663.54|           $     1,491,133.10|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 0711;  A 252'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE (NBL) 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  6 
 
     Bid Order:  009                             Contract ID:  77-0354-138                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) JE101               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |JENCO CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2402-2720000           750.000  CY   |      30.00000       22500.00|      20.00000       15000.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0190 2403-0100010           870.800  CY   |     500.00000      435400.00|     380.00000      330904.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0200 2404-7775000         17837.000  LB   |       1.10000       19620.70|       1.10000       19620.70| 

  REINFORCING STEEL                       |                             |                             | 
0210 2404-7775005        169407.000  LB   |       0.78000      132137.46|       1.30000      220229.10| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0220 2407-0564125            16.000  EACH |   18000.00000      288000.00|   20000.00000      320000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD125                        |                             |                             | 

0230 2408-7800000         11587.000  LB   |       3.70000       42871.90|       2.50000       28967.50| 
  STRUCTURAL STEEL                        |                             |                             | 
0240 2414-6424038           558.000  LF   |      52.00000       29016.00|      50.00000       27900.00| 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0250 2499-2300001                    LUMP |    5000.00000        5000.00|    6400.00000        6400.00| 
  DECK DRAINS                             |                             |                             | 
0260 2501-0201057          3600.000  LF   |      34.00000      122400.00|      35.00000      126000.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0270 2501-0201517          3800.000  LF   |      58.00000      220400.00|      46.00000      174800.00| 
  PILES, STEEL, HP 14 X 117               |                             |                             | 
0280 2501-6335010           570.000  LF   |      60.00000       34200.00|      40.00000       22800.00| 
  PREBORED HOLES                          |                             |                             | 
0290 2523-0000310             1.000  EACH |     800.00000         800.00|    3000.00000        3000.00| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0300 2533-4980005                    LUMP |   95000.00000       95000.00|  144709.00000      144709.00| 
  MOBILIZATION                            |                             |                             | 
0310 2599-9999009            30.000  LF   |      11.00000         330.00|      10.00000         300.00| 
  ('LINEAR FEET' ITEM) CONDUIT, 1 1/2 IN. |                             |                             | 
  DIA., GALVANIZED                        |                             |                             | 
0320 2599-9999009           370.000  LF   |      11.00000        4070.00|      10.00000        3700.00| 

  ('LINEAR FEET' ITEM) CONDUIT, 1/2 IN.   |                             |                             | 
  DIA., GALVANIZED RIGID                  |                             |                             | 
0330 2599-9999009            20.000  LF   |      11.00000         220.00|      10.00000         200.00| 
  ('LINEAR FEET' ITEM) CONDUIT, 3/4 IN.   |                             |                             | 
  DIA., GALVANIZED RIGID                  |                             |                             | 
0340 2601-2638610           897.000  SY   |      76.00000       68172.00|      65.00000       58305.00| 
  CONCRETE SLOPE PROTECTION               |                             |                             | 
     SECTION TOTALS                       |           $     1,520,138.06|           $     1,502,835.30|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  7 
 
     Bid Order:  009                             Contract ID:  77-0354-138                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) JE101               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |JENCO CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2102-0425070            95.000  TON  |      25.00000        2375.00|      50.00000        4750.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0360 2102-2625000            15.000  CY   |      80.00000        1200.00|     300.00000        4500.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0370 2304-0101000           340.000  SY   |      65.00000       22100.00|      78.00000       26520.00| 

  TEMPORARY PAVEMENT                      |                             |                             | 
0380 2510-6745850           230.000  SY   |      15.00000        3450.00|      15.00000        3450.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0390 2518-6910000             2.000  EACH |     100.00000         200.00|     200.00000         400.00| 
  SAFETY CLOSURE                          |                             |                             | 
0400 2520-3350015             1.000  EACH |    5000.00000        5000.00|   15000.00000       15000.00| 

  FIELD OFFICE                            |                             |                             | 
0410 2526-8285000                    LUMP |    6000.00000        6000.00|   13000.00000       13000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0420 2527-9263109             9.000  STA  |      75.00000         675.00|     155.25000        1397.25| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0430 2528-8400048           262.500  LF   |      42.00000       11025.00|      40.00000       10500.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0440 2528-8445110                    LUMP |    3900.00000        3900.00|   33453.00000       33453.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00| 
  FLAGGERS                                |                             |                             | 
0460 2551-0000110             1.000  EACH |    1600.00000        1600.00|    3105.00000        3105.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $        59,000.00|           $       117,550.25|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,050,801.60|           $     3,111,518.65|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  00A  1 
 
     Bid  Order:  00A                         Contract ID:  94-1696-067-M               Primary County:  WEBSTER 
   Letting Date:  101019     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARDED OTHER BID ORDER(S) OFFERED FOR PROJECT(S) 
Contract Period:  120 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  NHSN-169-6(60)--2R-94                                  Project:  NHSX-169-6(63)--3H-94 
      Work Type:  PCC PAVEMENT - REPLACE                               Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  WEBSTER                                                 County:  WEBSTER 
          Route:  U.S. 169                                                 Route:  U.S. 169 
       Location:  IN FORT DODGE FROM BUSINESS 20 N TO IOWA 7            Location:  OVER IA 926 IN FORT DODGE(SBL) 
 
 
        Project:  BRF-169-6(65)--38-94                                   Project:  NHSX-169-6(67)--3H-94 
      Work Type:  BRIDGE REPLACEMENT - PPCB                            Work Type:  BRIDGE REPLACEMENT - STEEL GIRDER 
         County:  WEBSTER                                                 County:  WEBSTER 

          Route:  U.S. 169                                                 Route:  U.S. 169 
       Location:  OVER CC RR (SBL)                                      Location:  OVER LIZARD CREEK IN FORT DODGE(SBL) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      PETERSON CONTRACTORS INC. 
                         GFE to DBE responsiveness:  Bid Winner - Demonstrated historical utilization of DBEs 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $  7,212,894.81     100.00  % 
   2   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  7,444,421.86     103.20  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 00A  2 
 
     Bid Order:  00A                             Contract ID:  94-1696-067-M                 Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) UN059               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS NHSN-169-6(60)--2R-94 
                                          |                             |                             | 
0010 2101-0850001             3.000  ACRE |    6500.00000       19500.00|    5000.00000       15000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425046         24965.000  CY   |       2.85000       71150.25|       2.85000       71150.25| 

  SELECTED BACKFILL                       |                             |                             | 
0030 2102-0425070          2928.000  TON  |      19.20000       56217.60|      19.20000       56217.60| 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070         50014.000  CY   |       3.30000      165046.20|       3.30000      165046.20| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015            40.000  CY   |      25.00000        1000.00|      25.00000        1000.00| 

  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-2713070          1570.000  CY   |      16.95000       26611.50|      25.00000       39250.00| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0070 2105-8425015         12343.000  CY   |       4.65000       57394.95|       4.65000       57394.95| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2107-0875100         60714.000  CY   |       0.45000       27321.30|       0.45000       27321.30| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0090 2111-8174100         23642.000  SY   |       6.20000      146580.40|       6.20000      146580.40| 
  GRANULAR SUBBASE                        |                             |                             | 
0100 2115-0100000          1151.000  CY   |      35.55000       40918.05|      35.55000       40918.05| 
  MODIFIED SUBBASE                        |                             |                             | 
0110 2121-7425010          4184.000  TON  |      18.10000       75730.40|      19.40000       81169.60| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0120 2122-5500060         15312.000  SY   |      28.89000      442363.68|      29.00000      444048.00| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0130 2123-7450000           148.000  STA  |     215.00000       31820.00|     215.00000       31820.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0140 2301-1033100         22586.000  SY   |      31.72000      716427.92|      31.72000      716427.92| 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0150 2301-6911722                    LUMP |     750.00000         750.00|     750.00000         750.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0160 2303-6911000                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0170 2402-0425040           106.000  CY   |      48.00000        5088.00|      55.00000        5830.00| 
  FLOODED BACKFILL                        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 00A  3 
 
     Bid Order:  00A                             Contract ID:  94-1696-067-M                 Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) UN059               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2402-2720000           297.000  CY   |       8.00000        2376.00|      10.00000        2970.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0190 2416-0100018             2.000  EACH |     650.00000        1300.00|    1500.00000        3000.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0200 2416-0100024             4.000  EACH |     885.00000        3540.00|    1700.00000        6800.00| 

  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0210 2416-0100048             2.000  EACH |    1350.00000        2700.00|    3000.00000        6000.00| 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0220 2416-1180018            46.000  LF   |      43.50000        2001.00|      80.00000        3680.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 

0230 2416-1180024           106.000  LF   |      70.50000        7473.00|     100.00000       10600.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1180048             4.000  LF   |     200.00000         800.00|     500.00000        2000.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2417-0225024             1.000  EACH |     275.00000         275.00|     750.00000         750.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0260 2417-1060024            48.000  LF   |      34.00000        1632.00|      60.00000        2880.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0270 2502-8212034          8810.500  LF   |       5.50000       48457.75|       5.50000       48457.75| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8220196            40.000  EACH |     130.00000        5200.00|     130.00000        5200.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0290 2505-4008120           402.000  LF   |       3.00000        1206.00|       5.00000        2010.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0300 2505-4008130           273.000  LF   |       6.00000        1638.00|       5.00000        1365.00| 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 

0310 2505-4008300           650.000  LF   |      17.00000       11050.00|      17.00000       11050.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0320 2505-4008400             6.000  EACH |    1430.00000        8580.00|    1430.00000        8580.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0330 2505-4020580             1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00| 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0340 2505-4021700             6.000  EACH |    1725.00000       10350.00|    1725.00000       10350.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
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     Bid Order:  00A                             Contract ID:  94-1696-067-M                 Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) UN059               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2505-6000111          2148.000  LF   |      10.00000       21480.00|      10.00000       21480.00| 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0360 2505-6000121             3.000  EACH |    2600.00000        7800.00|    2600.00000        7800.00| 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0370 2506-4984000            22.000  CY   |     150.00000        3300.00|     150.00000        3300.00| 

  FLOWABLE MORTAR                         |                             |                             | 
0380 2507-3250005           144.000  SY   |       3.30000         475.20|       4.00000         576.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0390 2507-6800061           181.000  TON  |      32.60000        5900.60|      32.60000        5900.60| 
  REVETMENT, CLASS E                      |                             |                             | 
0400 2507-8029000            12.000  TON  |      30.30000         363.60|      30.30000         363.60| 

  EROSION STONE                           |                             |                             | 
0410 2510-6745850         22906.000  SY   |       4.70000      107658.20|       4.70000      107658.20| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0420 2518-6910000             6.000  EACH |     100.00000         600.00|     100.00000         600.00| 
  SAFETY CLOSURE                          |                             |                             | 
0430 2520-3350015             1.000  EACH |    4000.00000        4000.00|    7500.00000        7500.00| 
  FIELD OFFICE                            |                             |                             | 
0440 2527-9263005           160.000  EACH |       2.25000         360.00|       2.25000         360.00| 
  RAISED PAVEMENT MARKERS                 |                             |                             | 
0450 2527-9263109           762.510  STA  |      15.69000       11963.78|      15.69000       11963.78| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0460 2527-9263137             8.000  EACH |      65.00000         520.00|      65.00000         520.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0470 2527-9263180           206.900  STA  |      19.36000        4005.58|      19.36000        4005.58| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0480 2528-8400048          1275.000  LF   |       8.96000       11424.00|       8.96000       11424.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0490 2528-8400055             6.000  EACH |     500.00000        3000.00|     500.00000        3000.00| 

  TEMPORARY TO PERMANENT BARRIER          |                             |                             | 
  CONNECTION                              |                             |                             | 
0500 2528-8400157             4.000  EACH |    2424.00000        9696.00|    2400.00000        9600.00| 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0510 2528-8445110                    LUMP |   39150.00000       39150.00|   40000.00000       40000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2529-2242304             5.000  EACH |     130.00000         650.00|     120.00000         600.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0530 2529-2242320            10.000  EACH |     200.00000        2000.00|     145.00000        1450.00| 
  CT JOINT                                |                             |                             | 
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     Bid Order:  00A                             Contract ID:  94-1696-067-M                 Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) UN059               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0540 2529-5070110           237.800  SY   |     112.57000       26769.15|     130.00000       30914.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0550 2529-5070120             5.000  EACH |     300.00000        1500.00|     245.00000        1225.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0560 2530-0400061            19.000  TON  |     250.00000        4750.00|      88.00000        1672.00| 

  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0570 2530-5070231            71.000  SY   |     112.81000        8009.51|      70.30000        4991.30| 
  IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0580 2532-5200001         24472.000  SY   |       2.52000       61669.44|       3.00000       73416.00| 

  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0590 2533-4980005                    LUMP |  154700.00000      154700.00|  275000.00000      275000.00| 
  MOBILIZATION                            |                             |                             | 
0600 2551-0000110             9.000  EACH |     850.00000        7650.00|     850.00000        7650.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0610 2601-2633100            60.000  ACRE |      45.00000        2700.00|      45.00000        2700.00| 
  MOWING                                  |                             |                             | 
0620 2601-2634100            12.000  ACRE |     700.00000        8400.00|     700.00000        8400.00| 
  MULCHING                                |                             |                             | 
0630 2601-2642100            12.000  ACRE |      90.00000        1080.00|      90.00000        1080.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0640 2601-2643401            23.600  SQ   |      88.00000        2076.80|      88.00000        2076.80| 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0650 2601-2700010           312.000  SF   |      13.40000        4180.80|      13.40000        4180.80| 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0660 2602-0000020          6920.000  LF   |       1.90000       13148.00|       1.90000       13148.00| 
  SILT FENCE                              |                             |                             | 
0670 2602-0000030           375.000  LF   |       2.35000         881.25|       2.35000         881.25| 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0680 2602-0000040          4856.000  LF   |       1.60000        7769.60|       1.60000        7769.60| 
  SILT DIKES                              |                             |                             | 
0690 2602-0000090          2768.000  LF   |       0.40000        1107.20|       1.60000        4428.80| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0700 2602-0000100           125.000  LF   |       0.40000          50.00|       1.60000         200.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
0710 2602-0000312           300.000  LF   |       2.50000         750.00|       2.50000         750.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
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                                                                                                                Run Date: 11/19/10 
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     Bid Order:  00A                             Contract ID:  94-1696-067-M                 Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) UN059               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0720 2602-0000320           300.000  LF   |       3.50000        1050.00|       3.50000        1050.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     2,539,587.71|           $     2,709,752.33|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 

SECTION 0002   SIGNING ITEMS NHSN-169-6(60)--2R-94 
                                          |                             |                             | 
0730 2401-6745355             2.000  EACH |     247.50000         495.00|     245.00000         490.00| 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0740 2524-9281426            45.500  LF   |      85.85000        3906.18|      85.75000        3901.63| 

  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
0750 2599-9999005             1.000  EACH |     803.00000         803.00|     795.00000         795.00| 
  ('EACH' ITEM) REMOVE AND REINSTALL TYPE |                             |                             | 
  B SIGN                                  |                             |                             | 
     SECTION TOTALS                       |           $         5,204.18|           $         5,186.63|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   DESIGN NO. 0309; A 4' X 4' REINFORCED CONCRETE BOX CULVERT EXTENSION WITH FLUME AND BASIN NHSN-169-6(60)--2R-94 
                                          |                             |                             | 
0760 2401-6750001                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0770 2402-0425033            25.000  CY   |      25.00000         625.00|      25.00000         625.00| 
  GRANULAR BACKFILL, PLACE ONLY           |                             |                             | 
0780 2402-2720000            16.000  CY   |      35.00000         560.00|      35.00000         560.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0790 2403-0100020            83.700  CY   |     490.00000       41013.00|     490.00000       41013.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0800 2404-7775000          9970.000  LB   |       1.20000       11964.00|       1.20000       11964.00| 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $        57,162.00|           $        57,162.00|           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   DESIGN NO. 0409; A 4' X 4' REINFORCED CONCRETE BOX CULVERT WITH FLUME AND BASIN NHSN-169-6(60)--2R-94 
                                          |                             |                             | 
0810 2401-6750001                    LUMP |    4500.00000        4500.00|    4500.00000        4500.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0820 2402-2720000           307.000  CY   |      20.00000        6140.00|      20.00000        6140.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0830 2403-0100020           107.900  CY   |     475.00000       51252.50|     475.00000       51252.50| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
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     Bid Order:  00A                             Contract ID:  94-1696-067-M                 Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) UN059               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0840 2404-7775000         12436.000  LB   |       1.10000       13679.60|       1.10000       13679.60| 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $        75,572.10|           $        75,572.10|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSN-169-6(60)--2R-94 

                                          |                             |                             | 
0850 2301-7000110         19500.000  EACH |       1.00000       19500.00|       1.00000       19500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0860 2317-7000110         11000.000  EACH |       1.00000       11000.00|       1.00000       11000.00| 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        30,500.00|           $        30,500.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0006   DESIGN NO. 0111; A 259'-0 X 48'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE NHSX-169-6(63)--3H-94 
                                          |                             |                             | 
0870 2401-6745625                    LUMP |   50600.00000       50600.00|   75000.00000       75000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0880 2402-2720000           606.000  CY   |      16.00000        9696.00|      30.00000       18180.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0890 2403-0100010           785.600  CY   |     400.00000      314240.00|     400.00000      314240.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0900 2404-7775000         25122.000  LB   |       0.66000       16580.52|       0.90000       22609.80| 
  REINFORCING STEEL                       |                             |                             | 
0910 2404-7775005        166585.000  LB   |       0.68000      113277.80|       0.80000      133268.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0920 2407-0564055             6.000  EACH |    7725.00000       46350.00|    9500.00000       57000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD55                         |                             |                             | 

0930 2407-0564065             6.000  EACH |    8425.00000       50550.00|   10500.00000       63000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD65                         |                             |                             | 
0940 2407-0564135             6.000  EACH |   19135.00000      114810.00|   19000.00000      114000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD135                        |                             |                             | 
0950 2408-7800000          8730.000  LB   |       2.40000       20952.00|       2.25000       19642.50| 
  STRUCTURAL STEEL                        |                             |                             | 
0960 2414-6424110           572.000  LF   |      65.00000       37180.00|      30.00000       17160.00| 
  CONCRETE BARRIER RAILING                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 00A  8 
 
     Bid Order:  00A                             Contract ID:  94-1696-067-M                 Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) UN059               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0970 2501-0201057          7310.000  LF   |      29.00000      211990.00|      31.00000      226610.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0980 2501-6335010           364.000  LF   |      32.00000       11648.00|      35.00000       12740.00| 
  PREBORED HOLES                          |                             |                             | 
0990 2533-4980005                    LUMP |   72843.00000       72843.00|   79000.00000       79000.00| 

  MOBILIZATION                            |                             |                             | 
1000 2601-2638620           754.000  SY   |      50.25000       37888.50|      35.00000       26390.00| 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $     1,108,605.82|           $     1,178,840.30|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0007   ROADWAY ITEMS NHSX-169-6(63)--3H-94 

                                          |                             |                             | 
1010 2122-5190501            53.300  SY   |     125.00000        6662.50|      75.00000        3997.50| 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
1020 2301-0690200           700.700  SY   |     145.00000      101601.50|     160.00000      112112.00| 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
1030 2518-6910000            40.000  EACH |     100.00000        4000.00|     100.00000        4000.00| 
  SAFETY CLOSURE                          |                             |                             | 
1040 2528-8445110                    LUMP |    5700.00000        5700.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
1050 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00| 
  FLAGGERS                                |                             |                             | 
1060 2528-9290004            42.000  CDAY |      45.00000        1890.00|      45.00000        1890.00| 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
     SECTION TOTALS                       |           $       121,329.00|           $       126,474.50|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0008   DESIGN NO. 0211; A 213'-10 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRF-169-6(65)--38-94 
                                          |                             |                             | 
1070 2401-6745625                    LUMP |   60000.00000       60000.00|   60000.00000       60000.00| 

  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
1080 2402-2720000           665.000  CY   |      54.00000       35910.00|      54.00000       35910.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
1090 2403-0100010           687.800  CY   |     450.00000      309510.00|     450.00000      309510.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
1100 2404-7775000         57372.000  LB   |       0.90000       51634.80|       0.90000       51634.80| 
  REINFORCING STEEL                       |                             |                             | 
1110 2404-7775005         92175.000  LB   |       0.80000       73740.00|       0.80000       73740.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 00A  9 
 
     Bid Order:  00A                             Contract ID:  94-1696-067-M                 Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) UN059               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1120 2407-0551359             6.000  EACH |    9500.00000       57000.00|    9500.00000       57000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C59                           |                             |                             | 
1130 2407-0551371             6.000  EACH |   10500.00000       63000.00|   10500.00000       63000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, C71                           |                             |                             | 
1140 2407-0551380             6.000  EACH |   11500.00000       69000.00|   11500.00000       69000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C80                           |                             |                             | 
1150 2408-7800000          4362.000  LB   |       2.50000       10905.00|       2.50000       10905.00| 
  STRUCTURAL STEEL                        |                             |                             | 

1160 2414-6424110           481.700  LF   |      30.00000       14451.00|      30.00000       14451.00| 
  CONCRETE BARRIER RAILING                |                             |                             | 
1170 2501-0201057          2420.000  LF   |      35.00000       84700.00|      35.00000       84700.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
1180 2501-6335010           240.000  LF   |      35.00000        8400.00|      35.00000        8400.00| 
  PREBORED HOLES                          |                             |                             | 
1190 2533-4980005                    LUMP |   87500.00000       87500.00|   85000.00000       85000.00| 
  MOBILIZATION                            |                             |                             | 
1200 2601-2638620           795.000  SY   |      35.00000       27825.00|      35.00000       27825.00| 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $       953,575.80|           $       951,075.80|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0009   ROADWAY ITEMS BRF-169-6(65)--38-94 
                                          |                             |                             | 
1210 2122-5190501            71.100  SY   |      75.00000        5332.50|      75.00000        5332.50| 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
1220 2301-0690200           466.200  SY   |     160.00000       74592.00|     160.00000       74592.00| 
  BRIDGE APPROACH, RK-20                  |                             |                             | 

1230 2528-8445110                    LUMP |    2500.00000        2500.00|    1000.00000        1000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $        82,424.50|           $        80,924.50|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0010   DESIGN NO. 0311; A 454'-0 X 40'-0 CONTINUOUS WELDED GIRDER BRIDGE NHSX-169-6(67)--3H-94 
                                          |                             |                             | 
1240 2401-6745625                    LUMP |  123000.00000      123000.00|  123000.00000      123000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
1250 2402-2720000           518.000  CY   |     100.00000       51800.00|     100.00000       51800.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
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     Bid Order:  00A                             Contract ID:  94-1696-067-M                 Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) UN059               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1260 2402-2721000             5.000  CY   |     100.00000         500.00|     100.00000         500.00| 
  EXCAVATION, CLASS 21                    |                             |                             | 
1270 2402-2722000           169.000  CY   |     100.00000       16900.00|     100.00000       16900.00| 
  EXCAVATION, CLASS 22                    |                             |                             | 
1280 2403-0100010           978.400  CY   |     445.00000      435388.00|     445.00000      435388.00| 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
1290 2404-7775000         51279.000  LB   |       0.90000       46151.10|       0.90000       46151.10| 
  REINFORCING STEEL                       |                             |                             | 
1300 2404-7775005        211203.000  LB   |       0.80000      168962.40|       0.80000      168962.40| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1310 2408-7800000        762940.000  LB   |       1.13000      862122.20|       1.13000      862122.20| 

  STRUCTURAL STEEL                        |                             |                             | 
1320 2413-1200000            84.000  LF   |     225.00000       18900.00|     225.00000       18900.00| 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
1330 2413-1200100            84.000  LF   |      25.00000        2100.00|      25.00000        2100.00| 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
1340 2414-6424110          1027.000  LF   |      28.00000       28756.00|      28.00000       28756.00| 
  CONCRETE BARRIER RAILING                |                             |                             | 
1350 2501-0201253          1500.000  LF   |      30.00000       45000.00|      30.00000       45000.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
1360 2507-3250005          4550.000  SY   |       2.25000       10237.50|       2.25000       10237.50| 
  ENGINEERING FABRIC                      |                             |                             | 
1370 2507-6800021          4876.000  TON  |      40.00000      195040.00|      40.00000      195040.00| 
  REVETMENT, CLASS B                      |                             |                             | 
1380 2507-8029000           416.000  TON  |      30.00000       12480.00|      30.00000       12480.00| 
  EROSION STONE                           |                             |                             | 
1390 2533-4980005                    LUMP |  138500.00000      138500.00|  130000.00000      130000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,155,837.20|           $     2,147,337.20|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0011   ROADWAY ITEMS NHSX-169-6(67)--3H-94 

                                          |                             |                             | 
1400 2101-0850001             1.000  ACRE |    4000.00000        4000.00|    4000.00000        4000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
1410 2122-5190501            71.100  SY   |      75.00000        5332.50|      75.00000        5332.50| 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
1420 2301-0690200           445.400  SY   |     160.00000       71264.00|     160.00000       71264.00| 
  BRIDGE APPROACH, RK-20                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  00A                             Contract ID:  94-1696-067-M                 Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) UN059               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1430 2528-8445110                    LUMP |    2500.00000        2500.00|    1000.00000        1000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $        83,096.50|           $        81,596.50|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     7,212,894.81|           $     7,444,421.86|           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  012  1 
 
     Bid  Order:  012                         Contract ID:  81-0202-083                 Primary County:  SAC 
   Letting Date:  101019     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:  120 WORK DAYS      Approximate Start Date:  04/04/11 
 
 
        Project:  NHSX-020-2(83)--3H-81 
      Work Type:  BRIDGE AND APPROACHES - PPCB 
         County:  SAC                Prj Awd Amt: $1,505,076.40 
          Route:  U.S. 20 
       Location:  OVER COUNTY ROAD N-14 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,505,076.40     100.00  % 

   2   DI360          DIXON CONSTRUCTION CO.                                                     $  1,512,415.44     100.48  % 
   3   CH320          CHRISTENSEN BROS., INC.                                                    $  1,563,092.40     103.85  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $  1,607,915.53     106.83  % 
   5   GR100          GRAVES CONSTRUCTION CO., INC.                                              $  1,672,332.68     111.11  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  2 
 
     Bid Order:  012                             Contract ID:  81-0202-083                   Primary County:  SAC 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) DI360               |(   3  ) CH320 
                                          |GODBERSEN-SMITH CONSTRUCTION |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0610; DUAL 198' X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2402-2720000           597.000  CY   |      20.00000       11940.00|      30.00000       17910.00|      30.00000       17910.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403-0100010           993.000  CY   |     415.00000      412095.00|     312.00000      309816.00|     320.00000      317760.00 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2404-7775000         39290.000  LB   |       0.71000       27895.90|       0.70000       27503.00|       0.80000       31432.00 
  REINFORCING STEEL                       |                             |                             | 
0040 2404-7775005        190602.000  LB   |       0.75000      142951.50|       0.72000      137233.44|       0.70000      133421.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2407-0551445            24.000  EACH |    5000.00000      120000.00|    5838.00000      140112.00|    6000.00000      144000.00 

  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D45                           |                             |                             | 
0060 2407-0551505            12.000  EACH |   12000.00000      144000.00|   13292.00000      159504.00|   15000.00000      180000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D105                          |                             |                             | 
0070 2414-6424110           900.000  LF   |      44.50000       40050.00|      57.00000       51300.00|      40.00000       36000.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0080 2501-0201057          9320.000  LF   |      33.00000      307560.00|      35.00000      326200.00|      32.00000      298240.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0090 2501-6335010           560.000  LF   |      22.00000       12320.00|      30.00000       16800.00|      40.00000       22400.00 
  PREBORED HOLES                          |                             |                             | 
0100 2533-4980005                    LUMP |   75000.00000       75000.00|  120000.00000      120000.00|  154000.00000      154000.00 
  MOBILIZATION                            |                             |                             | 
0110 2601-2638620          1199.000  SY   |      36.00000       43164.00|      34.00000       40766.00|      40.00000       47960.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $     1,336,976.40|           $     1,347,144.44|           $     1,383,123.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0120 2122-5190501           158.000  SY   |      80.00000       12640.00|     120.00000       18960.00|     120.00000       18960.00 

  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0130 2301-0690200           909.800  SY   |     145.00000      131921.00|     140.00000      127372.00|     150.00000      136470.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0140 2503-0500400             4.000  EACH |    3500.00000       14000.00|    2500.00000       10000.00|    4000.00000       16000.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0150 2528-8445110                    LUMP |    4000.00000        4000.00|    3400.00000        3400.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  3 
 
     Bid Order:  012                             Contract ID:  81-0202-083                   Primary County:  SAC 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) DI360               |(   3  ) CH320 
                                          |GODBERSEN-SMITH CONSTRUCTION |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0170 2601-2643401             5.600  SQ   |      40.00000         224.00|      40.00000         224.00|      40.00000         224.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0180 2601-2700010           128.000  SF   |      30.00000        3840.00|      30.00000        3840.00|      30.00000        3840.00 

  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
     SECTION TOTALS                       |           $       168,100.00|           $       165,271.00|           $       179,969.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,505,076.40|           $     1,512,415.44|           $     1,563,092.40 
==================================================================================================================================== 
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     Bid Order:  012                             Contract ID:  81-0202-083                   Primary County:  SAC 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) GR100               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0610; DUAL 198' X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2402-2720000           597.000  CY   |      17.75000       10596.75|      20.00000       11940.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403-0100010           993.000  CY   |     465.25000      461993.25|     430.00000      426990.00| 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2404-7775000         39290.000  LB   |       0.65000       25538.50|       0.78000       30646.20| 
  REINFORCING STEEL                       |                             |                             | 
0040 2404-7775005        190602.000  LB   |       0.69000      131515.38|       0.76000      144857.52| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2407-0551445            24.000  EACH |    4845.00000      116280.00|    5637.00000      135288.00| 

  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D45                           |                             |                             | 
0060 2407-0551505            12.000  EACH |   11805.00000      141660.00|   12992.00000      155904.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D105                          |                             |                             | 
0070 2414-6424110           900.000  LF   |      54.40000       48960.00|      55.00000       49500.00| 
  CONCRETE BARRIER RAILING                |                             |                             | 
0080 2501-0201057          9320.000  LF   |      29.67000      276524.40|      35.00000      326200.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0090 2501-6335010           560.000  LF   |      30.00000       16800.00|      30.00000       16800.00| 
  PREBORED HOLES                          |                             |                             | 
0100 2533-4980005                    LUMP |  130700.00000      130700.00|  162000.00000      162000.00| 
  MOBILIZATION                            |                             |                             | 
0110 2601-2638620          1199.000  SY   |      54.05000       64805.95|      30.00000       35970.00| 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $     1,425,374.23|           $     1,496,095.72|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0120 2122-5190501           158.000  SY   |      75.00000       11850.00|     123.60000       19528.80| 

  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0130 2301-0690200           909.800  SY   |     163.50000      148752.30|     144.20000      131193.16| 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0140 2503-0500400             4.000  EACH |    2725.00000       10900.00|    4120.00000       16480.00| 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0150 2528-8445110                    LUMP |    5500.00000        5500.00|    4300.00000        4300.00| 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  5 
 
     Bid Order:  012                             Contract ID:  81-0202-083                   Primary County:  SAC 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) GR100               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00| 
  FLAGGERS                                |                             |                             | 
0170 2601-2643401             5.600  SQ   |      40.00000         224.00|     125.00000         700.00| 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0180 2601-2700010           128.000  SF   |      30.00000        3840.00|      20.00000        2560.00| 

  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
     SECTION TOTALS                       |           $       182,541.30|           $       176,236.96|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,607,915.53|           $     1,672,332.68|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  013  1 
 
     Bid  Order:  013                         Contract ID:  81-0202-084                 Primary County:  SAC 
   Letting Date:  101019     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:  240 WORK DAYS      Approximate Start Date:  04/04/11 
 
 
        Project:  NHSX-020-2(84)--3H-81 
      Work Type:  BRIDGE NEW - PPCB 
         County:  SAC                Prj Awd Amt: $4,982,377.89 
          Route:  U.S. 20 
       Location:  OVER NORTH RACCOON RIVER 1.6 KM W. OF CO. RD. 
                  M-54 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 

   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  4,982,377.89     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $  5,111,261.20     102.58  % 
   3   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  5,227,777.15     104.92  % 
   4   DI360          DIXON CONSTRUCTION CO.                                                     $  5,475,387.50     109.89  % 
   5   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  6,456,942.80     129.59  % 
   6   GR100          GRAVES CONSTRUCTION CO., INC.                                              $  6,618,596.56     132.84  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  2 
 
     Bid Order:  013                             Contract ID:  81-0202-084                   Primary County:  SAC 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CH320               |(   3  ) UN059 
                                          |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.      |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0410; DUAL 729'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGES 
                                          |                             |                             | 
0010 2402-2720000          3890.000  CY   |      10.50000       40845.00|      10.00000       38900.00|      30.00000      116700.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2402-2721000          1690.000  CY   |      90.00000      152100.00|      80.00000      135200.00|      55.00000       92950.00 

  EXCAVATION, CLASS 21                    |                             |                             | 
0030 2403-0100010          5106.900  CY   |     350.00000     1787415.00|     300.00000     1532070.00|     365.00000     1864018.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775000        420135.000  LB   |       0.67000      281490.45|       0.70000      294094.50|       0.75000      315101.25 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005        571418.000  LB   |       0.73000      417135.14|       0.65000      371421.70|       0.80000      457134.40 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2407-0551485            24.000  EACH |    9500.00000      228000.00|   10000.00000      240000.00|   12000.00000      288000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D85                           |                             |                             | 
0070 2407-0551510            60.000  EACH |   11750.00000      705000.00|   13000.00000      780000.00|   14000.00000      840000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D110                          |                             |                             | 
0080 2408-7800000         35228.000  LB   |       2.80000       98638.40|       2.50000       88070.00|       2.50000       88070.00 
  STRUCTURAL STEEL                        |                             |                             | 
0090 2413-1200000           174.000  LF   |     126.00000       21924.00|     130.00000       22620.00|     160.00000       27840.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0100 2413-1200100           174.000  LF   |      10.00000        1740.00|      30.00000        5220.00|      30.00000        5220.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0110 2414-6424110          3034.200  LF   |      32.00000       97094.40|      35.00000      106197.00|      30.00000       91026.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0120 2501-0201057          5440.000  LF   |      30.50000      165920.00|      31.00000      168640.00|      26.00000      141440.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0130 2501-0201473         18320.000  LF   |      34.00000      622880.00|      36.00000      659520.00|      31.00000      567920.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0140 2507-3250005           758.000  SY   |       3.00000        2274.00|       2.00000        1516.00|       2.00000        1516.00 

  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061           597.000  TON  |      38.00000       22686.00|      38.00000       22686.00|      33.00000       19701.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2533-4980005                    LUMP |  200000.00000      200000.00|  500000.00000      500000.00|  151900.00000      151900.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     4,845,142.39|           $     4,966,155.20|           $     5,068,537.15 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  3 
 
     Bid Order:  013                             Contract ID:  81-0202-084                   Primary County:  SAC 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CH320               |(   3  ) UN059 
                                          |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.      |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 2122-5190501            39.500  SY   |      85.00000        3357.50|     120.00000        4740.00|     120.00000        4740.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0180 2301-0690200           909.700  SY   |     140.00000      127358.00|     140.00000      127358.00|     160.00000      145552.00 

  BRIDGE APPROACH, RK-20                  |                             |                             | 
0190 2503-0500400             1.000  EACH |    4000.00000        4000.00|    9000.00000        9000.00|    5000.00000        5000.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0200 2528-8445110                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    2940.00000        2940.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2601-2643401             1.200  SQ   |     200.00000         240.00|      40.00000          48.00|      40.00000          48.00 

  TURF REINFORCEMENT MAT                  |                             |                             | 
0220 2601-2700010            32.000  SF   |      40.00000        1280.00|      30.00000         960.00|      30.00000         960.00 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
     SECTION TOTALS                       |           $       137,235.50|           $       145,106.00|           $       159,240.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,982,377.89|           $     5,111,261.20|           $     5,227,777.15 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  4 
 
     Bid Order:  013                             Contract ID:  81-0202-084                   Primary County:  SAC 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(   5  ) MI900               |(   6  ) GR100 
                                          |DIXON CONSTR. CO.            |MINNOWA CONSTR., INC.        |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0410; DUAL 729'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGES 
                                          |                             |                             | 
0010 2402-2720000          3890.000  CY   |      20.00000       77800.00|      20.00000       77800.00|      20.00000       77800.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2402-2721000          1690.000  CY   |     200.00000      338000.00|     100.00000      169000.00|     325.00000      549250.00 

  EXCAVATION, CLASS 21                    |                             |                             | 
0030 2403-0100010          5106.900  CY   |     300.00000     1532070.00|     475.00000     2425777.50|     420.00000     2144898.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775000        420135.000  LB   |       0.70000      294094.50|       0.75000      315101.25|       0.78000      327705.30 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005        571418.000  LB   |       0.70000      399992.60|       0.90000      514276.20|       0.74000      422849.32 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2407-0551485            24.000  EACH |   10895.00000      261480.00|   12000.00000      288000.00|   11890.00000      285360.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D85                           |                             |                             | 
0070 2407-0551510            60.000  EACH |   13263.00000      795780.00|   14000.00000      840000.00|   14250.00000      855000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D110                          |                             |                             | 
0080 2408-7800000         35228.000  LB   |       2.75000       96877.00|       4.00000      140912.00|       3.00000      105684.00 
  STRUCTURAL STEEL                        |                             |                             | 
0090 2413-1200000           174.000  LF   |     120.00000       20880.00|     150.00000       26100.00|     132.00000       22968.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0100 2413-1200100           174.000  LF   |      40.00000        6960.00|      40.00000        6960.00|      40.00000        6960.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0110 2414-6424110          3034.200  LF   |      37.00000      112265.40|      38.00000      115299.60|      45.00000      136539.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0120 2501-0201057          5440.000  LF   |      32.00000      174080.00|      32.00000      174080.00|      32.00000      174080.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0130 2501-0201473         18320.000  LF   |      40.00000      732800.00|      39.00000      714480.00|      37.00000      677840.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0140 2507-3250005           758.000  SY   |       2.00000        1516.00|       3.00000        2274.00|       3.00000        2274.00 

  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061           597.000  TON  |      38.00000       22686.00|      50.00000       29850.00|      40.00000       23880.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2533-4980005                    LUMP |  470000.00000      470000.00|  450000.00000      450000.00|  660000.00000      660000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     5,337,281.50|           $     6,289,910.55|           $     6,473,087.62 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  5 
 
     Bid Order:  013                             Contract ID:  81-0202-084                   Primary County:  SAC 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(   5  ) MI900               |(   6  ) GR100 
                                          |DIXON CONSTR. CO.            |MINNOWA CONSTR., INC.        |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 2122-5190501            39.500  SY   |     120.00000        4740.00|     125.00000        4937.50|     123.60000        4882.20 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0180 2301-0690200           909.700  SY   |     140.00000      127358.00|     167.50000      152374.75|     144.20000      131178.74 

  BRIDGE APPROACH, RK-20                  |                             |                             | 
0190 2503-0500400             1.000  EACH |    3000.00000        3000.00|    4000.00000        4000.00|    4000.00000        4000.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0200 2528-8445110                    LUMP |    2000.00000        2000.00|    4200.00000        4200.00|    4440.00000        4440.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2601-2643401             1.200  SQ   |      40.00000          48.00|     200.00000         240.00|      40.00000          48.00 

  TURF REINFORCEMENT MAT                  |                             |                             | 
0220 2601-2700010            32.000  SF   |      30.00000         960.00|      40.00000        1280.00|      30.00000         960.00 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
     SECTION TOTALS                       |           $       138,106.00|           $       167,032.25|           $       145,508.94 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,475,387.50|           $     6,456,942.80|           $     6,618,596.56 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  014  1 
 
     Bid  Order:  014                         Contract ID:  81-0202-085                 Primary County:  SAC 
   Letting Date:  101019     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    CHRISTENSEN BROS., INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  12/06/10 
 
 
        Project:  NHSX-020-2(85)--3H-81 
      Work Type:  BRIDGE NEW - PPCB 
         County:  SAC                Prj Awd Amt: $819,991.00 
          Route:  U.S. 20 
       Location:  AT 230TH ST./CO. RD. D-27 OVER RELOCATED US 
                  20 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      CHRISTENSEN BROS., INC. 

                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 

   1   CH320          CHRISTENSEN BROS., INC.                                                    $    819,991.00     100.00  % 
   2   DI360          DIXON CONSTRUCTION CO.                                                     $    834,794.68     101.80  % 
   3   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    865,535.42     105.55  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    983,873.23     119.98  % 
   5   GR100          GRAVES CONSTRUCTION CO., INC.                                              $  1,026,457.32     125.17  % 
   6   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  1,201,221.00     146.49  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  2 
 
     Bid Order:  014                             Contract ID:  81-0202-085                   Primary County:  SAC 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) DI360               |(   3  ) GO020 
                                          |CHRISTENSEN BROS., INC.      |DIXON CONSTR. CO.            |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0310; A 319'-6 X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2402-2720000           340.000  CY   |      30.00000       10200.00|      30.00000       10200.00|      25.00000        8500.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403-0100010           588.100  CY   |     300.00000      176430.00|     325.00000      191132.50|     425.00000      249942.50 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2404-7775000         30069.000  LB   |       0.80000       24055.20|       0.70000       21048.30|       0.72000       21649.68 
  REINFORCING STEEL                       |                             |                             | 
0040 2404-7775005        109754.000  LB   |       0.70000       76827.80|       0.72000       79022.88|       0.76000       83413.04 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2407-0551445             5.000  EACH |    7000.00000       35000.00|    6158.00000       30790.00|    6000.00000       30000.00 

  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D45                           |                             |                             | 
0060 2407-0551460             5.000  EACH |   10000.00000       50000.00|    8459.00000       42295.00|    8000.00000       40000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D60                           |                             |                             | 
0070 2407-0551505            10.000  EACH |   14000.00000      140000.00|   13447.00000      134470.00|   12000.00000      120000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D105                          |                             |                             | 
0080 2408-7800000          1272.000  LB   |       4.00000        5088.00|       3.00000        3816.00|       2.85000        3625.20 
  STRUCTURAL STEEL                        |                             |                             | 
0090 2414-6424110           693.000  LF   |      40.00000       27720.00|      70.00000       48510.00|      45.00000       31185.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0100 2501-0201057          4510.000  LF   |      31.00000      139810.00|      35.00000      157850.00|      31.00000      139810.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0110 2501-6335010           300.000  LF   |      40.00000       12000.00|      30.00000        9000.00|      22.00000        6600.00 
  PREBORED HOLES                          |                             |                             | 
0120 2601-2638620           530.000  SY   |      42.00000       22260.00|      32.00000       16960.00|      37.00000       19610.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $       719,391.00|           $       745,094.68|           $       754,335.42 
------------------------------------------+----------------------------+----------------------------+---------------------------- 

SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0130 2505-4008300           100.000  LF   |      18.00000        1800.00|      18.00000        1800.00|      18.00000        1800.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0140 2505-4008400             4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00|    1500.00000        6000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0150 2505-4021010             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     250.00000        1000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  3 
 
     Bid Order:  014                             Contract ID:  81-0202-085                   Primary County:  SAC 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) DI360               |(   3  ) GO020 
                                          |CHRISTENSEN BROS., INC.      |DIXON CONSTR. CO.            |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2505-4021700             4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2518-6910000             4.000  EACH |     500.00000        2000.00|     100.00000         400.00|     150.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0180 2528-8445110                    LUMP |    3000.00000        3000.00|    3700.00000        3700.00|   40000.00000       40000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   80000.00000       80000.00|   70000.00000       70000.00|   55000.00000       55000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       100,600.00|           $        89,700.00|           $       111,200.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       819,991.00|           $       834,794.68|           $       865,535.42 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  4 
 
     Bid Order:  014                             Contract ID:  81-0202-085                   Primary County:  SAC 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) GR100               |(   6  ) MI900 
                                          |PETERSON CONTRACTORS INC.    |GRAVES CONSTRUCTION CO., INC |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0310; A 319'-6 X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2402-2720000           340.000  CY   |      18.50000        6290.00|      32.00000       10880.00|      50.00000       17000.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403-0100010           588.100  CY   |     520.00000      305812.00|     580.00000      341098.00|     530.00000      311693.00 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2404-7775000         30069.000  LB   |       0.65000       19544.85|       0.80000       24055.20|       1.00000       30069.00 
  REINFORCING STEEL                       |                             |                             | 
0040 2404-7775005        109754.000  LB   |       0.77000       84510.58|       0.78000       85608.12|       1.00000      109754.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2407-0551445             5.000  EACH |    8825.00000       44125.00|    6600.00000       33000.00|    7000.00000       35000.00 

  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D45                           |                             |                             | 
0060 2407-0551460             5.000  EACH |   11125.00000       55625.00|    9300.00000       46500.00|   10000.00000       50000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D60                           |                             |                             | 
0070 2407-0551505            10.000  EACH |   15150.00000      151500.00|   13740.00000      137400.00|   16000.00000      160000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D105                          |                             |                             | 
0080 2408-7800000          1272.000  LB   |       2.85000        3625.20|       3.00000        3816.00|       5.00000        6360.00 
  STRUCTURAL STEEL                        |                             |                             | 
0090 2414-6424110           693.000  LF   |      46.00000       31878.00|      60.00000       41580.00|      55.00000       38115.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0100 2501-0201057          4510.000  LF   |      30.06000      135570.60|      32.00000      144320.00|      33.00000      148830.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0110 2501-6335010           300.000  LF   |      30.00000        9000.00|      30.00000        9000.00|      40.00000       12000.00 
  PREBORED HOLES                          |                             |                             | 
0120 2601-2638620           530.000  SY   |      56.40000       29892.00|      40.00000       21200.00|      40.00000       21200.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $       877,373.23|           $       898,457.32|           $       940,021.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 

SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0130 2505-4008300           100.000  LF   |      18.00000        1800.00|      25.00000        2500.00|      18.00000        1800.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0140 2505-4008400             4.000  EACH |    1500.00000        6000.00|    1600.00000        6400.00|    1500.00000        6000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0150 2505-4021010             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     250.00000        1000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  5 
 
     Bid Order:  014                             Contract ID:  81-0202-085                   Primary County:  SAC 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) GR100               |(   6  ) MI900 
                                          |PETERSON CONTRACTORS INC.    |GRAVES CONSTRUCTION CO., INC |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2505-4021700             4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2518-6910000             4.000  EACH |     100.00000         400.00|     450.00000        1800.00|     150.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0180 2528-8445110                    LUMP |    5500.00000        5500.00|    4500.00000        4500.00|    5000.00000        5000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   85000.00000       85000.00|  105000.00000      105000.00|  240000.00000      240000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       106,500.00|           $       128,000.00|           $       261,200.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       983,873.23|           $     1,026,457.32|           $     1,201,221.00 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  015  1 
 
     Bid  Order:  015                         Contract ID:  83-C083-047                 Primary County:  SHELBY 
   Letting Date:  101019     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MURPHY HEAVY CONTRACTING CORP. 
Contract Period:   95 WORK DAYS      Late Start Date:  06/13/11 
 
 
        Project:  BROS-C083(47)--8J-83 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  SHELBY             Prj Awd Amt: $715,164.15 
          Route:  200TH STREET 
       Location:  OVER INDIAN CREEK, APPROXIMATELY 5 MILES 
                  NORTH OF MARNE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      MURPHY HEAVY CONTRACTING CORP. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 

   1   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    715,164.15     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    787,308.78     110.08  % 
   3   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    804,836.62     112.53  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  2 
 
     Bid Order:  015                             Contract ID:  83-C083-047                   Primary County:  SHELBY 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU120               |(   2  ) GO020               |(   3  ) GR100 
                                          |MURPHY HEAVY CONTRACTING COR |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A 201'-4 X 24'-0 PPCB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.530  ACRE |    3000.00000        1590.00|    6000.00000        3180.00|    6500.00000        3445.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          1414.000  CY   |      10.00000       14140.00|       4.00000        5656.00|       8.00000       11312.00 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          2823.000  CY   |       4.00000       11292.00|       4.00000       11292.00|       3.00000        8469.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2312-8260051           169.000  TON  |      23.00000        3887.00|      25.00000        4225.00|      24.00000        4056.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 

0050 2401-6745625                    LUMP |   35000.00000       35000.00|   20000.00000       20000.00|   27000.00000       27000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000           165.000  CY   |      20.00000        3300.00|      18.00000        2970.00|      20.00000        3300.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2402-2721000           331.000  CY   |     125.00000       41375.00|     150.00000       49650.00|     290.00000       95990.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0080 2403-0100010           432.800  CY   |     350.00000      151480.00|     505.00000      218564.00|     405.00000      175284.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0090 2404-7775000         86367.000  LB   |       0.65000       56138.55|       0.74000       63911.58|       0.76000       65638.92 
  REINFORCING STEEL                       |                             |                             | 
0100 2407-0551363             8.000  EACH |    7500.00000       60000.00|    8000.00000       64000.00|    8591.00000       68728.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C63                           |                             |                             | 
0110 2407-0551371             4.000  EACH |    8750.00000       35000.00|   10000.00000       40000.00|    9917.00000       39668.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C71                           |                             |                             | 
0120 2408-7800000          3234.000  LB   |       3.50000       11319.00|       2.80000        9055.20|       2.30000        7438.20 
  STRUCTURAL STEEL                        |                             |                             | 
0130 2414-6424120           456.700  LF   |      58.00000       26488.60|      50.00000       22835.00|      60.00000       27402.00 
  CONCRETE OPEN RAILING                   |                             |                             | 

0140 2416-1180072            32.000  LF   |     300.00000        9600.00|     350.00000       11200.00|     472.00000       15104.00 
  CULVERT, CONCRETE ROADWAY PIPE, 72 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2417-1040072            50.000  LF   |     150.00000        7500.00|     175.00000        8750.00|     145.00000        7250.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  72 IN. DIA.                             |                             |                             | 
0160 2501-0201057          1680.000  LF   |      35.00000       58800.00|      39.00000       65520.00|      31.00000       52080.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0170 2501-5775000          1809.000  SF   |      21.00000       37989.00|      20.00000       36180.00|      16.00000       28944.00 
  PILES, STEEL SHEET                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  3 
 
     Bid Order:  015                             Contract ID:  83-C083-047                   Primary County:  SHELBY 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU120               |(   2  ) GO020               |(   3  ) GR100 
                                          |MURPHY HEAVY CONTRACTING COR |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2501-6335010           160.000  LF   |      55.00000        8800.00|      26.00000        4160.00|      30.00000        4800.00 
  PREBORED HOLES                          |                             |                             | 
0190 2505-4008300            25.000  LF   |      13.00000         325.00|      18.00000         450.00|      15.00000         375.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0200 2505-4008400             4.000  EACH |    1800.00000        7200.00|    1500.00000        6000.00|    1660.00000        6640.00 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0210 2505-4021010             4.000  EACH |     180.00000         720.00|     200.00000         800.00|     175.00000         700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0220 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1740.00000        6960.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0230 2507-3250005          2170.000  SY   |       3.50000        7595.00|       1.75000        3797.50|       3.00000        6510.00 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800042          1850.000  TON  |      40.00000       74000.00|      35.00000       64750.00|      36.00000       66600.00 
  REVETMENT, CLASS D                      |                             |                             | 
0250 2518-6910000             4.000  EACH |     100.00000         400.00|      25.00000         100.00|     250.00000        1000.00 
  SAFETY CLOSURE                          |                             |                             | 
0260 2526-8285000                    LUMP |    4500.00000        4500.00|    3300.00000        3300.00|    4500.00000        4500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0270 2528-8445110                    LUMP |    2500.00000        2500.00|    3500.00000        3500.00|    4300.00000        4300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2533-4980005                    LUMP |   30000.00000       30000.00|   50000.00000       50000.00|   55000.00000       55000.00 
  MOBILIZATION                            |                             |                             | 
0290 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  MULCHING                                |                             |                             | 
0300 2601-2636043             2.000  ACRE |    1300.00000        2600.00|    1200.00000        2400.00|    1200.00000        2400.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0310 2602-0000020           545.000  LF   |       4.00000        2180.00|       3.50000        1907.50|       3.50000        1907.50 
  SILT FENCE                              |                             |                             | 
0320 2602-0000030            50.000  LF   |       6.00000         300.00|       5.00000         250.00|       5.00000         250.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0330 2602-0000090           545.000  LF   |       1.00000         545.00|       1.00000         545.00|       1.00000         545.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       715,164.15|           $       787,308.78|           $       804,836.62 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       715,164.15|           $       787,308.78|           $       804,836.62 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  016  1 
 
     Bid  Order:  016                         Contract ID:  86-0306-146                 Primary County:  TAMA 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GUS CONSTRUCTION CO., INC. 
Contract Period:   95 WORK DAYS      Late Start Date:  05/23/11 
 
 
        Project:  TJ-030-6(146)--2M-86 
      Work Type:  RCB CULVERT NEW - TRIPLE BOX 
         County:  TAMA               Prj Awd Amt: $613,268.31 
          Route:  U.S. 30 
       Location:  ON OLD US 30 IN TAMA OVER MUD CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    613,268.31     100.00  % 
   2   WI240          WINFIELD CONTRACTORS INC.                                                  $    626,662.85     102.18  % 

   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    626,830.54     102.21  % 
   4   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    648,716.03     105.78  % 
   5   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    649,863.00     105.96  % 
   6   MC201          MCCULLEY CULVERT, INC.                                                     $    677,553.78     110.48  % 
   7   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $  1,002,835.07     163.52  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  2 
 
     Bid Order:  016                             Contract ID:  86-0306-146                   Primary County:  TAMA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) WI240               |(   3  ) IO081 
                                          |GUS CONSTRUCTION CO., INC.   |WINFIELD CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRIPLE 10' X 10' X 132' RCB CULVERT 
                                          |                             |                             | 
0010 2101-0850001             1.600  ACRE |    4200.00000        6720.00|    4000.00000        6400.00|    4206.38000        6730.21 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          5134.000  CY   |      10.50000       53907.00|      10.00000       51340.00|      10.52000       54009.68 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015             5.000  CY   |     110.00000         550.00|     100.00000         500.00|     105.16000         525.80 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2115-0100000           391.000  CY   |      42.00000       16422.00|      41.40000       16187.40|      43.54000       17024.14 
  MODIFIED SUBBASE                        |                             |                             | 

0050 2121-7425010           308.400  TON  |      26.00000        8018.40|      24.00000        7401.60|      25.24000        7784.02 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0060 2123-7450000             6.800  STA  |     225.00000        1530.00|     200.00000        1360.00|     210.32000        1430.18 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2301-1033095           907.000  SY   |      62.00000       56234.00|      52.00000       47164.00|      54.68000       49594.76 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0080 2401-6745625                    LUMP |   14000.00000       14000.00|   40000.00000       40000.00|   25000.00000       25000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0090 2402-0425030           179.000  CY   |      28.00000        5012.00|      40.00000        7160.00|      50.00000        8950.00 
  GRANULAR BACKFILL                       |                             |                             | 
0100 2402-0875150          3950.000  CY   |       0.70000        2765.00|       2.70000       10665.00|       1.26000        4977.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0110 2402-2720000          2555.000  CY   |       6.85000       17501.75|      12.00000       30660.00|      20.00000       51100.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2403-0100020           651.100  CY   |     375.00000      244162.50|     319.00000      207700.90|     285.00000      185563.50 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0130 2404-7775000         84026.000  LB   |       0.76000       63859.76|       1.00000       84026.00|       0.75000       63019.50 

  REINFORCING STEEL                       |                             |                             | 
0140 2502-8212034           460.000  LF   |      11.00000        5060.00|      10.00000        4600.00|      10.52000        4839.20 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2502-8220196             6.000  EACH |     265.00000        1590.00|     250.00000        1500.00|     262.90000        1577.40 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0160 2505-4008120           500.000  LF   |       4.50000        2250.00|       4.50000        2250.00|       6.00000        3000.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0170 2507-3250005          1425.000  SY   |       2.90000        4132.50|       2.00000        2850.00|       2.10000        2992.50 
  ENGINEERING FABRIC                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  3 
 
     Bid Order:  016                             Contract ID:  86-0306-146                   Primary County:  TAMA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) WI240               |(   3  ) IO081 
                                          |GUS CONSTRUCTION CO., INC.   |WINFIELD CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2507-6800061          1925.000  TON  |      36.00000       69300.00|      33.00000       63525.00|      34.70000       66797.50 
  REVETMENT, CLASS E                      |                             |                             | 
0190 2510-6745850           907.000  SY   |       6.50000        5895.50|       6.00000        5442.00|       6.31000        5723.17 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0200 2518-6910000             4.000  EACH |     175.00000         700.00|     150.00000         600.00|     157.74000         630.96 

  SAFETY CLOSURE                          |                             |                             | 
0210 2527-9263109            13.610  STA  |      85.00000        1156.85|      75.00000        1020.75|      78.87000        1073.42 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0220 2528-8445110                    LUMP |    2500.00000        2500.00|    2400.00000        2400.00|    2523.83000        2523.83 
  TRAFFIC CONTROL                         |                             |                             | 

0230 2533-4980005                    LUMP |   27000.00000       27000.00|   30000.00000       30000.00|   60000.00000       60000.00 
  MOBILIZATION                            |                             |                             | 
0240 2602-0000020           531.000  LF   |       3.75000        1991.25|       2.00000        1062.00|       2.10000        1115.10 
  SILT FENCE                              |                             |                             | 
0250 2602-0000030           210.000  LF   |       4.00000         840.00|       3.50000         735.00|       2.89000         606.90 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0260 2602-0000090           213.000  LF   |       0.60000         127.80|       0.40000          85.20|       0.79000         168.27 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0270 2602-0000100            70.000  LF   |       0.60000          42.00|       0.40000          28.00|       1.05000          73.50 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       613,268.31|           $       626,662.85|           $       626,830.54 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       613,268.31|           $       626,662.85|           $       626,830.54 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  4 
 
     Bid Order:  016                             Contract ID:  86-0306-146                   Primary County:  TAMA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU181               |(   5  ) TA060               |(   6  ) MC201 
                                          |MUSCATINE BRIDGE CO., INC.   |TAYLOR CONSTRUCTION, INC.    |MCCULLEY CULVERT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRIPLE 10' X 10' X 132' RCB CULVERT 
                                          |                             |                             | 
0010 2101-0850001             1.600  ACRE |    3750.00000        6000.00|    4000.00000        6400.00|    7000.00000       11200.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          5134.000  CY   |       9.00000       46206.00|      10.00000       51340.00|       7.50000       38505.00 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015             5.000  CY   |      45.00000         225.00|     100.00000         500.00|      45.00000         225.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2115-0100000           391.000  CY   |      36.00000       14076.00|      41.40000       16187.40|      33.55000       13118.05 
  MODIFIED SUBBASE                        |                             |                             | 

0050 2121-7425010           308.400  TON  |      19.00000        5859.60|      24.00000        7401.60|      20.25000        6245.10 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0060 2123-7450000             6.800  STA  |     120.00000         816.00|     200.00000        1360.00|     200.00000        1360.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2301-1033095           907.000  SY   |      49.00000       44443.00|      52.00000       47164.00|      55.00000       49885.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0080 2401-6745625                    LUMP |   37420.00000       37420.00|   25000.00000       25000.00|   45000.00000       45000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0090 2402-0425030           179.000  CY   |      28.00000        5012.00|      32.00000        5728.00|      32.00000        5728.00 
  GRANULAR BACKFILL                       |                             |                             | 
0100 2402-0875150          3950.000  CY   |       1.50000        5925.00|       0.50000        1975.00|       2.00000        7900.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0110 2402-2720000          2555.000  CY   |      14.00000       35770.00|      25.00000       63875.00|      13.00000       33215.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2403-0100020           651.100  CY   |     340.00000      221374.00|     322.00000      209654.20|     352.00000      229187.20 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0130 2404-7775000         84026.000  LB   |       0.90000       75623.40|       0.80000       67220.80|       0.93000       78144.18 

  REINFORCING STEEL                       |                             |                             | 
0140 2502-8212034           460.000  LF   |       6.00000        2760.00|      10.00000        4600.00|       5.80000        2668.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2502-8220196             6.000  EACH |     175.00000        1050.00|     250.00000        1500.00|     125.00000         750.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0160 2505-4008120           500.000  LF   |       3.00000        1500.00|       4.50000        2250.00|       5.50000        2750.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0170 2507-3250005          1425.000  SY   |       2.20000        3135.00|       2.00000        2850.00|       2.65000        3776.25 
  ENGINEERING FABRIC                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  5 
 
     Bid Order:  016                             Contract ID:  86-0306-146                   Primary County:  TAMA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU181               |(   5  ) TA060               |(   6  ) MC201 
                                          |MUSCATINE BRIDGE CO., INC.   |TAYLOR CONSTRUCTION, INC.    |MCCULLEY CULVERT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2507-6800061          1925.000  TON  |      38.00000       73150.00|      33.00000       63525.00|      37.00000       71225.00 
  REVETMENT, CLASS E                      |                             |                             | 
0190 2510-6745850           907.000  SY   |       8.00000        7256.00|       6.00000        5442.00|       5.50000        4988.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0200 2518-6910000             4.000  EACH |     150.00000         600.00|     150.00000         600.00|     150.00000         600.00 

  SAFETY CLOSURE                          |                             |                             | 
0210 2527-9263109            13.610  STA  |      73.83000        1004.83|      75.00000        1020.75|      75.00000        1020.75 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0220 2528-8445110                    LUMP |    2500.00000        2500.00|    2400.00000        2400.00|    2400.00000        2400.00 
  TRAFFIC CONTROL                         |                             |                             | 

0230 2533-4980005                    LUMP |   55100.00000       55100.00|   60000.00000       60000.00|   65000.00000       65000.00 
  MOBILIZATION                            |                             |                             | 
0240 2602-0000020           531.000  LF   |       2.00000        1062.00|       2.00000        1062.00|       3.00000        1593.00 
  SILT FENCE                              |                             |                             | 
0250 2602-0000030           210.000  LF   |       3.50000         735.00|       2.75000         577.50|       4.00000         840.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0260 2602-0000090           213.000  LF   |       0.40000          85.20|       0.75000         159.75|       0.75000         159.75 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0270 2602-0000100            70.000  LF   |       0.40000          28.00|       1.00000          70.00|       1.00000          70.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       648,716.03|           $       649,863.00|           $       677,553.78 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       648,716.03|           $       649,863.00|           $       677,553.78 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  6 
 
     Bid Order:  016                             Contract ID:  86-0306-146                   Primary County:  TAMA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRIPLE 10' X 10' X 132' RCB CULVERT 
                                          |                             |                             | 
0010 2101-0850001             1.600  ACRE |    9375.00000       15000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          5134.000  CY   |       6.85000       35167.90|                             | 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015             5.000  CY   |     250.00000        1250.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2115-0100000           391.000  CY   |      38.05000       14877.55|                             | 
  MODIFIED SUBBASE                        |                             |                             | 

0050 2121-7425010           308.400  TON  |      29.42000        9073.13|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0060 2123-7450000             6.800  STA  |    1361.76000        9259.97|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2301-1033095           907.000  SY   |      70.24000       63707.68|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0080 2401-6745625                    LUMP |   32920.00000       32920.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0090 2402-0425030           179.000  CY   |      75.12000       13446.48|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0100 2402-0875150          3950.000  CY   |       5.26000       20777.00|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0110 2402-2720000          2555.000  CY   |      18.23000       46577.65|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2403-0100020           651.100  CY   |     775.74000      505084.31|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0130 2404-7775000         84026.000  LB   |       1.07000       89907.82|                             | 

  REINFORCING STEEL                       |                             |                             | 
0140 2502-8212034           460.000  LF   |       9.77000        4494.20|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2502-8220196             6.000  EACH |     144.64000         867.84|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0160 2505-4008120           500.000  LF   |       4.00000        2000.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0170 2507-3250005          1425.000  SY   |       2.58000        3676.50|                             | 
  ENGINEERING FABRIC                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  7 
 
     Bid Order:  016                             Contract ID:  86-0306-146                   Primary County:  TAMA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2507-6800061          1925.000  TON  |      38.00000       73150.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0190 2510-6745850           907.000  SY   |       5.63000        5106.41|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0200 2518-6910000             4.000  EACH |     100.00000         400.00|                             | 

  SAFETY CLOSURE                          |                             |                             | 
0210 2527-9263109            13.610  STA  |     137.50000        1871.38|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0220 2528-8445110                    LUMP |    7350.00000        7350.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0230 2533-4980005                    LUMP |   45000.00000       45000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0240 2602-0000020           531.000  LF   |       2.00000        1062.00|                             | 
  SILT FENCE                              |                             |                             | 
0250 2602-0000030           210.000  LF   |       2.75000         577.50|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0260 2602-0000090           213.000  LF   |       0.75000         159.75|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0270 2602-0000100            70.000  LF   |       1.00000          70.00|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $     1,002,835.07|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,002,835.07|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  017  1 
 
     Bid  Order:  017                         Contract ID:  91-0352-309                 Primary County:  WARREN 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HERBERGER CONSTR. CO., INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  ISSN-035-2(309)45--1T-91                               Project:  ISSN-035-2(394)45--1T-91 
      Work Type:  BRIDGE AND APPROACHES - STEEL GIRDER                 Work Type:  BRIDGE AND APPROACHES - STEEL GIRDER 
         County:  WARREN             Prj Awd Amt: $1,772,432.14           County:  WARREN             Prj Awd Amt: $1,475,254.70 
          Route:  I-35                                                     Route:  I-35 
       Location:  OVER SOUTH RIVER 1.5 MILES SOUTH OF                   Location:  OVER SOUTH RIVER, 1.5 MILES SOUTH OF 
                  G-64(NBL)                                                        G-64(SBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                      PLUS          ITEM              TOTAL         % OVER 
  RANK      VENDOR NO./NAME                                           TIME:          BID               BID          LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1  HE420          HERBERGER CONSTRUCTION CO., INC.                       $  3,247,686.84    $  3,697,686.84    100.00  % 
   2  UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES               $  3,486,153.04    $  3,936,153.04    106.44  % 
   3  JE200          JENSEN CONSTRUCTION CO.                                $  3,887,957.80    $  4,337,957.80    117.31  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 017  2 
 
     Bid Order:  017                             Contract ID:  91-0352-309                   Primary County:  WARREN 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) UN059               |(   3  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 310; 240'-0 X 40'-0 ROLLED STEEL BEAM BRIDGE WARREN COUNTY ISSN-035-2(309)45--1T-91 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   72000.00000       72000.00|   57500.00000       57500.00|   72000.00000       72000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-2720000           389.000  CY   |      18.00000        7002.00|      25.00000        9725.00|      25.00000        9725.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000           297.000  CY   |     128.00000       38016.00|     159.50000       47371.50|     225.00000       66825.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2403-0100010           590.000  CY   |     440.00000      259600.00|     410.00000      241900.00|     475.00000      280250.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         33224.000  LB   |       0.79000       26246.96|       0.74000       24585.76|       0.75000       24918.00 

  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005        110725.000  LB   |       0.73000       80829.25|       0.74000       81936.50|       0.90000       99652.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2408-7800000        295744.000  LB   |       1.12000      331233.28|       1.06000      313488.64|       1.24000      366722.56 
  STRUCTURAL STEEL                        |                             |                             | 
0080 2414-6424038           514.900  LF   |      45.00000       23170.50|      43.50000       22398.15|      55.00000       28319.50 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0090 2501-0201057          3135.000  LF   |      33.00000      103455.00|      35.90000      112546.50|      45.00000      141075.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2501-6335010           140.000  LF   |      38.00000        5320.00|      25.60000        3584.00|      60.00000        8400.00 
  PREBORED HOLES                          |                             |                             | 
0110 2507-3250005          2265.000  SY   |       2.25000        5096.25|       2.75000        6228.75|       4.00000        9060.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061          2200.000  TON  |      46.00000      101200.00|      50.70000      111540.00|      54.00000      118800.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $     1,053,169.24|           $     1,032,804.80|           $     1,225,747.56 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS                            WARREN COUNTY ISSN-035-2(309)45--1T-91 
                                          |                             |                             | 
0130 2101-0850001             0.700  ACRE |   11800.00000        8260.00|   12000.00000        8400.00|   11500.00000        8050.00 

  CLEARING AND GRUBBING                   |                             |                             | 
0140 2101-0850002            66.000  UNIT |      15.40000        1016.40|      44.50000        2937.00|      15.00000         990.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0150 2102-0425070          1908.000  TON  |      18.30000       34916.40|      22.75000       43407.00|      17.75000       33867.00 
  SPECIAL BACKFILL                        |                             |                             | 
0160 2102-2710070          2177.000  CY   |      11.30000       24600.10|       4.80000       10449.60|      11.00000       23947.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0170 2102-2712015            20.000  CY   |      14.85000         297.00|      69.50000        1390.00|      14.50000         290.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 017  3 
 
     Bid Order:  017                             Contract ID:  91-0352-309                   Primary County:  WARREN 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) UN059               |(   3  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2102-2713070          1138.000  CY   |      11.30000       12859.40|      11.70000       13314.60|      11.00000       12518.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0190 2105-8425015           930.000  CY   |      20.00000       18600.00|       5.45000        5068.50|      19.50000       18135.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0200 2107-0875100          1531.000  CY   |       1.35000        2066.85|       1.90000        2908.90|       1.30000        1990.30 

  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0210 2115-0100000           292.700  CY   |      38.00000       11122.60|      40.50000       11854.35|      37.00000       10829.90 
  MODIFIED SUBBASE                        |                             |                             | 
0220 2122-5190501            57.800  SY   |      54.00000        3121.20|     130.00000        7514.00|     135.00000        7803.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 

  BRIDGE END DRAIN)                       |                             |                             | 
0230 2123-7450000             3.300  STA  |     590.00000        1947.00|     840.00000        2772.00|     575.00000        1897.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0240 2301-0690200           506.600  SY   |     137.00000       69404.20|     165.00000       83589.00|     167.50000       84855.50 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0250 2301-1034120           609.200  SY   |      74.00000       45080.80|      70.00000       42644.00|      62.75000       38227.30 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 12 IN.                      |                             |                             | 
0260 2301-6911722                    LUMP |     600.00000         600.00|     500.00000         500.00|     500.00000         500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0270 2303-6911000                    LUMP |     500.00000         500.00|    3735.00000        3735.00|    1000.00000        1000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0280 2304-0100000          4114.000  SY   |      45.50000      187187.00|      57.00000      234498.00|      56.45000      232235.30 
  DETOUR PAVEMENT                         |                             |                             | 
0290 2412-0000100          1501.600  SY   |       3.35000        5030.36|       2.75000        4129.40|       3.00000        4504.80 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0300 2417-1040015           536.000  LF   |      30.80000       16508.80|      25.00000       13400.00|      30.00000       16080.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 

  15 IN. DIA.                             |                             |                             | 
0310 2417-2307015           400.000  LF   |      61.75000       24700.00|     105.00000       42000.00|      60.00000       24000.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  15 IN., W/6 IN. GRATE                   |                             |                             | 
0320 2417-5895015             4.000  EACH |    1340.00000        5360.00|    1300.00000        5200.00|    1300.00000        5200.00 
  BEVELED PIPE AND GUARD, 15 INCH         |                             |                             | 
0330 2502-6745952           110.000  LF   |      10.20000        1122.00|       9.05000         995.50|      10.00000        1100.00 
  REMOVAL OF SUBDRAIN                     |                             |                             | 
0340 2502-8212034           324.000  LF   |      18.50000        5994.00|      16.00000        5184.00|      18.00000        5832.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  017                             Contract ID:  91-0352-309                   Primary County:  WARREN 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) UN059               |(   3  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2502-8220196             4.000  EACH |     260.00000        1040.00|     430.00000        1720.00|     250.00000        1000.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0360 2503-0500400             1.000  EACH |    2800.00000        2800.00|    3100.00000        3100.00|    4500.00000        4500.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0370 2505-4008120           212.500  LF   |       4.50000         956.25|       5.00000        1062.50|       7.00000        1487.50 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0380 2505-4008300           375.000  LF   |      12.00000        4500.00|      12.00000        4500.00|      12.00000        4500.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0390 2505-4008400             2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00|    1500.00000        3000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 

0400 2505-4021010             2.000  EACH |     200.00000         400.00|     200.00000         400.00|     200.00000         400.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0410 2505-4021700             1.000  EACH |    1740.00000        1740.00|    1740.00000        1740.00|    1740.00000        1740.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0420 2510-6745850          3332.000  SY   |      11.00000       36652.00|       8.80000       29321.60|       6.90000       22990.80 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0430 2518-6910000             4.000  EACH |      80.00000         320.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0440 2519-3280000           240.000  LF   |      10.00000        2400.00|      10.00000        2400.00|      10.00000        2400.00 
  FENCE, FIELD                            |                             |                             | 
0450 2519-3300400             8.000  EACH |     155.00000        1240.00|     150.00000        1200.00|     150.00000        1200.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0460 2526-8285000                    LUMP |    7000.00000        7000.00|    5250.00000        5250.00|    5222.00000        5222.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0470 2527-9263005           348.000  EACH |       2.20000         765.60|       3.00000        1044.00|       2.15000         748.20 
  RAISED PAVEMENT MARKERS                 |                             |                             | 
0480 2527-9263109           296.710  STA  |      19.90000        5904.53|      11.85000        3516.01|       9.75000        2892.92 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0490 2527-9263130            91.040  STA  |      98.00000        8921.92|     100.00000        9104.00|     105.00000        9559.20 

  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0500 2527-9263137             8.000  EACH |      66.00000         528.00|     125.00000        1000.00|      75.00000         600.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0510 2527-9263180           282.650  STA  |      14.40000        4070.16|      15.00000        4239.75|      11.75000        3321.14 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0520 2527-9263190             8.000  EACH |      51.00000         408.00|      75.00000         600.00|      80.00000         640.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0530 2528-8400048           112.500  LF   |      17.60000        1980.00|      28.00000        3150.00|      14.90000        1676.25 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
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     Bid Order:  017                             Contract ID:  91-0352-309                   Primary County:  WARREN 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) UN059               |(   3  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0540 2528-8400157             4.000  EACH |    5100.00000       20400.00|    5000.00000       20000.00|    5000.00000       20000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0550 2528-8445110                    LUMP |   20100.00000       20100.00|   45000.00000       45000.00|   32500.00000       32500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0560 2533-4980005                    LUMP |   37000.00000       37000.00|  114800.00000      114800.00|  156000.00000      156000.00 

  MOBILIZATION                            |                             |                             | 
0570 2551-0000110             1.000  EACH |    1740.00000        1740.00|    1750.00000        1750.00|    1600.00000        1600.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0580 2599-9999005             1.000  EACH |    3500.00000        3500.00|    3500.00000        3500.00|    3500.00000        3500.00 
  ('EACH' ITEM) STEEL BEAM GUARDRAIL      |                             |                             | 
  MEDIAN END TERMINAL                     |                             |                             | 

0590 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00|     700.00000         700.00 
  MULCHING                                |                             |                             | 
0600 2601-2636015             0.600  ACRE |    1380.00000         828.00|    1380.00000         828.00|    1380.00000         828.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0610 2601-2636043             0.400  ACRE |    1380.00000         552.00|    1380.00000         552.00|    1380.00000         552.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0620 2601-2638352            80.800  SQ   |      13.40000        1082.72|      13.40000        1082.72|      13.40000        1082.72 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0630 2601-2640350            50.400  SQ   |      14.90000         750.96|      14.90000         750.96|      14.90000         750.96 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0640 2601-2642100             1.000  ACRE |     276.00000         276.00|     276.00000         276.00|     276.00000         276.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0650 2601-2643110            27.300  MGAL |      60.00000        1638.00|      60.00000        1638.00|      60.00000        1638.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0660 2601-2643401             1.000  SQ   |     250.00000         250.00|     250.00000         250.00|     250.00000         250.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0670 2601-2700010            32.000  SF   |      16.00000         512.00|      16.00000         512.00|      16.00000         512.00 

  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0680 2602-0000020           900.000  LF   |       1.90000        1710.00|       1.90000        1710.00|       1.90000        1710.00 
  SILT FENCE                              |                             |                             | 
0690 2602-0000030           135.000  LF   |       3.00000         405.00|       3.00000         405.00|       3.00000         405.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0700 2602-0000090           360.000  LF   |       0.50000         180.00|       0.50000         180.00|       0.50000         180.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0710 2602-0000100            45.000  LF   |       1.00000          45.00|       1.00000          45.00|       1.00000          45.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       656,590.25|           $       816,618.39|           $       824,660.29 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 1; PCC PAVED SHOULDER; BID THIS SECTION OF 'AA' OPTION 1 IS CHOSEN, WARREN   ISSN-035-2(309) 
                                          |                             |                             | 
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     Bid Order:  017                             Contract ID:  91-0352-309                   Primary County:  WARREN 
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==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) UN059               |(   3  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0720 2102-0425070           662.700  TON  |      18.00000       11928.60|                             |      17.75000       11762.93 
  SPECIAL BACKFILL                        |                             |                             | 
0730 2122-5190007           934.700  SY   |      51.50000       48137.05|                             |      45.25000       42295.18 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0740 2548-0000200             7.900  STA  |     330.00000        2607.00|                             |     325.00000        2567.50 

  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $        62,672.65|           $                 |           $        56,625.61 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 2; HMA PAVED SHOULDER; BID THIS SECTION IF 'AA' OPTION 2 IS CHOSEN, WARREN  ISSN-035-2(309) 
                                          |                             |                             | 

0750 2102-0425070           602.100  TON  |                             |      22.75000       13697.78| 
  SPECIAL BACKFILL                        |                             |                             | 
0760 2122-5500080           934.700  SY   |                             |      51.50000       48137.05| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0770 2548-0000100             7.900  STA  |                             |     135.00000        1066.50| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0780 2548-0000110             8.600  GAL  |                             |      40.00000         344.00| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $        63,245.33|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   DESIGN NO. 410; 240'-0 X 40'-0 ROLLED STEEL BEAM BRIDGE WARREN COUNTY ISSN-035-2(394)45--1T-91 
                                          |                             |                             | 
0790 2401-6745625                    LUMP |   72000.00000       72000.00|   57500.00000       57500.00|   70000.00000       70000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0800 2402-2720000           309.000  CY   |      18.00000        5562.00|      25.00000        7725.00|      28.00000        8652.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0810 2402-2721000           293.000  CY   |     128.00000       37504.00|     159.50000       46733.50|     225.00000       65925.00 

  EXCAVATION, CLASS 21                    |                             |                             | 
0820 2403-0100010           590.000  CY   |     440.00000      259600.00|     413.00000      243670.00|     475.00000      280250.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0830 2404-7775000         33224.000  LB   |       0.83000       27575.92|       0.78000       25914.72|       0.75000       24918.00 
  REINFORCING STEEL                       |                             |                             | 
0840 2404-7775005        110725.000  LB   |       0.71000       78614.75|       0.78000       86365.50|       0.90000       99652.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0850 2408-7800000        295744.000  LB   |       1.12000      331233.28|       1.06000      313488.64|       1.24000      366722.56 
  STRUCTURAL STEEL                        |                             |                             | 
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     Bid Order:  017                             Contract ID:  91-0352-309                   Primary County:  WARREN 
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==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) UN059               |(   3  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0860 2414-6424038           514.900  LF   |      45.00000       23170.50|      43.50000       22398.15|      56.00000       28834.40 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0870 2501-0201057          3135.000  LF   |      33.00000      103455.00|      37.90000      118816.50|      45.00000      141075.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0880 2501-6335010           140.000  LF   |      38.00000        5320.00|      25.60000        3584.00|      60.00000        8400.00 

  PREBORED HOLES                          |                             |                             | 
0890 2507-3250005          2650.000  SY   |       2.25000        5962.50|       2.75000        7287.50|       4.00000       10600.00 
  ENGINEERING FABRIC                      |                             |                             | 
0900 2507-6800061          2335.000  TON  |      46.00000      107410.00|      50.70000      118384.50|      54.00000      126090.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $     1,057,407.95|           $     1,051,868.01|           $     1,231,119.46 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0006   ROADWAY ITEMS                            WARREN COUNTY ISSN-035-2(394)45--1T-91 
                                          |                             |                             | 
0910 2101-0850001             0.700  ACRE |   11800.00000        8260.00|   12000.00000        8400.00|   11500.00000        8050.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0920 2101-0850002            46.000  UNIT |      15.40000         708.40|      63.50000        2921.00|      15.00000         690.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0930 2102-2710070          2834.000  CY   |      11.30000       32024.20|       7.25000       20546.50|      11.00000       31174.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0940 2102-2712015            20.000  CY   |      14.90000         298.00|      69.50000        1390.00|      14.50000         290.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0950 2105-8425015           885.000  CY   |      20.00000       17700.00|       5.75000        5088.75|      19.50000       17257.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0960 2107-0875100          2019.000  CY   |       1.30000        2624.70|       2.05000        4138.95|       1.30000        2624.70 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0970 2115-0100000           294.200  CY   |      38.00000       11179.60|      40.50000       11915.10|      37.00000       10885.40 
  MODIFIED SUBBASE                        |                             |                             | 
0980 2122-5190501            48.900  SY   |      54.00000        2640.60|     130.00000        6357.00|     125.00000        6112.50 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 

  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0990 2123-7450000             2.320  STA  |     590.00000        1368.80|     960.00000        2227.20|     575.00000        1334.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
1000 2301-0690200           506.600  SY   |     137.00000       69404.20|     165.00000       83589.00|     167.50000       84855.50 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
1010 2301-1034120           542.500  SY   |      74.00000       40145.00|      70.00000       37975.00|      67.50000       36618.75 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 12 IN.                      |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) UN059               |(   3  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1020 2301-6911722                    LUMP |     600.00000         600.00|     500.00000         500.00|     500.00000         500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
1030 2303-6911000                    LUMP |     500.00000         500.00|    1900.00000        1900.00|    1000.00000        1000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

1040 2402-2720100             6.000  CY   |      51.00000         306.00|      30.00000         180.00|      50.00000         300.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
1050 2412-0000100          1501.600  SY   |       3.30000        4955.28|       2.75000        4129.40|       3.00000        4504.80 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
1060 2417-0225018             2.000  EACH |     260.00000         520.00|     233.50000         467.00|     250.00000         500.00 

  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
1070 2417-1060018            34.000  LF   |      30.80000        1047.20|      57.00000        1938.00|      30.00000        1020.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
1080 2417-5895015             1.000  EACH |    1650.00000        1650.00|    1300.00000        1300.00|    1600.00000        1600.00 
  BEVELED PIPE AND GUARD, 15 INCH         |                             |                             | 
1090 2502-6745952           412.500  LF   |      10.30000        4248.75|       7.85000        3238.13|      10.00000        4125.00 
  REMOVAL OF SUBDRAIN                     |                             |                             | 
1100 2502-8212034           340.000  LF   |      20.50000        6970.00|      16.00000        5440.00|      18.00000        6120.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
1110 2502-8220196             6.000  EACH |     280.00000        1680.00|     430.00000        2580.00|     250.00000        1500.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
1120 2503-0500400             1.000  EACH |    2800.00000        2800.00|    3100.00000        3100.00|    4500.00000        4500.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
1130 2505-4008120           212.500  LF   |       4.50000         956.25|       5.00000        1062.50|       7.00000        1487.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
1140 2505-4008300           375.000  LF   |      12.00000        4500.00|      12.00000        4500.00|      12.00000        4500.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
1150 2505-4008400             2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00|    1500.00000        3000.00 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
1160 2505-4021010             2.000  EACH |     200.00000         400.00|     200.00000         400.00|     200.00000         400.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
1170 2505-4021700             1.000  EACH |    1740.00000        1740.00|    1740.00000        1740.00|    1740.00000        1740.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
1180 2510-6745850           950.700  SY   |      10.75000       10220.03|       9.40000        8936.58|       6.90000        6559.83 
  REMOVAL OF PAVEMENT                     |                             |                             | 
1190 2518-0470005             2.000  EACH |    3600.00000        7200.00|    2900.00000        5800.00|    3500.00000        7000.00 
  CROSSOVER BARRICADE                     |                             |                             | 
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     Bid Order:  017                             Contract ID:  91-0352-309                   Primary County:  WARREN 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) UN059               |(   3  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1200 2518-6910000             4.000  EACH |      85.00000         340.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
1210 2519-3280000           315.000  LF   |      10.30000        3244.50|      10.00000        3150.00|      10.00000        3150.00 
  FENCE, FIELD                            |                             |                             | 
1220 2519-3300400             8.000  EACH |     155.00000        1240.00|     150.00000        1200.00|     150.00000        1200.00 

  FIELD FENCE BRACE PANELS                |                             |                             | 
1230 2526-8285000                    LUMP |    8000.00000        8000.00|    6000.00000        6000.00|    6000.00000        6000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1240 2527-9263005           348.000  EACH |       2.20000         765.60|       3.00000        1044.00|       2.15000         748.20 
  RAISED PAVEMENT MARKERS                 |                             |                             | 
1250 2527-9263109           296.150  STA  |      19.90000        5893.39|      11.85000        3509.38|       9.75000        2887.46 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
1260 2527-9263130            91.040  STA  |      98.00000        8921.92|     100.00000        9104.00|     105.00000        9559.20 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
1270 2527-9263137             8.000  EACH |      66.00000         528.00|     125.00000        1000.00|      75.00000         600.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
1280 2527-9263180           282.650  STA  |      14.50000        4098.43|      15.00000        4239.75|      11.75000        3321.14 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
1290 2527-9263190             8.000  EACH |      51.40000         411.20|      75.00000         600.00|      80.00000         640.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
1300 2528-8400048           112.500  LF   |      17.60000        1980.00|      28.00000        3150.00|      14.90000        1676.25 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
1310 2528-8400157             4.000  EACH |    5150.00000       20600.00|    5000.00000       20000.00|    5000.00000       20000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
1320 2528-8445110                    LUMP |   20100.00000       20100.00|   45000.00000       45000.00|   32500.00000       32500.00 
  TRAFFIC CONTROL                         |                             |                             | 
1330 2533-4980005                    LUMP |   32000.00000       32000.00|  115300.00000      115300.00|  150000.00000      150000.00 
  MOBILIZATION                            |                             |                             | 
1340 2551-0000110             2.000  EACH |    1800.00000        3600.00|    1750.00000        3500.00|    1600.00000        3200.00 

  TEMP CRASH CUSHION                      |                             |                             | 
1350 2599-9999005             1.000  EACH |    3500.00000        3500.00|    3500.00000        3500.00|    3500.00000        3500.00 
  ('EACH' ITEM) STEEL BEAM GUARDRAIL      |                             |                             | 
  MEDIAN END TERMINAL                     |                             |                             | 
1360 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 
1370 2601-2636015             0.500  ACRE |    1380.00000         690.00|    1380.00000         690.00|    1380.00000         690.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
1380 2601-2636043             0.200  ACRE |    1380.00000         276.00|    1380.00000         276.00|    1380.00000         276.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
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     Bid Order:  017                             Contract ID:  91-0352-309                   Primary County:  WARREN 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) UN059               |(   3  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1390 2601-2638352            72.000  SQ   |      13.40000         964.80|      13.40000         964.80|      13.40000         964.80 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
1400 2601-2640350            45.600  SQ   |      15.00000         684.00|      14.90000         679.44|      14.90000         679.44 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 

1410 2601-2642100             0.700  ACRE |     276.00000         193.20|     276.00000         193.20|     276.00000         193.20 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1420 2601-2643110            24.200  MGAL |      60.00000        1452.00|      60.00000        1452.00|      60.00000        1452.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 

1430 2601-2643401             0.800  SQ   |     257.00000         205.60|     250.00000         200.00|     250.00000         200.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 
1440 2601-2700010            32.000  SF   |      16.40000         524.80|      16.00000         512.00|      16.00000         512.00 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
1450 2602-0000020           737.500  LF   |       1.90000        1401.25|       1.90000        1401.25|       1.90000        1401.25 
  SILT FENCE                              |                             |                             | 
1460 2602-0000030           135.000  LF   |       3.00000         405.00|       3.00000         405.00|       3.00000         405.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1470 2602-0000090           295.000  LF   |       0.50000         147.50|       0.50000         147.50|       0.50000         147.50 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
1480 2602-0000100            45.000  LF   |       1.00000          45.00|       1.00000          45.00|       1.00000          45.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       362,209.20|           $       462,773.43|           $       496,947.92 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0007   ALTERNATE 'BB' OPTION 1; PCC PAVED SHOULDER; BID THIS SECTION IF 'BB' OPTION 1 IS CHOSEN; WARREN ISSN-035-2(394) 
                                          |                             |                             | 
1490 2102-0425070           711.500  TON  |      18.00000       12807.00|                             |      17.75000       12629.13 
  SPECIAL BACKFILL                        |                             |                             | 
1500 2122-5190007           791.100  SY   |      51.50000       40741.65|                             |      48.25000       38170.58 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 

1510 2548-0000200             6.330  STA  |     330.00000        2088.90|                             |     325.00000        2057.25 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $        55,637.55|           $                 |           $        52,856.96 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0008   ALTERNATE 'BB' OPTION 2; HMA PAVED SHOULDER; BID THIS SECTION IF 'BB' OPTION 2 IS CHOSEN; WARREN ISSN-035-2(394) 
                                          |                             |                             | 
1520 2102-0425070           655.600  TON  |                             |      22.75000       14914.90| 
  SPECIAL BACKFILL                        |                             |                             | 
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     Bid Order:  017                             Contract ID:  91-0352-309                   Primary County:  WARREN 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) UN059               |(   3  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |UNITED CONTRACTORS INC. AND  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
1530 2122-5500080           791.100  SY   |                             |      53.75000       42521.63| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
1540 2548-0000100             6.330  STA  |                             |     135.00000         854.55| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 

  SURFACE                                 |                             |                             | 
1550 2548-0000110             6.900  GAL  |                             |      80.00000         552.00| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $        58,843.08|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 

     CONTRACT TOTALS                      |           $     3,247,686.84|           $     3,486,153.04|           $     3,887,957.80 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $     3,697,686.84|           $     3,936,153.04 |          $     4,337,957.80 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  018  1 
 
     Bid  Order:  018                         Contract ID:  94-1696-063                 Primary County:  WEBSTER 
   Letting Date:  101019     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    MINNOWA CONSTR., INC. 
Contract Period:  110 WORK DAYS      Approximate Start Date:  05/02/11 
 
 
        Project:  NHSX-169-6(63)--3H-94 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  WEBSTER            Prj Awd Amt: $1,227,878.90 
          Route:  U.S. 169 
       Location:  OVER IA 926 IN FORT DODGE(SBL) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      MINNOWA CONSTRUCTION,INC. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 

   1   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  1,227,878.90     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $  1,229,934.82     100.16  % 
   3   CH320          CHRISTENSEN BROS., INC.                                                    $  1,287,530.90     104.85  % 
   4   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  1,305,014.80     106.28  % 
   5   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,419,827.54     115.63  % 
   6   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  1,429,514.10     116.42  % 
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     Bid Order:  018                             Contract ID:  94-1696-063                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI900               |(   2  ) PE320               |(   3  ) CH320 
                                          |MINNOWA CONSTR., INC.        |PETERSON CONTRACTORS INC.    |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0111; A 259'-0 X 48'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   45000.00000       45000.00|   50600.00000       50600.00|  110000.00000      110000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-2720000           606.000  CY   |      40.00000       24240.00|      16.00000        9696.00|      30.00000       18180.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           785.600  CY   |     400.00000      314240.00|     400.00000      314240.00|     300.00000      235680.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775000         25122.000  LB   |       0.70000       17585.40|       0.66000       16580.52|       0.70000       17585.40 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005        166585.000  LB   |       0.70000      116609.50|       0.68000      113277.80|       0.70000      116609.50 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2407-0564055             6.000  EACH |    8500.00000       51000.00|    7725.00000       46350.00|    8500.00000       51000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD55                         |                             |                             | 
0070 2407-0564065             6.000  EACH |    9000.00000       54000.00|    8425.00000       50550.00|    9000.00000       54000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD65                         |                             |                             | 
0080 2407-0564135             6.000  EACH |   19500.00000      117000.00|   19135.00000      114810.00|   22000.00000      132000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD135                        |                             |                             | 
0090 2408-7800000          8730.000  LB   |       2.50000       21825.00|       2.40000       20952.00|       3.00000       26190.00 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2414-6424110           572.000  LF   |      50.00000       28600.00|      65.00000       37180.00|      40.00000       22880.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0110 2501-0201057          7310.000  LF   |      31.00000      226610.00|      29.00000      211990.00|      31.00000      226610.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0120 2501-6335010           364.000  LF   |      40.00000       14560.00|      32.00000       11648.00|      40.00000       14560.00 
  PREBORED HOLES                          |                             |                             | 
0130 2533-4980005                    LUMP |   50000.00000       50000.00|   72843.00000       72843.00|  110000.00000      110000.00 
  MOBILIZATION                            |                             |                             | 

0140 2601-2638620           754.000  SY   |      35.00000       26390.00|      50.25000       37888.50|      40.00000       30160.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $     1,107,659.90|           $     1,108,605.82|           $     1,165,454.90 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0150 2122-5190501            53.300  SY   |     125.00000        6662.50|     125.00000        6662.50|     120.00000        6396.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
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     Bid Order:  018                             Contract ID:  94-1696-063                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI900               |(   2  ) PE320               |(   3  ) CH320 
                                          |MINNOWA CONSTR., INC.        |PETERSON CONTRACTORS INC.    |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2301-0690200           700.700  SY   |     145.00000      101601.50|     145.00000      101601.50|     150.00000      105105.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0170 2518-6910000            40.000  EACH |      15.00000         600.00|     100.00000        4000.00|     100.00000        4000.00 
  SAFETY CLOSURE                          |                             |                             | 
0180 2528-8445110                    LUMP |    9250.00000        9250.00|    5700.00000        5700.00|    3000.00000        3000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0200 2528-9290004            42.000  CDAY |      15.00000         630.00|      45.00000        1890.00|      50.00000        2100.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
     SECTION TOTALS                       |           $       120,219.00|           $       121,329.00|           $       122,076.00 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,227,878.90|           $     1,229,934.82|           $     1,287,530.90 
==================================================================================================================================== 
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     Bid Order:  018                             Contract ID:  94-1696-063                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) UN059               |(   5  ) GO020               |(   6  ) HE420 
                                          |UNITED CONTRACTORS INC. AND  |GODBERSEN-SMITH CONSTRUCTION |HERBERGER CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0111; A 259'-0 X 48'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   75000.00000       75000.00|   65000.00000       65000.00|  100000.00000      100000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-2720000           606.000  CY   |      30.00000       18180.00|      25.00000       15150.00|      16.00000        9696.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           785.600  CY   |     400.00000      314240.00|     485.00000      381016.00|     470.00000      369232.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775000         25122.000  LB   |       0.90000       22609.80|       0.77000       19343.94|       0.85000       21353.70 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005        166585.000  LB   |       0.80000      133268.00|       0.76000      126604.60|       0.80000      133268.00 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2407-0564055             6.000  EACH |    9500.00000       57000.00|    8500.00000       51000.00|    9200.00000       55200.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD55                         |                             |                             | 
0070 2407-0564065             6.000  EACH |   10500.00000       63000.00|    9500.00000       57000.00|   10500.00000       63000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD65                         |                             |                             | 
0080 2407-0564135             6.000  EACH |   19000.00000      114000.00|   21000.00000      126000.00|   24300.00000      145800.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD135                        |                             |                             | 
0090 2408-7800000          8730.000  LB   |       2.25000       19642.50|       2.75000       24007.50|       2.50000       21825.00 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2414-6424110           572.000  LF   |      30.00000       17160.00|      70.00000       40040.00|      45.00000       25740.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0110 2501-0201057          7310.000  LF   |      31.00000      226610.00|      38.00000      277780.00|      32.00000      233920.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0120 2501-6335010           364.000  LF   |      35.00000       12740.00|      28.00000       10192.00|      40.00000       14560.00 
  PREBORED HOLES                          |                             |                             | 
0130 2533-4980005                    LUMP |   79000.00000       79000.00|   75000.00000       75000.00|   70000.00000       70000.00 
  MOBILIZATION                            |                             |                             | 

0140 2601-2638620           754.000  SY   |      35.00000       26390.00|      40.00000       30160.00|      40.00000       30160.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $     1,178,840.30|           $     1,298,294.04|           $     1,293,754.70 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0150 2122-5190501            53.300  SY   |      75.00000        3997.50|      95.00000        5063.50|      58.00000        3091.40 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
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     Bid Order:  018                             Contract ID:  94-1696-063                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) UN059               |(   5  ) GO020               |(   6  ) HE420 
                                          |UNITED CONTRACTORS INC. AND  |GODBERSEN-SMITH CONSTRUCTION |HERBERGER CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2301-0690200           700.700  SY   |     160.00000      112112.00|     150.00000      105105.00|     170.00000      119119.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0170 2518-6910000            40.000  EACH |     100.00000        4000.00|     100.00000        4000.00|     140.00000        5600.00 
  SAFETY CLOSURE                          |                             |                             | 
0180 2528-8445110                    LUMP |    2700.00000        2700.00|    4000.00000        4000.00|    4500.00000        4500.00 

  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0200 2528-9290004            42.000  CDAY |      45.00000        1890.00|      45.00000        1890.00|      47.00000        1974.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
     SECTION TOTALS                       |           $       126,174.50|           $       121,533.50|           $       135,759.40 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,305,014.80|           $     1,419,827.54|           $     1,429,514.10 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  019  1 
 
     Bid  Order:  019                         Contract ID:  94-1696-065                 Primary County:  WEBSTER 
   Letting Date:  101019     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    UNITED CONTRACTORS INC. AND SUBSIDIARIES 
Contract Period:  110 WORK DAYS      Approximate Start Date:  05/02/11 
 
 
        Project:  BRF-169-6(65)--38-94 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  WEBSTER            Prj Awd Amt: $1,032,000.30 
          Route:  U.S. 169 
       Location:  OVER CC RR (SBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      UNITED CONTRACTORS INC. AND SUBSIDIARIES 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  1,032,000.30     100.00  % 

   2   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  1,055,947.50     102.32  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  1,124,400.15     108.95  % 
   4   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,213,477.97     117.58  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 019  2 
 
     Bid Order:  019                             Contract ID:  94-1696-065                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) MI900               |(   3  ) IO081 
                                          |UNITED CONTRACTORS INC. AND  |MINNOWA CONSTR., INC.        |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0211; A 213'-10 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   60000.00000       60000.00|  100000.00000      100000.00|   85000.00000       85000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-2720000           665.000  CY   |      54.00000       35910.00|      40.00000       26600.00|      25.00000       16625.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           687.800  CY   |     450.00000      309510.00|     450.00000      309510.00|     485.00000      333583.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775000         57372.000  LB   |       0.90000       51634.80|       0.75000       43029.00|       0.76000       43602.72 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005         92175.000  LB   |       0.80000       73740.00|       0.70000       64522.50|       0.79000       72818.25 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2407-0551359             6.000  EACH |    9500.00000       57000.00|    8000.00000       48000.00|   10000.00000       60000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C59                           |                             |                             | 
0070 2407-0551371             6.000  EACH |   10500.00000       63000.00|    9000.00000       54000.00|   12000.00000       72000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C71                           |                             |                             | 
0080 2407-0551380             6.000  EACH |   11500.00000       69000.00|   11000.00000       66000.00|   15000.00000       90000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C80                           |                             |                             | 
0090 2408-7800000          4362.000  LB   |       2.50000       10905.00|       3.00000       13086.00|       2.50000       10905.00 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2414-6424110           481.700  LF   |      30.00000       14451.00|      55.00000       26493.50|      55.00000       26493.50 
  CONCRETE BARRIER RAILING                |                             |                             | 
0110 2501-0201057          2420.000  LF   |      35.00000       84700.00|      33.00000       79860.00|      43.00000      104060.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0120 2501-6335010           240.000  LF   |      35.00000        8400.00|      45.00000       10800.00|      40.00000        9600.00 
  PREBORED HOLES                          |                             |                             | 
0130 2533-4980005                    LUMP |   85000.00000       85000.00|  100000.00000      100000.00|   90000.00000       90000.00 
  MOBILIZATION                            |                             |                             | 

0140 2601-2638620           795.000  SY   |      35.00000       27825.00|      45.00000       35775.00|      35.00000       27825.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $       951,075.80|           $       977,676.00|           $     1,042,512.47 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0150 2122-5190501            71.100  SY   |      75.00000        5332.50|     125.00000        8887.50|     125.00000        8887.50 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 019  3 
 
     Bid Order:  019                             Contract ID:  94-1696-065                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) MI900               |(   3  ) IO081 
                                          |UNITED CONTRACTORS INC. AND  |MINNOWA CONSTR., INC.        |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2301-0690200           466.200  SY   |     160.00000       74592.00|     145.00000       67599.00|     154.18000       71878.72 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0170 2528-8445110                    LUMP |    1000.00000        1000.00|    1785.00000        1785.00|    1121.46000        1121.46 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $        80,924.50|           $        78,271.50|           $        81,887.68 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,032,000.30|           $     1,055,947.50|           $     1,124,400.15 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 019  4 
 
     Bid Order:  019                             Contract ID:  94-1696-065                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0211; A 213'-10 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  125000.00000      125000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-2720000           665.000  CY   |      25.00000       16625.00|                             | 

  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           687.800  CY   |     500.00000      343900.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775000         57372.000  LB   |       0.76000       43602.72|                             | 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005         92175.000  LB   |       0.75000       69131.25|                             | 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2407-0551359             6.000  EACH |    7500.00000       45000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C59                           |                             |                             | 
0070 2407-0551371             6.000  EACH |    8500.00000       51000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C71                           |                             |                             | 
0080 2407-0551380             6.000  EACH |   10000.00000       60000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C80                           |                             |                             | 
0090 2408-7800000          4362.000  LB   |       2.75000       11995.50|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2414-6424110           481.700  LF   |      70.00000       33719.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
0110 2501-0201057          2420.000  LF   |      40.00000       96800.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0120 2501-6335010           240.000  LF   |      28.00000        6720.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0130 2533-4980005                    LUMP |  200000.00000      200000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0140 2601-2638620           795.000  SY   |      40.00000       31800.00|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $     1,135,293.47|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0150 2122-5190501            71.100  SY   |      95.00000        6754.50|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 019  5 
 
     Bid Order:  019                             Contract ID:  94-1696-065                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2301-0690200           466.200  SY   |     150.00000       69930.00|                             | 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0170 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $        78,184.50|           $                 |           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,213,477.97|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  020  1 
 
     Bid  Order:  020                         Contract ID:  94-1696-067                 Primary County:  WEBSTER 
   Letting Date:  101019     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    UNITED CONTRACTORS INC. AND SUBSIDIARIES 
Contract Period:  110 WORK DAYS      Approximate Start Date:  05/02/11 
 
 
        Project:  NHSX-169-6(67)--3H-94 
      Work Type:  BRIDGE REPLACEMENT - STEEL GIRDER 
         County:  WEBSTER            Prj Awd Amt: $2,228,933.70 
          Route:  U.S. 169 
       Location:  OVER LIZARD CREEK IN FORT DODGE(SBL) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      UNITED CONTRACTORS INC. AND SUBSIDIARIES 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 

   1   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  2,228,933.70     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  2,265,510.65     101.64  % 
   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  2,503,547.80     112.32  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  2 
 
     Bid Order:  020                             Contract ID:  94-1696-067                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) GO020               |(   3  ) MI900 
                                          |UNITED CONTRACTORS INC. AND  |GODBERSEN-SMITH CONSTRUCTION |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN 0311; A 454'-0X40'-0 CONT. WELDED GIRDER BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  123000.00000      123000.00|   75000.00000       75000.00|  250000.00000      250000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-2720000           518.000  CY   |     100.00000       51800.00|      25.00000       12950.00|      40.00000       20720.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000             5.000  CY   |     100.00000         500.00|     265.00000        1325.00|     100.00000         500.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2402-2722000           169.000  CY   |     100.00000       16900.00|     265.00000       44785.00|     200.00000       33800.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0050 2403-0100010           978.400  CY   |     445.00000      435388.00|     445.00000      435388.00|     450.00000      440280.00 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         51279.000  LB   |       0.90000       46151.10|       0.75000       38459.25|       0.80000       41023.20 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        211203.000  LB   |       0.80000      168962.40|       0.80000      168962.40|       0.70000      147842.10 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2408-7800000        762940.000  LB   |       1.13000      862122.20|       1.15000      877381.00|       1.30000      991822.00 
  STRUCTURAL STEEL                        |                             |                             | 
0090 2413-1200000            84.000  LF   |     225.00000       18900.00|     175.00000       14700.00|     120.00000       10080.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0100 2413-1200100            84.000  LF   |      25.00000        2100.00|      25.00000        2100.00|      20.00000        1680.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0110 2414-6424110          1027.000  LF   |      28.00000       28756.00|      42.00000       43134.00|      40.00000       41080.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0120 2501-0201253          1500.000  LF   |      30.00000       45000.00|      45.00000       67500.00|      32.00000       48000.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0130 2507-3250005          4550.000  SY   |       2.25000       10237.50|       3.00000       13650.00|       3.00000       13650.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800021          4876.000  TON  |      40.00000      195040.00|      45.00000      219420.00|      40.00000      195040.00 
  REVETMENT, CLASS B                      |                             |                             | 
0150 2507-8029000           416.000  TON  |      30.00000       12480.00|      20.00000        8320.00|      35.00000       14560.00 

  EROSION STONE                           |                             |                             | 
0160 2533-4980005                    LUMP |  130000.00000      130000.00|  150000.00000      150000.00|  170000.00000      170000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,147,337.20|           $     2,173,074.65|           $     2,420,077.30 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0170 2101-0850001             1.000  ACRE |    4000.00000        4000.00|   15000.00000       15000.00|    5000.00000        5000.00 
  CLEARING AND GRUBBING                   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  3 
 
     Bid Order:  020                             Contract ID:  94-1696-067                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) GO020               |(   3  ) MI900 
                                          |UNITED CONTRACTORS INC. AND  |GODBERSEN-SMITH CONSTRUCTION |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2122-5190501            71.100  SY   |      75.00000        5332.50|      90.00000        6399.00|     125.00000        8887.50 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0190 2301-0690200           445.400  SY   |     160.00000       71264.00|     155.00000       69037.00|     145.00000       64583.00 

  BRIDGE APPROACH, RK-20                  |                             |                             | 
0200 2528-8445110                    LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $        81,596.50|           $        92,436.00|           $        83,470.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,228,933.70|           $     2,265,510.65|           $     2,503,547.80 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  021  1 
 
     Bid  Order:  021                         Contract ID:  07-2187-216                 Primary County:  BLACK HAWK 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VIETH CONSTRUCTION CORP. 
Contract Period:   10 WORK DAYS      Late Start Date:  11/02/10 
 
 
        Project:  NHSN-218-7(216)--2R-07 
      Work Type:  PERMANENT SCOUR COUNTERMEASURES 
         County:  BLACK HAWK         Prj Awd Amt: $27,325.00 
          Route:  U.S. 218 
       Location:  IN THE CITY OF CEDAR FALLS AT CCP R.R. AND 
                  CEDR R.R.        N. OF US 218/IA. 57/IA. 58 
                  INTERCHANGE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VI035          VIETH CONSTRUCTION CORPORATION                                             $     27,325.00     100.00  % 

   2   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $     37,336.25     136.63  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
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     Bid Order:  021                             Contract ID:  07-2187-216                   Primary County:  BLACK HAWK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) TS020               |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070            60.000  CY   |     150.00000        9000.00|      78.58000        4714.80| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2402-0425040            30.000  CY   |     110.00000        3300.00|     324.84000        9745.20| 

  FLOODED BACKFILL                        |                             |                             | 
0030 2507-3250005            40.000  SY   |      10.00000         400.00|      22.50000         900.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-8029000            25.000  TON  |     100.00000        2500.00|     106.85000        2671.25| 
  EROSION STONE                           |                             |                             | 
0050 2519-4200020             5.000  LF   |     125.00000         625.00|      31.00000         155.00| 

  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0060 2528-8445110                    LUMP |    3000.00000        3000.00|    7350.00000        7350.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    8500.00000        8500.00|   11800.00000       11800.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        27,325.00|           $        37,336.25|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        27,325.00|           $        37,336.25|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  101  1 
 
     Bid  Order:  101                         Contract ID:  07-8155-721                 Primary County:  BLACK HAWK 
   Letting Date:  101019     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   VIETH CONSTRUCTION CORP. 
Contract Period:  100 WORK DAYS      Late Start Date:  04/18/11 
 
 
        Project:  STP-E-8155(721)--8V-07 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  BLACK HAWK         Prj Awd Amt: $1,111,574.00 
          Route:  ALONG CEDAR RIVER 
       Location:  E MULLAN AVE TO CEDAR RIVER DAM 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      VIETH CONSTRUCTION CORPORATION 

                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 

   1   VI035          VIETH CONSTRUCTION CORPORATION                                             $  1,111,574.00     100.00  % 
   2   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $  1,122,369.58     100.97  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $  1,243,370.41     111.85  % 
   4   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $  1,248,200.63     112.29  % 
   5   WI040          WICKS CONSTRUCTION, INC.                                                   $  1,338,643.13     120.42  % 
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                                                                                                                Run Date: 11/19/10 
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     Bid Order:  101                             Contract ID:  07-8155-721                   Primary County:  BLACK HAWK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) AB112               |(   3  ) PE320 
                                          |VIETH CONSTRUCTION CORP.     |ABSOLUTE CONCRETE CONSTRUCTI |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.600  ACRE |    8000.00000        4800.00|    8000.00000        4800.00|    4000.00000        2400.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           500.000  CY   |      36.00000       18000.00|      36.00000       18000.00|      32.00000       16000.00 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090          1150.000  CY   |      19.00000       21850.00|      19.00000       21850.00|      32.00000       36800.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2102-2712015           200.000  CY   |      35.00000        7000.00|      35.00000        7000.00|      32.00000        6400.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 

0050 2105-8425005           330.000  CY   |      34.00000       11220.00|      34.00000       11220.00|      47.00000       15510.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2107-0875000           500.000  CY   |      10.00000        5000.00|      10.00000        5000.00|       4.00000        2000.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0070 2115-0100000           536.800  CY   |      44.00000       23619.20|      44.00000       23619.20|      42.00000       22545.60 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2123-7450020             0.780  STA  |    2500.00000        1950.00|    2500.00000        1950.00|    1800.00000        1404.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0090 2401-6745910             2.000  EACH |     300.00000         600.00|      35.00000          70.00|      35.00000          70.00 
  REMOVAL OF SIGN                         |                             |                             | 
0100 2401-6750001                    LUMP |   12500.00000       12500.00|   13000.00000       13000.00|   12500.00000       12500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0110 2401-7207020             5.000  CY   |     875.00000        4375.00|     875.00000        4375.00|     270.00000        1350.00 
  REMOVAL OF CONCRETE                     |                             |                             | 
0120 2402-0875150           760.000  CY   |       5.50000        4180.00|       5.50000        4180.00|       4.00000        3040.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0130 2402-2720000           760.000  CY   |      37.00000       28120.00|      37.00000       28120.00|      50.00000       38000.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0140 2403-0100000             8.900  CY   |    1075.00000        9567.50|    1155.00000       10279.50|    1030.00000        9167.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0150 2404-7775000           813.000  LB   |       2.00000        1626.00|       1.00000         813.00|       0.80000         650.40 
  REINFORCING STEEL                       |                             |                             | 
0160 2507-6875002           380.000  CY   |      22.00000        8360.00|      22.00000        8360.00|      43.00000       16340.00 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0170 2511-0302600          2556.200  SY   |      46.00000      117585.20|      44.70000      114262.14|      45.15000      115412.43 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
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                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 101  3 
 
     Bid Order:  101                             Contract ID:  07-8155-721                   Primary County:  BLACK HAWK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) AB112               |(   3  ) PE320 
                                          |VIETH CONSTRUCTION CORP.     |ABSOLUTE CONCRETE CONSTRUCTI |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2511-6745900           245.300  SY   |      15.00000        3679.50|      15.00000        3679.50|      29.00000        7113.70 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0190 2516-7825000            77.800  CY   |     770.00000       59906.00|     769.00000       59828.20|     777.00000       60450.60 
  P.C. CONCRETE STEPS                     |                             |                             | 
0200 2516-8625000            58.110  CY   |     700.00000       40677.00|     870.40000       50578.94|    1220.00000       70894.20 

  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0210 2516-8725000           302.300  CY   |     745.00000      225213.50|     925.00000      279627.50|     900.00000      272070.00 
  P.C. CONCRETE RETAINING WALL            |                             |                             | 
0220 2518-6910000             8.000  EACH |     100.00000         800.00|     150.00000        1200.00|     150.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 

0230 2523-0000100             2.000  EACH |    6500.00000       13000.00|    6300.00000       12600.00|    6300.00000       12600.00 
  LIGHTING POLES                          |                             |                             | 
0240 2523-0000200           220.000  LF   |       9.00000        1980.00|       8.50000        1870.00|       8.50000        1870.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0250 2524-9325001            46.000  SF   |      26.00000        1196.00|      32.00000        1472.00|      32.00000        1472.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0260 2528-8445110                    LUMP |    4500.00000        4500.00|    2000.00000        2000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   88000.00000       88000.00|   90000.00000       90000.00|  104000.00000      104000.00 
  MOBILIZATION                            |                             |                             | 
0280 2599-9999003             2.220  CY   |    6900.00000       15318.00|    5000.00000       11100.00|    4120.00000        9146.40 
  ('CUBIC YARDS' ITEM) LIMESTONE SEATING  |                             |                             | 
  BASE                                    |                             |                             | 
0290 2599-9999005             5.000  EACH |     800.00000        4000.00|     500.00000        2500.00|     850.00000        4250.00 
  ('EACH' ITEM) BOLLARDS                  |                             |                             | 
0300 2599-9999005           551.000  EACH |      10.75000        5923.25|      10.38000        5719.38|      10.38000        5719.38 
  ('EACH' ITEM) PERENNIAL PLANTS (FLAME   |                             |                             | 
  GRASS,                                  |                             |                             | 
0310 2599-9999005           402.000  EACH |      10.75000        4321.50|      10.38000        4172.76|      10.38000        4172.76 
  ('EACH' ITEM) PERENNIAL PLANTS (K.F.    |                             |                             | 

  FEATHER REED                            |                             |                             | 
0320 2599-9999005           175.000  EACH |      10.75000        1881.25|      10.38000        1816.50|      10.38000        1816.50 
  ('EACH' ITEM) PERENNIAL PLANTS (WARRIOR |                             |                             | 
  SWITCH GRASS,                           |                             |                             | 
0330 2599-9999005             8.000  EACH |    1800.00000       14400.00|    1750.00000       14000.00|    1750.00000       14000.00 
  ('EACH' ITEM) SPECIALTY LIGHTING FIXTUR |                             |                             | 
0340 2599-9999005            20.000  EACH |    1050.00000       21000.00|    1000.00000       20000.00|     775.00000       15500.00 
  ('EACH' ITEM) STEEL BENCH SEATING       |                             |                             | 
  ASSEMBLY                                |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-721                   Primary County:  BLACK HAWK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) AB112               |(   3  ) PE320 
                                          |VIETH CONSTRUCTION CORP.     |ABSOLUTE CONCRETE CONSTRUCTI |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2599-9999005             4.000  EACH |    1250.00000        5000.00|    1190.00000        4760.00|    1500.00000        6000.00 
  ('EACH' ITEM) STEEL GATE, AS PER PLAN   |                             |                             | 
0360 2599-9999009            37.200  LF   |      90.00000        3348.00|      37.00000        1376.40|     114.00000        4240.80 
  ('LINEAR FEET' ITEM) HAND RAILING, AS   |                             |                             | 
  PER PLAN                                |                             |                             | 

0370 2599-9999009           125.000  LF   |      20.50000        2562.50|      12.00000        1500.00|      12.00000        1500.00 
  ('LINEAR FEET' ITEM) STEEL POSTS FOR    |                             |                             | 
  TYPE A SIGNS,                           |                             |                             | 
0380 2599-9999009          1970.250  LF   |      90.00000      177322.50|      79.80000      157225.95|     106.00000      208846.50 
  ('LINEAR FEET' ITEM) STEEL RAILING, AS  |                             |                             | 
  PER PLAN                                |                             |                             | 

0390 2599-9999014          2000.000  SF   |       1.00000        2000.00|       0.25000         500.00|       0.25000         500.00 
  ('SQUARE FEET' ITEM) WEED BARRIER FABRI |                             |                             | 
0400 2599-9999018           676.000  SY   |     126.50000       85514.00|     126.45000       85480.20|     128.00000       86528.00 
  ('SQUARE YARDS' ITEM) COLORED, TOOLED   |                             |                             | 
  PCC PAVEMENT                            |                             |                             | 
0410 2601-2634100             0.100  ACRE |     700.00000          70.00|     700.00000          70.00|     700.00000          70.00 
  MULCHING                                |                             |                             | 
0420 2601-2636044             0.100  ACRE |   25000.00000        2500.00|   14000.00000        1400.00|   13939.20000        1393.92 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0430 2601-2638610           276.900  SY   |     120.00000       33228.00|      70.10000       19410.69|     115.00000       31843.50 
  CONCRETE SLOPE PROTECTION               |                             |                             | 
0440 2601-2639010            34.560  SQ   |     105.00000        3628.80|      85.00000        2937.60|      85.00000        2937.60 
  SODDING                                 |                             |                             | 
0450 2602-0000020           500.000  LF   |       2.50000        1250.00|       3.00000        1500.00|       5.00000        2500.00 
  SILT FENCE                              |                             |                             | 
0460 2602-0000060           500.000  LF   |       0.50000         250.00|       1.00000         500.00|       1.00000         500.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0470 2602-0000090           500.000  LF   |       0.50000         250.00|       1.00000         500.00|       1.00000         500.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0480 2610-0000214            18.520  CY   |     105.00000        1944.60|      77.00000        1426.04|      77.00000        1426.04 

  MULCH, WOOD CHIPS                       |                             |                             | 
0490 2610-0000300           197.030  LB   |      10.00000        1970.30|       1.32000         260.08|       1.32000         260.08 
  FERTILIZER                              |                             |                             | 
0500 2610-0000400            63.700  MGAL |      72.00000        4586.40|      70.00000        4459.00|      70.00000        4459.00 
  WATERING FOR PLANTS                     |                             |                             | 
     SECTION TOTALS                       |           $     1,111,574.00|           $     1,122,369.58|           $     1,243,370.41 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,111,574.00|           $     1,122,369.58|           $     1,243,370.41 
==================================================================================================================================== 
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     Bid Order:  101                             Contract ID:  07-8155-721                   Primary County:  BLACK HAWK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU100               |(   5  ) WI040               |(      ) 
                                          |CUNNINGHAM, K CONST. CO., IN |WICKS CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.600  ACRE |    8000.00000        4800.00|    4000.00000        2400.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           500.000  CY   |      36.00000       18000.00|      32.00000       16000.00| 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090          1150.000  CY   |      19.00000       21850.00|      32.00000       36800.00| 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2102-2712015           200.000  CY   |      35.00000        7000.00|      32.00000        6400.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 

0050 2105-8425005           330.000  CY   |      34.00000       11220.00|      47.00000       15510.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2107-0875000           500.000  CY   |      10.00000        5000.00|       4.00000        2000.00| 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0070 2115-0100000           536.800  CY   |      44.00000       23619.20|      42.00000       22545.60| 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2123-7450020             0.780  STA  |    2500.00000        1950.00|    1800.00000        1404.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0090 2401-6745910             2.000  EACH |      35.00000          70.00|     100.00000         200.00| 
  REMOVAL OF SIGN                         |                             |                             | 
0100 2401-6750001                    LUMP |   12900.00000       12900.00|    6500.00000        6500.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0110 2401-7207020             5.000  CY   |     875.00000        4375.00|     270.00000        1350.00| 
  REMOVAL OF CONCRETE                     |                             |                             | 
0120 2402-0875150           760.000  CY   |       5.50000        4180.00|       4.00000        3040.00| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0130 2402-2720000           760.000  CY   |      37.00000       28120.00|      50.00000       38000.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 

0140 2403-0100000             8.900  CY   |     800.00000        7120.00|    1030.00000        9167.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0150 2404-7775000           813.000  LB   |       1.50000        1219.50|       0.80000         650.40| 
  REINFORCING STEEL                       |                             |                             | 
0160 2507-6875002           380.000  CY   |      22.00000        8360.00|      43.00000       16340.00| 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0170 2511-0302600          2556.200  SY   |      56.00000      143147.20|      79.15000      202323.23| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-721                   Primary County:  BLACK HAWK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU100               |(   5  ) WI040               |(      ) 
                                          |CUNNINGHAM, K CONST. CO., IN |WICKS CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2511-6745900           245.300  SY   |      15.00000        3679.50|      29.00000        7113.70| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0190 2516-7825000            77.800  CY   |    1000.00000       77800.00|     228.25000       17757.85| 
  P.C. CONCRETE STEPS                     |                             |                             | 
0200 2516-8625000            58.110  CY   |     875.00000       50846.25|    1220.00000       70894.20| 

  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0210 2516-8725000           302.300  CY   |     796.50000      240781.95|     900.00000      272070.00| 
  P.C. CONCRETE RETAINING WALL            |                             |                             | 
0220 2518-6910000             8.000  EACH |     150.00000        1200.00|      75.00000         600.00| 
  SAFETY CLOSURE                          |                             |                             | 

0230 2523-0000100             2.000  EACH |    6300.00000       12600.00|    6300.00000       12600.00| 
  LIGHTING POLES                          |                             |                             | 
0240 2523-0000200           220.000  LF   |       8.50000        1870.00|       8.50000        1870.00| 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0250 2524-9325001            46.000  SF   |      32.00000        1472.00|      25.00000        1150.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0260 2528-8445110                    LUMP |    2000.00000        2000.00|    3250.00000        3250.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |  139500.00000      139500.00|  100000.00000      100000.00| 
  MOBILIZATION                            |                             |                             | 
0280 2599-9999003             2.220  CY   |    6500.00000       14430.00|    9100.00000       20202.00| 
  ('CUBIC YARDS' ITEM) LIMESTONE SEATING  |                             |                             | 
  BASE                                    |                             |                             | 
0290 2599-9999005             5.000  EACH |     725.00000        3625.00|     450.00000        2250.00| 
  ('EACH' ITEM) BOLLARDS                  |                             |                             | 
0300 2599-9999005           551.000  EACH |      16.55000        9119.05|      16.55000        9119.05| 
  ('EACH' ITEM) PERENNIAL PLANTS (FLAME   |                             |                             | 
  GRASS,                                  |                             |                             | 
0310 2599-9999005           402.000  EACH |      16.55000        6653.10|      16.55000        6653.10| 
  ('EACH' ITEM) PERENNIAL PLANTS (K.F.    |                             |                             | 

  FEATHER REED                            |                             |                             | 
0320 2599-9999005           175.000  EACH |      16.55000        2896.25|      16.55000        2896.25| 
  ('EACH' ITEM) PERENNIAL PLANTS (WARRIOR |                             |                             | 
  SWITCH GRASS,                           |                             |                             | 
0330 2599-9999005             8.000  EACH |    1750.00000       14000.00|    1750.00000       14000.00| 
  ('EACH' ITEM) SPECIALTY LIGHTING FIXTUR |                             |                             | 
0340 2599-9999005            20.000  EACH |     975.00000       19500.00|    1000.00000       20000.00| 
  ('EACH' ITEM) STEEL BENCH SEATING       |                             |                             | 
  ASSEMBLY                                |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-721                   Primary County:  BLACK HAWK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU100               |(   5  ) WI040               |(      ) 
                                          |CUNNINGHAM, K CONST. CO., IN |WICKS CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2599-9999005             4.000  EACH |    1650.00000        6600.00|    1390.00000        5560.00| 
  ('EACH' ITEM) STEEL GATE, AS PER PLAN   |                             |                             | 
0360 2599-9999009            37.200  LF   |      75.00000        2790.00|      47.00000        1748.40| 
  ('LINEAR FEET' ITEM) HAND RAILING, AS   |                             |                             | 
  PER PLAN                                |                             |                             | 

0370 2599-9999009           125.000  LF   |      12.00000        1500.00|      20.00000        2500.00| 
  ('LINEAR FEET' ITEM) STEEL POSTS FOR    |                             |                             | 
  TYPE A SIGNS,                           |                             |                             | 
0380 2599-9999009          1970.250  LF   |      92.15000      181558.54|      88.00000      173382.00| 
  ('LINEAR FEET' ITEM) STEEL RAILING, AS  |                             |                             | 
  PER PLAN                                |                             |                             | 

0390 2599-9999014          2000.000  SF   |       0.28000         560.00|       0.28000         560.00| 
  ('SQUARE FEET' ITEM) WEED BARRIER FABRI |                             |                             | 
0400 2599-9999018           676.000  SY   |     160.00000      108160.00|     248.26000      167823.76| 
  ('SQUARE YARDS' ITEM) COLORED, TOOLED   |                             |                             | 
  PCC PAVEMENT                            |                             |                             | 
0410 2601-2634100             0.100  ACRE |     700.00000          70.00|     700.00000          70.00| 
  MULCHING                                |                             |                             | 
0420 2601-2636044             0.100  ACRE |   25500.00000        2550.00|   25500.00000        2550.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0430 2601-2638610           276.900  SY   |     110.00000       30459.00|     115.00000       31843.50| 
  CONCRETE SLOPE PROTECTION               |                             |                             | 
0440 2601-2639010            34.560  SQ   |      80.00000        2764.80|      80.00000        2764.80| 
  SODDING                                 |                             |                             | 
0450 2602-0000020           500.000  LF   |       2.55000        1275.00|       2.55000        1275.00| 
  SILT FENCE                              |                             |                             | 
0460 2602-0000060           500.000  LF   |       1.00000         500.00|       1.00000         500.00| 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0470 2602-0000090           500.000  LF   |       1.00000         500.00|       2.00000        1000.00| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0480 2610-0000214            18.520  CY   |     100.00000        1852.00|     100.00000        1852.00| 

  MULCH, WOOD CHIPS                       |                             |                             | 
0490 2610-0000300           197.030  LB   |       1.25000         246.29|       1.25000         246.29| 
  FERTILIZER                              |                             |                             | 
0500 2610-0000400            63.700  MGAL |      30.00000        1911.00|      30.00000        1911.00| 
  WATERING FOR PLANTS                     |                             |                             | 
     SECTION TOTALS                       |           $     1,248,200.63|           $     1,338,643.13|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,248,200.63|           $     1,338,643.13|           $ 
==================================================================================================================================== 
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     Bid  Order:  102                         Contract ID:  19-0187-058-A               Primary County:  CHICKASAW 
   Letting Date:  101019     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  NHSX-018-7(58)--3H-19 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  CHICKASAW          Prj Awd Amt: $8,468,106.26 
          Route:  U.S. 18 
       Location:  FROM ECL OF FREDERICKSBURG EAST TO WEST 
                  UNION. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      MANATT'S, INC. 

                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 

   1   MA225          MANATT'S, INC.                                                             $  8,468,106.26     100.00  % 
   2   CE120          CEDAR VALLEY CORP.                                                         $  8,629,095.86     101.90  % 
   3   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $  8,769,643.95     103.56  % 
   4   CR334          CROELL AND SUBSIDIARY                                                      $  9,093,132.42     107.38  % 
   5   FL120          FLYNN COMPANY, INC.                                                        $  9,953,182.49     117.53  % 
   6   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $ 10,509,772.52     124.11  % 
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     Bid Order:  102                             Contract ID:  19-0187-058-A                 Primary County:  CHICKASAW 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) CE120               |(   3  ) HO641 
                                          |MANATT'S, INC.               |CEDAR VALLEY CORP.           |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          1762.000  CY   |      18.00000       31716.00|      13.85000       24403.70|       7.50000       13215.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2102-4560000             2.000  STA  |    1000.00000        2000.00|     500.00000        1000.00|     250.00000         500.00 

  LOCATING TILE LINES                     |                             |                             | 
0030 2115-0100000          2998.000  CY   |      35.50000      106429.00|      15.26000       45749.48|      24.50000       73451.00 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020         46858.000  TON  |      13.00000      609154.00|       9.64000      451711.12|       9.75000      456865.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500080          2791.000  SY   |      31.50000       87916.50|      53.23000      148564.93|      35.00000       97685.00 

  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0060 2122-7450080          5324.000  SY   |      31.50000      167706.00|      36.03000      191823.72|      33.00000      175692.00 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0070 2123-7450000          2104.000  STA  |      20.00000       42080.00|      27.36000       57565.44|     115.00000      241960.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0080 2125-2225050            28.000  STA  |     950.00000       26600.00|     950.00000       26600.00|     250.00000        7000.00 
  RESHAPING DITCHES                       |                             |                             | 
0090 2212-0475095             0.300  MILE |    2000.00000         600.00|    4500.00000        1350.00|    2000.00000         600.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0100 2212-5070310          4337.000  SY   |      84.65000      367127.05|      84.65000      367127.05|      84.65000      367127.05 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0110 2212-5070330           651.000  EACH |      52.00000       33852.00|      52.00000       33852.00|      52.00000       33852.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0120 2212-5075001           100.000  TON  |     230.00000       23000.00|     555.00000       55500.00|     230.00000       23000.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0130 2213-2713300         12894.000  CY   |       1.75000       22564.50|       5.88000       75816.72|       5.00000       64470.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 

0140 2214-5145150        169982.000  SY   |       0.45000       76491.90|       0.37000       62893.34|       0.37000       62893.34 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0150 2301-0690200           462.600  SY   |     145.00000       67077.00|     114.05000       52759.53|     138.00000       63838.80 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0160 2301-0690260          1033.200  SY   |     145.00000      149814.00|     109.55000      113187.06|     140.00000      144648.00 
  BRIDGE APPROACH, RK-26                  |                             |                             | 
0170 2301-1033095          6623.000  SY   |      35.15000      232798.45|      32.00000      211936.00|      34.25000      226837.75 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
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     Bid Order:  102                             Contract ID:  19-0187-058-A                 Primary County:  CHICKASAW 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) CE120               |(   3  ) HO641 
                                          |MANATT'S, INC.               |CEDAR VALLEY CORP.           |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2301-6911722                    LUMP |    1000.00000        1000.00|     600.00000         600.00|    2500.00000        2500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0190 2301-9090000         55896.000  CY   |       1.00000       55896.00|       1.00000       55896.00|       1.00000       55896.00 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 

0200 2303-0043503           782.000  TON  |      85.00000       66470.00|      75.00000       58650.00|      85.00000       66470.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0210 2303-0245828            46.900  TON  |     550.00000       25795.00|     500.00000       23450.00|     550.00000       25795.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0220 2307-0025012            21.700  TON  |     301.75000        6547.98|     100.00000        2170.00|     301.75000        6547.98 
  AGGREGATE, COVER - SAND                 |                             |                             | 
0230 2307-0600454           433.800  GAL  |      21.75000        9435.15|      15.00000        6507.00|      21.75000        9435.15 
  BINDER BITUMEN, CRS-2                   |                             |                             | 
0240 2310-5151600         55896.000  CY   |      50.50000     2822748.00|      51.94000     2903238.24|      56.00000     3130176.00 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0250 2310-5151620        350267.000  SY   |       3.20000     1120854.40|       3.85000     1348527.95|       3.48000     1218929.16 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  PLACEMENT ONLY (UNBONDED)               |                             |                             | 
0270 2312-8260051          2055.000  TON  |      17.70000       36373.50|      13.75000       28256.25|       9.50000       19522.50 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0280 2401-6745650                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    3800.00000        3800.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0290 2402-2720100           168.000  CY   |      12.00000        2016.00|      12.00000        2016.00|       4.00000         672.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0300 2416-0100024             1.000  EACH |     625.00000         625.00|     625.00000         625.00|     625.00000         625.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 

0310 2416-0100030             3.000  EACH |     750.00000        2250.00|     750.00000        2250.00|     700.00000        2100.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0320 2416-0100036             4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|     970.00000        3880.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0330 2416-0101036            16.000  EACH |     575.00000        9200.00|     575.00000        9200.00|     400.00000        6400.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0340 2416-0101136             6.000  EACH |     600.00000        3600.00|     600.00000        3600.00|     550.00000        3300.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
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     Bid Order:  102                             Contract ID:  19-0187-058-A                 Primary County:  CHICKASAW 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) CE120               |(   3  ) HO641 
                                          |MANATT'S, INC.               |CEDAR VALLEY CORP.           |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2416-1180030            12.000  LF   |     100.00000        1200.00|     100.00000        1200.00|     100.00000        1200.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0360 2416-1180036            28.000  LF   |     225.00000        6300.00|     225.00000        6300.00|     125.00000        3500.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0370 2416-1262030            64.000  LF   |     450.00000       28800.00|     450.00000       28800.00|     500.00000       32000.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 30 IN. DIA.                 |                             |                             | 
0380 2416-1262036            64.000  LF   |     475.00000       30400.00|     475.00000       30400.00|     600.00000       38400.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 

  TRENCHLESS, 36 IN. DIA.                 |                             |                             | 
0390 2416-1541036           222.000  LF   |      55.00000       12210.00|      55.00000       12210.00|      35.00000        7770.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0400 2416-1541136            12.000  LF   |     110.00000        1320.00|     110.00000        1320.00|      75.00000         900.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  GREATER THAN 36 IN.                     |                             |                             | 
0410 2417-0225018            18.000  EACH |     325.00000        5850.00|     325.00000        5850.00|     230.00000        4140.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0420 2417-0225024             4.000  EACH |     375.00000        1500.00|     375.00000        1500.00|     355.00000        1420.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0430 2417-0225036             1.000  EACH |     750.00000         750.00|     750.00000         750.00|     535.00000         535.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0440 2417-1040018           176.000  LF   |      42.50000        7480.00|      42.50000        7480.00|      30.00000        5280.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0450 2417-1060024             6.000  LF   |      79.50000         477.00|      79.50000         477.00|      55.00000         330.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0460 2417-1060036            10.000  LF   |      92.50000         925.00|      92.50000         925.00|      80.00000         800.00 

  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0470 2422-0360018             4.000  EACH |     360.00000        1440.00|     360.00000        1440.00|     250.00000        1000.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0480 2499-4000036           104.000  LF   |      55.50000        5772.00|      55.50000        5772.00|      67.00000        6968.00 
  SLIPLINING EXISTING CULVERTS, LESS THAN |                             |                             | 
  OR EQUAL TO 36 IN. DIA. OR HEIGHT       |                             |                             | 
0490 2502-8212034         48422.000  LF   |       4.45000      215477.90|       3.75000      181582.50|       3.85000      186424.70 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  102                             Contract ID:  19-0187-058-A                 Primary County:  CHICKASAW 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) CE120               |(   3  ) HO641 
                                          |MANATT'S, INC.               |CEDAR VALLEY CORP.           |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0500 2502-8215806            15.000  LF   |      50.00000         750.00|      30.00000         450.00|      15.00000         225.00 
  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0510 2502-8220196           227.000  EACH |     175.00000       39725.00|     170.00000       38590.00|      85.00000       19295.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0520 2505-4008120           925.000  LF   |       3.00000        2775.00|       3.00000        2775.00|       3.00000        2775.00 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0530 2505-4008300           250.000  LF   |      20.00000        5000.00|      20.00000        5000.00|      20.00000        5000.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0540 2505-4008400            10.000  EACH |    1400.00000       14000.00|    1400.00000       14000.00|    1400.00000       14000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 

0550 2505-4021010            10.000  EACH |     200.00000        2000.00|     200.00000        2000.00|     200.00000        2000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0560 2505-4021700            14.000  EACH |    1800.00000       25200.00|    1800.00000       25200.00|    1800.00000       25200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0570 2506-4984000            31.200  CY   |     150.00000        4680.00|     150.00000        4680.00|     140.00000        4368.00 
  FLOWABLE MORTAR                         |                             |                             | 
0580 2507-3250005           349.000  SY   |       6.50000        2268.50|       5.00000        1745.00|       2.00000         698.00 
  ENGINEERING FABRIC                      |                             |                             | 
0590 2507-6800061           377.000  TON  |      40.00000       15080.00|      40.00000       15080.00|      25.00000        9425.00 
  REVETMENT, CLASS E                      |                             |                             | 
0600 2510-6745850         24996.700  SY   |       8.50000      212471.95|       5.62000      140481.45|       7.50000      187475.25 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0610 2515-2475007           923.000  SY   |      26.00000       23998.00|      56.41000       52066.43|      39.00000       35997.00 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0615 2515-6745600           923.000  SY   |       6.00000        5538.00|       5.03000        4642.69|       6.00000        5538.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0620 2518-6910000            28.000  EACH |     100.00000        2800.00|     175.00000        4900.00|      75.00000        2100.00 
  SAFETY CLOSURE                          |                             |                             | 
0630 2520-3350010             1.000  EACH |    7500.00000        7500.00|    6100.00000        6100.00|    5000.00000        5000.00 
  FIELD LABORATORY                        |                             |                             | 

0640 2526-8285000                    LUMP |   55000.00000       55000.00|   87000.00000       87000.00|   90000.00000       90000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0650 2527-9263109          3128.370  STA  |      18.25000       57092.75|      21.80000       68198.47|      22.05000       68980.56 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0660 2527-9263130            24.200  STA  |     120.00000        2904.00|     108.00000        2613.60|     103.00000        2492.60 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0670 2527-9263180           110.020  STA  |      30.00000        3300.60|      28.00000        3080.56|      43.20000        4752.86 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
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     Bid Order:  102                             Contract ID:  19-0187-058-A                 Primary County:  CHICKASAW 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) CE120               |(   3  ) HO641 
                                          |MANATT'S, INC.               |CEDAR VALLEY CORP.           |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0680 2528-8400048          6803.000  LF   |       8.40000       57145.20|       8.36000       56873.08|      12.00000       81636.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0690 2528-8400157            21.000  EACH |    1000.00000       21000.00|    3000.00000       63000.00|     500.00000       10500.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0700 2528-8400256            50.000  EACH |    1000.00000       50000.00|    1600.00000       80000.00|     100.00000        5000.00 

  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0710 2528-8445110                    LUMP |  125000.00000      125000.00|  117550.00000      117550.00|  119684.00000      119684.00 
  TRAFFIC CONTROL                         |                             |                             | 
0720 2528-8445113           520.000  EACH |     295.00000      153400.00|     295.00000      153400.00|     295.00000      153400.00 
  FLAGGERS                                |                             |                             | 
0730 2528-8445115           260.000  EACH |     445.00000      115700.00|     445.00000      115700.00|     445.00000      115700.00 

  PILOT CARS                              |                             |                             | 
0740 2529-2242304             2.000  EACH |     120.00000         240.00|     120.00000         240.00|     120.00000         240.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0750 2529-8174010          4492.000  SY   |       9.00000       40428.00|       9.00000       40428.00|       9.00000       40428.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0760 2533-4980005                    LUMP |  170000.00000      170000.00|  170350.00000      170350.00|  200000.00000      200000.00 
  MOBILIZATION                            |                             |                             | 
0770 2540-4480507         10920.000  LF   |       3.35000       36582.00|       3.35000       36582.00|       3.35000       36582.00 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
0780 2548-0000100            29.260  STA  |      10.50000         307.23|      10.50000         307.23|      10.50000         307.23 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0790 2548-0000110            31.700  GAL  |      50.00000        1585.00|       3.00000          95.10|      55.00000        1743.50 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0800 2548-0000200          1969.720  STA  |      15.00000       29545.80|      15.00000       29545.80|      15.00000       29545.80 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0810 2551-0000110            20.000  EACH |    1200.00000       24000.00|    1500.00000       30000.00|    1125.00000       22500.00 
  TEMP CRASH CUSHION                      |                             |                             | 

0820 2551-0000230             2.000  EACH |   22000.00000       44000.00|   19500.00000       39000.00|   19638.00000       39276.00 
  PERMANENT CRASH CUSHION, SEVERE USE (SU |                             |                             | 
0830 2551-0000300             1.000  EACH |    1900.00000        1900.00|    1800.00000        1800.00|    1784.00000        1784.00 
  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
0840 2601-2634100             7.000  ACRE |     700.00000        4900.00|     700.00000        4900.00|     700.00000        4900.00 
  MULCHING                                |                             |                             | 
0850 2601-2636043             7.000  ACRE |    1250.00000        8750.00|    2725.00000       19075.00|    1250.00000        8750.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0860 2601-2642100             7.000  ACRE |     900.00000        6300.00|     875.00000        6125.00|     900.00000        6300.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
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     Bid Order:  102                             Contract ID:  19-0187-058-A                 Primary County:  CHICKASAW 
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==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) CE120               |(   3  ) HO641 
                                          |MANATT'S, INC.               |CEDAR VALLEY CORP.           |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0870 2602-0000020          7494.000  LF   |       1.60000       11990.40|       2.40000       17985.60|       1.60000       11990.40 
  SILT FENCE                              |                             |                             | 
0875 2599-9999009           400.000  LF   |      40.00000       16000.00|      40.00000       16000.00|      10.00000        4000.00 
  ('LINEAR FEET' ITEM) CLEAN PIPE CULVERT |                             |                             | 
     SECTION TOTALS                       |           $     7,939,496.76|           $     8,139,393.04|           $     8,279,941.13 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 109; REPAIRS TO  20'-0 X 44' CCS BRIDGE CHICKASAW COUNTY 
                                          |                             |                             | 
0880 2401-6745636                    LUMP |    6500.00000        6500.00|    3000.00000        3000.00|    3000.00000        3000.00 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 

0890 2414-6431100            88.200  LF   |     185.00000       16317.00|     129.00000       11377.80|     129.00000       11377.80 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
     SECTION TOTALS                       |           $        22,817.00|           $        14,377.80|           $        14,377.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   DESIGN NO. 109; REPAIRS TO A 51'-5 1/2 X 44' CCS BRIDGE FAYETTE COUNTY 
                                          |                             |                             | 
0900 2401-6750001                    LUMP |    6500.00000        6500.00|    2320.00000        2320.00|    2320.00000        2320.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0910 2403-0100000             3.400  CY   |    5000.00000       17000.00|    1176.00000        3998.40|    1176.00000        3998.40 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0920 2404-7775005           536.000  LB   |       5.00000        2680.00|       1.92000        1029.12|       1.92000        1029.12 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        26,180.00|           $         7,347.52|           $         7,347.52 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   DESIGN NO. 509; REPAIRS TO A 100' X 44' CCS BRIDGE CHICKASAW COUNTY 
                                          |                             |                             | 
0930 2499-0800000            89.500  LF   |     275.00000       24612.50|     145.00000       12977.50|     145.00000       12977.50 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        24,612.50|           $        12,977.50|           $        12,977.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 

SECTION 0005   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0940 2301-7000120        280000.000  EACH |       1.00000      280000.00|       1.00000      280000.00|       1.00000      280000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0950 2317-7000110        175000.000  EACH |       1.00000      175000.00|       1.00000      175000.00|       1.00000      175000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       455,000.00|           $       455,000.00|           $       455,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     8,468,106.26|           $     8,629,095.86|           $     8,769,643.95 
==================================================================================================================================== 
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     Bid Order:  102                             Contract ID:  19-0187-058-A                 Primary County:  CHICKASAW 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(   5  ) FL120               |(   6  ) MC061 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          1762.000  CY   |       4.95000        8721.90|      23.00000       40526.00|      15.00000       26430.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2102-4560000             2.000  STA  |     100.00000         200.00|     600.00000        1200.00|     370.00000         740.00 

  LOCATING TILE LINES                     |                             |                             | 
0030 2115-0100000          2998.000  CY   |      25.00000       74950.00|      27.50000       82445.00|      32.50000       97435.00 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020         46858.000  TON  |       9.95000      466237.10|      10.15000      475608.70|      10.50000      492009.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500080          2791.000  SY   |      40.00000      111640.00|      38.50000      107453.50|      41.25000      115128.75 

  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0060 2122-7450080          5324.000  SY   |      40.00000      212960.00|      40.00000      212960.00|      28.75000      153065.00 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0070 2123-7450000          2104.000  STA  |      44.00000       92576.00|      80.00000      168320.00|      82.00000      172528.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0080 2125-2225050            28.000  STA  |     200.00000        5600.00|     950.00000       26600.00|     675.00000       18900.00 
  RESHAPING DITCHES                       |                             |                             | 
0090 2212-0475095             0.300  MILE |    4500.00000        1350.00|    2000.00000         600.00|    2125.00000         637.50 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0100 2212-5070310          4337.000  SY   |      84.65000      367127.05|      84.65000      367127.05|      85.00000      368645.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0110 2212-5070330           651.000  EACH |      52.00000       33852.00|      52.00000       33852.00|      57.00000       37107.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0120 2212-5075001           100.000  TON  |     200.00000       20000.00|     230.00000       23000.00|     235.00000       23500.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0130 2213-2713300         12894.000  CY   |       6.77000       87292.38|      14.80000      190831.20|      10.00000      128940.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 

0140 2214-5145150        169982.000  SY   |       0.29000       49294.78|       0.59000      100289.38|       0.60000      101989.20 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0150 2301-0690200           462.600  SY   |     140.00000       64764.00|     160.00000       74016.00|     140.00000       64764.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0160 2301-0690260          1033.200  SY   |     140.00000      144648.00|     157.75000      162987.30|     140.00000      144648.00 
  BRIDGE APPROACH, RK-26                  |                             |                             | 
0170 2301-1033095          6623.000  SY   |      38.83000      257171.09|      55.58000      368106.34|      36.00000      238428.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
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     Bid Order:  102                             Contract ID:  19-0187-058-A                 Primary County:  CHICKASAW 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(   5  ) FL120               |(   6  ) MC061 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2301-6911722                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|   10000.00000       10000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0190 2301-9090000         55896.000  CY   |       1.00000       55896.00|       1.00000       55896.00|       1.00000       55896.00 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 

0200 2303-0043503           782.000  TON  |      58.77000       45958.14|      85.00000       66470.00|      86.00000       67252.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0210 2303-0245828            46.900  TON  |     483.00000       22652.70|     550.00000       25795.00|     555.00000       26029.50 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0220 2307-0025012            21.700  TON  |     262.00000        5685.40|     301.75000        6547.98|     305.00000        6618.50 
  AGGREGATE, COVER - SAND                 |                             |                             | 
0230 2307-0600454           433.800  GAL  |      42.00000       18219.60|      21.75000        9435.15|      22.00000        9543.60 
  BINDER BITUMEN, CRS-2                   |                             |                             | 
0240 2310-5151600         55896.000  CY   |      56.50000     3158124.00|      51.64000     2886469.44|      61.50000     3437604.00 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0250 2310-5151620        350267.000  SY   |       3.73000     1306495.91|       4.86000     1702297.62|       6.25000     2189168.75 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  PLACEMENT ONLY (UNBONDED)               |                             |                             | 
0270 2312-8260051          2055.000  TON  |      11.25000       23118.75|      11.75000       24146.25|      12.75000       26201.25 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0280 2401-6745650                    LUMP |   13888.00000       13888.00|    5000.00000        5000.00|    2375.00000        2375.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0290 2402-2720100           168.000  CY   |       6.65000        1117.20|      12.00000        2016.00|       1.00000         168.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0300 2416-0100024             1.000  EACH |     500.00000         500.00|     625.00000         625.00|     700.00000         700.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 

0310 2416-0100030             3.000  EACH |     600.00000        1800.00|     750.00000        2250.00|     900.00000        2700.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0320 2416-0100036             4.000  EACH |     900.00000        3600.00|    1000.00000        4000.00|    1250.00000        5000.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0330 2416-0101036            16.000  EACH |     450.00000        7200.00|     575.00000        9200.00|     550.00000        8800.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0340 2416-0101136             6.000  EACH |     600.00000        3600.00|     600.00000        3600.00|     700.00000        4200.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
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     Bid Order:  102                             Contract ID:  19-0187-058-A                 Primary County:  CHICKASAW 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(   5  ) FL120               |(   6  ) MC061 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2416-1180030            12.000  LF   |      55.80000         669.60|     100.00000        1200.00|     150.00000        1800.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0360 2416-1180036            28.000  LF   |      88.80000        2486.40|     225.00000        6300.00|     160.00000        4480.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0370 2416-1262030            64.000  LF   |     390.00000       24960.00|     450.00000       28800.00|     425.00000       27200.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 30 IN. DIA.                 |                             |                             | 
0380 2416-1262036            64.000  LF   |     450.00000       28800.00|     475.00000       30400.00|     475.00000       30400.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 

  TRENCHLESS, 36 IN. DIA.                 |                             |                             | 
0390 2416-1541036           222.000  LF   |      15.50000        3441.00|      55.00000       12210.00|      70.00000       15540.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0400 2416-1541136            12.000  LF   |      20.50000         246.00|     110.00000        1320.00|      90.00000        1080.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  GREATER THAN 36 IN.                     |                             |                             | 
0410 2417-0225018            18.000  EACH |     200.00000        3600.00|     325.00000        5850.00|     130.00000        2340.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0420 2417-0225024             4.000  EACH |     235.00000         940.00|     375.00000        1500.00|     275.00000        1100.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0430 2417-0225036             1.000  EACH |     450.00000         450.00|     750.00000         750.00|     625.00000         625.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0440 2417-1040018           176.000  LF   |      20.20000        3555.20|      42.50000        7480.00|      33.00000        5808.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0450 2417-1060024             6.000  LF   |      40.40000         242.40|      79.50000         477.00|      75.00000         450.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0460 2417-1060036            10.000  LF   |      66.80000         668.00|      92.50000         925.00|      70.00000         700.00 

  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0470 2422-0360018             4.000  EACH |     200.00000         800.00|     360.00000        1440.00|      28.00000         112.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0480 2499-4000036           104.000  LF   |      88.00000        9152.00|      55.50000        5772.00|     175.00000       18200.00 
  SLIPLINING EXISTING CULVERTS, LESS THAN |                             |                             | 
  OR EQUAL TO 36 IN. DIA. OR HEIGHT       |                             |                             | 
0490 2502-8212034         48422.000  LF   |       3.75000      181582.50|       3.75000      181582.50|       3.75000      181582.50 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  102                             Contract ID:  19-0187-058-A                 Primary County:  CHICKASAW 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(   5  ) FL120               |(   6  ) MC061 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0500 2502-8215806            15.000  LF   |      30.00000         450.00|      30.00000         450.00|      30.00000         450.00 
  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0510 2502-8220196           227.000  EACH |     170.00000       38590.00|     170.00000       38590.00|     170.00000       38590.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0520 2505-4008120           925.000  LF   |       3.00000        2775.00|       3.00000        2775.00|       4.00000        3700.00 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0530 2505-4008300           250.000  LF   |      20.00000        5000.00|      20.00000        5000.00|      20.00000        5000.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0540 2505-4008400            10.000  EACH |    1400.00000       14000.00|    1400.00000       14000.00|    1500.00000       15000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 

0550 2505-4021010            10.000  EACH |     200.00000        2000.00|     200.00000        2000.00|     300.00000        3000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0560 2505-4021700            14.000  EACH |    1800.00000       25200.00|    1800.00000       25200.00|    1900.00000       26600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0570 2506-4984000            31.200  CY   |     125.00000        3900.00|     150.00000        4680.00|     215.00000        6708.00 
  FLOWABLE MORTAR                         |                             |                             | 
0580 2507-3250005           349.000  SY   |       5.00000        1745.00|       5.00000        1745.00|       1.25000         436.25 
  ENGINEERING FABRIC                      |                             |                             | 
0590 2507-6800061           377.000  TON  |      22.55000        8501.35|      40.00000       15080.00|      32.00000       12064.00 
  REVETMENT, CLASS E                      |                             |                             | 
0600 2510-6745850         24996.700  SY   |       7.00000      174976.90|      13.65000      341204.96|       9.25000      231219.48 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0610 2515-2475007           923.000  SY   |      33.86000       31252.78|      42.00000       38766.00|      40.00000       36920.00 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0615 2515-6745600           923.000  SY   |       9.00000        8307.00|      12.50000       11537.50|       9.00000        8307.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0620 2518-6910000            28.000  EACH |     100.00000        2800.00|     175.00000        4900.00|      75.00000        2100.00 
  SAFETY CLOSURE                          |                             |                             | 
0630 2520-3350010             1.000  EACH |    7500.00000        7500.00|    5000.00000        5000.00|   10000.00000       10000.00 
  FIELD LABORATORY                        |                             |                             | 

0640 2526-8285000                    LUMP |   81000.00000       81000.00|   65750.00000       65750.00|   75000.00000       75000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0650 2527-9263109          3128.370  STA  |      17.25000       53964.38|      22.00000       68824.14|      22.00000       68824.14 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0660 2527-9263130            24.200  STA  |     105.00000        2541.00|     108.00000        2613.60|     107.00000        2589.40 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0670 2527-9263180           110.020  STA  |      28.00000        3080.56|      28.00000        3080.56|      28.00000        3080.56 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
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     Bid Order:  102                             Contract ID:  19-0187-058-A                 Primary County:  CHICKASAW 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(   5  ) FL120               |(   6  ) MC061 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0680 2528-8400048          6803.000  LF   |       8.00000       54424.00|       8.36000       56873.08|       8.50000       57825.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0690 2528-8400157            21.000  EACH |    3000.00000       63000.00|    1000.00000       21000.00|     500.00000       10500.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0700 2528-8400256            50.000  EACH |     250.00000       12500.00|    1000.00000       50000.00|     100.00000        5000.00 

  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0710 2528-8445110                    LUMP |  135000.00000      135000.00|   98750.00000       98750.00|  100000.00000      100000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0720 2528-8445113           520.000  EACH |     295.00000      153400.00|     295.00000      153400.00|     295.00000      153400.00 
  FLAGGERS                                |                             |                             | 
0730 2528-8445115           260.000  EACH |     445.00000      115700.00|     445.00000      115700.00|     445.00000      115700.00 

  PILOT CARS                              |                             |                             | 
0740 2529-2242304             2.000  EACH |     120.00000         240.00|     120.00000         240.00|     120.00000         240.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0750 2529-8174010          4492.000  SY   |       9.00000       40428.00|       9.00000       40428.00|       9.00000       40428.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0760 2533-4980005                    LUMP |  459400.00000      459400.00|  528000.00000      528000.00|  475000.00000      475000.00 
  MOBILIZATION                            |                             |                             | 
0770 2540-4480507         10920.000  LF   |       3.35000       36582.00|       3.35000       36582.00|       3.50000       38220.00 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
0780 2548-0000100            29.260  STA  |      10.50000         307.23|      18.00000         526.68|      18.00000         526.68 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0790 2548-0000110            31.700  GAL  |      48.00000        1521.60|      50.00000        1585.00|      50.00000        1585.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0800 2548-0000200          1969.720  STA  |      15.00000       29545.80|      18.00000       35454.96|      18.00000       35454.96 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0810 2551-0000110            20.000  EACH |    1000.00000       20000.00|    1500.00000       30000.00|    1125.00000       22500.00 
  TEMP CRASH CUSHION                      |                             |                             | 

0820 2551-0000230             2.000  EACH |   19400.00000       38800.00|   19000.00000       38000.00|   21500.00000       43000.00 
  PERMANENT CRASH CUSHION, SEVERE USE (SU |                             |                             | 
0830 2551-0000300             1.000  EACH |    1900.00000        1900.00|    1800.00000        1800.00|    1785.00000        1785.00 
  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
0840 2601-2634100             7.000  ACRE |     700.00000        4900.00|     700.00000        4900.00|     700.00000        4900.00 
  MULCHING                                |                             |                             | 
0850 2601-2636043             7.000  ACRE |    1500.00000       10500.00|    2725.00000       19075.00|    1500.00000       10500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0860 2601-2642100             7.000  ACRE |     500.00000        3500.00|     875.00000        6125.00|     500.00000        3500.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
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     Bid Order:  102                             Contract ID:  19-0187-058-A                 Primary County:  CHICKASAW 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(   5  ) FL120               |(   6  ) MC061 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0870 2602-0000020          7494.000  LF   |       1.85000       13863.90|       2.40000       17985.60|       1.75000       13114.50 
  SILT FENCE                              |                             |                             | 
0875 2599-9999009           400.000  LF   |      25.00000       10000.00|      40.00000       16000.00|      21.50000        8600.00 
  ('LINEAR FEET' ITEM) CLEAN PIPE CULVERT |                             |                             | 
     SECTION TOTALS                       |           $     8,603,429.60|           $     9,451,299.49|           $    10,019,937.02 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 109; REPAIRS TO  20'-0 X 44' CCS BRIDGE CHICKASAW COUNTY 
                                          |                             |                             | 
0880 2401-6745636                    LUMP |    3000.00000        3000.00|    4000.00000        4000.00|    3000.00000        3000.00 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 

0890 2414-6431100            88.200  LF   |     129.00000       11377.80|     125.00000       11025.00|     130.00000       11466.00 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
     SECTION TOTALS                       |           $        14,377.80|           $        15,025.00|           $        14,466.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   DESIGN NO. 109; REPAIRS TO A 51'-5 1/2 X 44' CCS BRIDGE FAYETTE COUNTY 
                                          |                             |                             | 
0900 2401-6750001                    LUMP |    2320.00000        2320.00|    4000.00000        4000.00|    2325.00000        2325.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0910 2403-0100000             3.400  CY   |    1176.00000        3998.40|    1350.00000        4590.00|    1175.00000        3995.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0920 2404-7775005           536.000  LB   |       1.92000        1029.12|       2.00000        1072.00|       2.00000        1072.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $         7,347.52|           $         9,662.00|           $         7,392.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   DESIGN NO. 509; REPAIRS TO A 100' X 44' CCS BRIDGE CHICKASAW COUNTY 
                                          |                             |                             | 
0930 2499-0800000            89.500  LF   |     145.00000       12977.50|     248.00000       22196.00|     145.00000       12977.50 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        12,977.50|           $        22,196.00|           $        12,977.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 

SECTION 0005   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0940 2301-7000120        280000.000  EACH |       1.00000      280000.00|       1.00000      280000.00|       1.00000      280000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0950 2317-7000110        175000.000  EACH |       1.00000      175000.00|       1.00000      175000.00|       1.00000      175000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       455,000.00|           $       455,000.00|           $       455,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     9,093,132.42|           $     9,953,182.49|           $    10,509,772.52 
==================================================================================================================================== 
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     Bid  Order:  103                         Contract ID:  94-1696-060                 Primary County:  WEBSTER 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  NHSN-169-6(60)--2R-94 
      Work Type:  PCC PAVEMENT - REPLACE 
         County:  WEBSTER            Prj Awd Amt: $2,695,263.93 
          Route:  U.S. 169 
       Location:  IN FORT DODGE FROM BUSINESS 20 N TO IOWA 7 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $  2,695,263.93     100.00  % 
   2   CE120          CEDAR VALLEY CORP.                                                         $  2,746,893.88     101.91  % 
   3   MO480          MOYNA, C.J. & SONS, INC.                                                   $  2,770,838.57     102.80  % 

   4   WI040          WICKS CONSTRUCTION, INC.                                                   $  2,855,769.10     105.95  % 
   5   CO415          CONCRETE TECHNOLOGIES, INC.                                                $  2,989,536.86     110.91  % 
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     Bid Order:  103                             Contract ID:  94-1696-060                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE120               |(   3  ) MO480 
                                          |PETERSON CONTRACTORS INC.    |CEDAR VALLEY CORP.           |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             3.000  ACRE |    6500.00000       19500.00|    6500.00000       19500.00|    4000.00000       12000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425046         24965.000  CY   |       2.85000       71150.25|       2.85000       71150.25|       4.50000      112342.50 

  SELECTED BACKFILL                       |                             |                             | 
0030 2102-0425070          2928.000  TON  |      19.20000       56217.60|      19.20000       56217.60|      19.50000       57096.00 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070         50014.000  CY   |       3.30000      165046.20|       3.30000      165046.20|       3.50000      175049.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015            40.000  CY   |      25.00000        1000.00|      25.00000        1000.00|      50.00000        2000.00 

  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-2713070          1570.000  CY   |      16.95000       26611.50|      16.94000       26595.80|      16.94000       26595.80 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0070 2105-8425015         12343.000  CY   |       4.65000       57394.95|       4.65000       57394.95|       4.00000       49372.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2107-0875100         60714.000  CY   |       0.45000       27321.30|       0.45000       27321.30|       0.50000       30357.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0090 2111-8174100         23642.000  SY   |       6.20000      146580.40|       6.20000      146580.40|       4.70000      111117.40 
  GRANULAR SUBBASE                        |                             |                             | 
0100 2115-0100000          1151.000  CY   |      35.55000       40918.05|      35.55000       40918.05|      34.80000       40054.80 
  MODIFIED SUBBASE                        |                             |                             | 
0110 2121-7425010          4184.000  TON  |      18.10000       75730.40|      19.40000       81169.60|      18.10000       75730.40 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0120 2122-5500060         15312.000  SY   |      28.89000      442363.68|      28.89000      442363.68|      28.89000      442363.68 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0130 2123-7450000           148.000  STA  |     215.00000       31820.00|     215.00000       31820.00|     200.00000       29600.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0140 2301-1033100         22586.000  SY   |      31.29000      706715.94|      31.29000      706715.94|      31.29000      706715.94 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0150 2301-6911722                    LUMP |     750.00000         750.00|     750.00000         750.00|     750.00000         750.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0160 2303-6911000                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0170 2402-0425040           106.000  CY   |      48.00000        5088.00|      48.00000        5088.00|      48.00000        5088.00 
  FLOODED BACKFILL                        |                             |                             | 
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     Bid Order:  103                             Contract ID:  94-1696-060                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE120               |(   3  ) MO480 
                                          |PETERSON CONTRACTORS INC.    |CEDAR VALLEY CORP.           |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2402-2720000           297.000  CY   |       8.00000        2376.00|       8.00000        2376.00|       8.00000        2376.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0190 2416-0100018             2.000  EACH |     650.00000        1300.00|     650.00000        1300.00|     650.00000        1300.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0200 2416-0100024             4.000  EACH |     885.00000        3540.00|     885.00000        3540.00|     885.00000        3540.00 

  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0210 2416-0100048             2.000  EACH |    1350.00000        2700.00|    1350.00000        2700.00|    1350.00000        2700.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0220 2416-1180018            46.000  LF   |      43.50000        2001.00|      43.50000        2001.00|      43.50000        2001.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 

0230 2416-1180024           106.000  LF   |      70.50000        7473.00|      70.50000        7473.00|      70.50000        7473.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1180048             4.000  LF   |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2417-0225024             1.000  EACH |     275.00000         275.00|     275.00000         275.00|     275.00000         275.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0260 2417-1060024            48.000  LF   |      34.00000        1632.00|      34.00000        1632.00|      34.00000        1632.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0270 2502-8212034          8810.500  LF   |       5.50000       48457.75|       5.50000       48457.75|       6.55000       57708.78 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8220196            40.000  EACH |     130.00000        5200.00|     130.00000        5200.00|     175.00000        7000.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0290 2505-4008120           402.000  LF   |       2.00000         804.00|       3.00000        1206.00|       5.00000        2010.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0300 2505-4008130           273.000  LF   |       5.00000        1365.00|       6.00000        1638.00|       5.00000        1365.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 

0310 2505-4008300           650.000  LF   |      18.00000       11700.00|      16.00000       10400.00|      16.00000       10400.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0320 2505-4008400             6.000  EACH |    1400.00000        8400.00|    1450.00000        8700.00|    1450.00000        8700.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0330 2505-4020580             1.000  EACH |    1700.00000        1700.00|    3000.00000        3000.00|    3000.00000        3000.00 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0340 2505-4021700             6.000  EACH |    1800.00000       10800.00|    1725.00000       10350.00|    1725.00000       10350.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
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     Bid Order:  103                             Contract ID:  94-1696-060                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE120               |(   3  ) MO480 
                                          |PETERSON CONTRACTORS INC.    |CEDAR VALLEY CORP.           |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2505-6000111          2148.000  LF   |      12.00000       25776.00|      10.00000       21480.00|      10.00000       21480.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0360 2505-6000121             3.000  EACH |    1800.00000        5400.00|    2500.00000        7500.00|    2500.00000        7500.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0370 2506-4984000            22.000  CY   |     150.00000        3300.00|     150.00000        3300.00|     150.00000        3300.00 

  FLOWABLE MORTAR                         |                             |                             | 
0380 2507-3250005           144.000  SY   |       3.30000         475.20|       5.00000         720.00|       5.00000         720.00 
  ENGINEERING FABRIC                      |                             |                             | 
0390 2507-6800061           181.000  TON  |      32.60000        5900.60|      32.60000        5900.60|      50.00000        9050.00 
  REVETMENT, CLASS E                      |                             |                             | 
0400 2507-8029000            12.000  TON  |      30.30000         363.60|      30.30000         363.60|      50.00000         600.00 

  EROSION STONE                           |                             |                             | 
0410 2510-6745850         22906.000  SY   |       4.70000      107658.20|       4.70000      107658.20|       2.40000       54974.40 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0420 2518-6910000             6.000  EACH |     100.00000         600.00|     100.00000         600.00|     100.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0430 2520-3350015             1.000  EACH |    4000.00000        4000.00|    5950.00000        5950.00|   10000.00000       10000.00 
  FIELD OFFICE                            |                             |                             | 
0440 2527-9263005           160.000  EACH |       2.25000         360.00|       2.25000         360.00|       2.15000         344.00 
  RAISED PAVEMENT MARKERS                 |                             |                             | 
0450 2527-9263109           762.510  STA  |      15.69000       11963.78|      15.69000       11963.78|      14.00000       10675.14 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0460 2527-9263137             8.000  EACH |      65.00000         520.00|      65.00000         520.00|      80.00000         640.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0470 2527-9263180           206.900  STA  |      19.36000        4005.58|      19.36000        4005.58|      20.00000        4138.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0480 2528-8400048          1275.000  LF   |       8.96000       11424.00|       8.96000       11424.00|       9.55000       12176.25 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0490 2528-8400055             6.000  EACH |     500.00000        3000.00|     500.00000        3000.00|    1580.00000        9480.00 

  TEMPORARY TO PERMANENT BARRIER          |                             |                             | 
  CONNECTION                              |                             |                             | 
0500 2528-8400157             4.000  EACH |    2424.00000        9696.00|    2400.00000        9600.00|    2700.00000       10800.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0510 2528-8445110                    LUMP |   39150.00000       39150.00|   44400.00000       44400.00|   20800.00000       20800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2529-2242304             5.000  EACH |     130.00000         650.00|     130.00000         650.00|     120.00000         600.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0530 2529-2242320            10.000  EACH |     200.00000        2000.00|     200.00000        2000.00|     145.00000        1450.00 
  CT JOINT                                |                             |                             | 
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     Bid Order:  103                             Contract ID:  94-1696-060                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE120               |(   3  ) MO480 
                                          |PETERSON CONTRACTORS INC.    |CEDAR VALLEY CORP.           |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0540 2529-5070110           237.800  SY   |     104.44000       24835.83|     104.44000       24835.83|     130.00000       30914.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0550 2529-5070120             5.000  EACH |     300.00000        1500.00|     300.00000        1500.00|     245.00000        1225.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0560 2530-0400061            19.000  TON  |     250.00000        4750.00|     250.00000        4750.00|      88.00000        1672.00 

  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0570 2530-5070231            71.000  SY   |     112.81000        8009.51|     112.81000        8009.51|      70.30000        4991.30 
  IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0580 2532-5200001         24472.000  SY   |       2.44000       59711.68|       2.44000       59711.68|       3.00000       73416.00 

  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0590 2533-4980005                    LUMP |  154700.00000      154700.00|  195900.00000      195900.00|  245000.00000      245000.00 
  MOBILIZATION                            |                             |                             | 
0600 2551-0000110             9.000  EACH |     850.00000        7650.00|     850.00000        7650.00|    1450.00000       13050.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0610 2601-2633100            60.000  ACRE |      45.00000        2700.00|      25.00000        1500.00|      25.00000        1500.00 
  MOWING                                  |                             |                             | 
0620 2601-2634100            12.000  ACRE |     700.00000        8400.00|     700.00000        8400.00|     700.00000        8400.00 
  MULCHING                                |                             |                             | 
0630 2601-2642100            12.000  ACRE |      90.00000        1080.00|      63.00000         756.00|      63.00000         756.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0640 2601-2643401            23.600  SQ   |      88.00000        2076.80|      60.00000        1416.00|      60.00000        1416.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0650 2601-2700010           312.000  SF   |      13.40000        4180.80|      16.20000        5054.40|      16.20000        5054.40 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0660 2602-0000020          6920.000  LF   |       1.90000       13148.00|       1.59000       11002.80|       1.59000       11002.80 
  SILT FENCE                              |                             |                             | 
0670 2602-0000030           375.000  LF   |       2.35000         881.25|       1.63000         611.25|       1.63000         611.25 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0680 2602-0000040          4856.000  LF   |       1.60000        7769.60|       1.60000        7769.60|       4.00000       19424.00 
  SILT DIKES                              |                             |                             | 
0690 2602-0000090          2768.000  LF   |       0.40000        1107.20|       1.60000        4428.80|       1.00000        2768.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0700 2602-0000100           125.000  LF   |       0.40000          50.00|       1.60000         200.00|       1.00000         125.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
0710 2602-0000312           300.000  LF   |       2.50000         750.00|       1.67000         501.00|       1.67000         501.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
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     Bid Order:  103                             Contract ID:  94-1696-060                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE120               |(   3  ) MO480 
                                          |PETERSON CONTRACTORS INC.    |CEDAR VALLEY CORP.           |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0720 2602-0000320           300.000  LF   |       3.50000        1050.00|       3.00000         900.00|       3.00000         900.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     2,526,825.65|           $     2,578,473.15|           $     2,602,417.84 
------------------------------------------+----------------------------+----------------------------+---------------------------- 

SECTION 0002   SIGNING ITEMS 
                                          |                             |                             | 
0730 2401-6745355             2.000  EACH |     247.50000         495.00|     245.00000         490.00|     245.00000         490.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0740 2524-9281426            45.500  LF   |      85.85000        3906.18|      85.75000        3901.63|      85.75000        3901.63 

  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
0750 2599-9999005             1.000  EACH |     803.00000         803.00|     795.00000         795.00|     795.00000         795.00 
  ('EACH' ITEM) REMOVE AND REINSTALL TYPE |                             |                             | 
  B SIGN                                  |                             |                             | 
     SECTION TOTALS                       |           $         5,204.18|           $         5,186.63|           $         5,186.63 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   DESIGN NO. 0309; A 4' X 4' REINFORCED CONCRETE BOX CULVERT EXTENSION WITH FLUME AND BASIN 
                                          |                             |                             | 
0760 2401-6750001                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0770 2402-0425033            25.000  CY   |      25.00000         625.00|      25.00000         625.00|      25.00000         625.00 
  GRANULAR BACKFILL, PLACE ONLY           |                             |                             | 
0780 2402-2720000            16.000  CY   |      35.00000         560.00|      35.00000         560.00|      35.00000         560.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0790 2403-0100020            83.700  CY   |     490.00000       41013.00|     490.00000       41013.00|     490.00000       41013.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0800 2404-7775000          9970.000  LB   |       1.20000       11964.00|       1.20000       11964.00|       1.20000       11964.00 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $        57,162.00|           $        57,162.00|           $        57,162.00 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   DESIGN NO. 0409; A 4' X 4' REINFORCED CONCRETE BOX CULVERT WITH FLUME AND BASIN 
                                          |                             |                             | 
0810 2401-6750001                    LUMP |    4500.00000        4500.00|    4500.00000        4500.00|    4500.00000        4500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0820 2402-2720000           307.000  CY   |      20.00000        6140.00|      20.00000        6140.00|      20.00000        6140.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0830 2403-0100020           107.900  CY   |     475.00000       51252.50|     475.00000       51252.50|     475.00000       51252.50 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
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     Bid Order:  103                             Contract ID:  94-1696-060                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE120               |(   3  ) MO480 
                                          |PETERSON CONTRACTORS INC.    |CEDAR VALLEY CORP.           |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0840 2404-7775000         12436.000  LB   |       1.10000       13679.60|       1.10000       13679.60|       1.10000       13679.60 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $        75,572.10|           $        75,572.10|           $        75,572.10 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   PAYMENT ADJUSTMENT INCENTIVE ITEMS 

                                          |                             |                             | 
0850 2301-7000110         19500.000  EACH |       1.00000       19500.00|       1.00000       19500.00|       1.00000       19500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0860 2317-7000110         11000.000  EACH |       1.00000       11000.00|       1.00000       11000.00|       1.00000       11000.00 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        30,500.00|           $        30,500.00|           $        30,500.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,695,263.93|           $     2,746,893.88|           $     2,770,838.57 
==================================================================================================================================== 
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     Bid Order:  103                             Contract ID:  94-1696-060                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WI040               |(   5  ) CO415               |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |CONCRETE TECHNOLOGIES, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             3.000  ACRE |    4000.00000       12000.00|    4050.00000       12150.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425046         24965.000  CY   |       4.50000      112342.50|       4.60000      114839.00| 

  SELECTED BACKFILL                       |                             |                             | 
0030 2102-0425070          2928.000  TON  |      19.50000       57096.00|      19.90000       58267.20| 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070         50014.000  CY   |       3.50000      175049.00|       3.60000      180050.40| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015            40.000  CY   |      50.00000        2000.00|      51.00000        2040.00| 

  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-2713070          1570.000  CY   |      16.94000       26595.80|      17.25000       27082.50| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0070 2105-8425015         12343.000  CY   |       4.00000       49372.00|       4.10000       50606.30| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2107-0875100         60714.000  CY   |       0.50000       30357.00|       0.50000       30357.00| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0090 2111-8174100         23642.000  SY   |       4.70000      111117.40|       4.80000      113481.60| 
  GRANULAR SUBBASE                        |                             |                             | 
0100 2115-0100000          1151.000  CY   |      34.80000       40054.80|      35.50000       40860.50| 
  MODIFIED SUBBASE                        |                             |                             | 
0110 2121-7425010          4184.000  TON  |      18.10000       75730.40|      18.50000       77404.00| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0120 2122-5500060         15312.000  SY   |      28.89000      442363.68|      29.50000      451704.00| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0130 2123-7450000           148.000  STA  |     200.00000       29600.00|     205.00000       30340.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0140 2301-1033100         22586.000  SY   |      40.90000      923767.40|      42.75000      965551.50| 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0150 2301-6911722                    LUMP |    1500.00000        1500.00|    1525.00000        1525.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0160 2303-6911000                    LUMP |    1500.00000        1500.00|    1525.00000        1525.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0170 2402-0425040           106.000  CY   |      48.00000        5088.00|      49.00000        5194.00| 
  FLOODED BACKFILL                        |                             |                             | 
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     Bid Order:  103                             Contract ID:  94-1696-060                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WI040               |(   5  ) CO415               |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |CONCRETE TECHNOLOGIES, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2402-2720000           297.000  CY   |       8.00000        2376.00|       8.15000        2420.55| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0190 2416-0100018             2.000  EACH |     650.00000        1300.00|     665.00000        1330.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0200 2416-0100024             4.000  EACH |     885.00000        3540.00|     900.00000        3600.00| 

  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0210 2416-0100048             2.000  EACH |    1350.00000        2700.00|    1375.00000        2750.00| 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0220 2416-1180018            46.000  LF   |      43.50000        2001.00|      44.50000        2047.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 

0230 2416-1180024           106.000  LF   |      70.50000        7473.00|      72.00000        7632.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1180048             4.000  LF   |     200.00000         800.00|     205.00000         820.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2417-0225024             1.000  EACH |     275.00000         275.00|     280.00000         280.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0260 2417-1060024            48.000  LF   |      34.00000        1632.00|      34.75000        1668.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0270 2502-8212034          8810.500  LF   |       5.25000       46255.13|       6.75000       59470.88| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8220196            40.000  EACH |     170.00000        6800.00|     180.00000        7200.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0290 2505-4008120           402.000  LF   |       2.00000         804.00|       2.05000         824.10| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0300 2505-4008130           273.000  LF   |       5.00000        1365.00|       5.10000        1392.30| 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 

0310 2505-4008300           650.000  LF   |      16.00000       10400.00|      18.25000       11862.50| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0320 2505-4008400             6.000  EACH |    1450.00000        8700.00|    1430.00000        8580.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0330 2505-4020580             1.000  EACH |    3000.00000        3000.00|    1735.00000        1735.00| 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0340 2505-4021700             6.000  EACH |    1725.00000       10350.00|    1835.00000       11010.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
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     Bid Order:  103                             Contract ID:  94-1696-060                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WI040               |(   5  ) CO415               |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |CONCRETE TECHNOLOGIES, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2505-6000111          2148.000  LF   |      10.00000       21480.00|      12.25000       26313.00| 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0360 2505-6000121             3.000  EACH |    2500.00000        7500.00|    1835.00000        5505.00| 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0370 2506-4984000            22.000  CY   |     150.00000        3300.00|     155.00000        3410.00| 

  FLOWABLE MORTAR                         |                             |                             | 
0380 2507-3250005           144.000  SY   |       5.00000         720.00|       5.10000         734.40| 
  ENGINEERING FABRIC                      |                             |                             | 
0390 2507-6800061           181.000  TON  |      50.00000        9050.00|      51.00000        9231.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0400 2507-8029000            12.000  TON  |      50.00000         600.00|      51.00000         612.00| 

  EROSION STONE                           |                             |                             | 
0410 2510-6745850         22906.000  SY   |       2.40000       54974.40|       3.05000       69863.30| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0420 2518-6910000             6.000  EACH |     100.00000         600.00|     100.00000         600.00| 
  SAFETY CLOSURE                          |                             |                             | 
0430 2520-3350015             1.000  EACH |    2500.00000        2500.00|    2860.00000        2860.00| 
  FIELD OFFICE                            |                             |                             | 
0440 2527-9263005           160.000  EACH |       2.15000         344.00|       2.20000         352.00| 
  RAISED PAVEMENT MARKERS                 |                             |                             | 
0450 2527-9263109           762.510  STA  |      14.00000       10675.14|      14.25000       10865.77| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0460 2527-9263137             8.000  EACH |      80.00000         640.00|      81.50000         652.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0470 2527-9263180           206.900  STA  |      20.00000        4138.00|      20.40000        4220.76| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0480 2528-8400048          1275.000  LF   |       9.55000       12176.25|       9.75000       12431.25| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0490 2528-8400055             6.000  EACH |    1580.00000        9480.00|    1625.00000        9750.00| 

  TEMPORARY TO PERMANENT BARRIER          |                             |                             | 
  CONNECTION                              |                             |                             | 
0500 2528-8400157             4.000  EACH |    2400.00000        9600.00|    2450.00000        9800.00| 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0510 2528-8445110                    LUMP |   17300.00000       17300.00|   17650.00000       17650.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2529-2242304             5.000  EACH |     130.00000         650.00|     125.00000         625.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0530 2529-2242320            10.000  EACH |     200.00000        2000.00|     150.00000        1500.00| 
  CT JOINT                                |                             |                             | 
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     Bid Order:  103                             Contract ID:  94-1696-060                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WI040               |(   5  ) CO415               |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |CONCRETE TECHNOLOGIES, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0540 2529-5070110           237.800  SY   |     104.44000       24835.83|     135.00000       32103.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0550 2529-5070120             5.000  EACH |     300.00000        1500.00|     250.00000        1250.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0560 2530-0400061            19.000  TON  |     250.00000        4750.00|      90.00000        1710.00| 

  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0570 2530-5070231            71.000  SY   |     112.81000        8009.51|      72.00000        5112.00| 
  IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0580 2532-5200001         24472.000  SY   |       2.44000       59711.68|       2.65000       64850.80| 

  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0590 2533-4980005                    LUMP |  150000.00000      150000.00|  170800.00000      170800.00| 
  MOBILIZATION                            |                             |                             | 
0600 2551-0000110             9.000  EACH |    1450.00000       13050.00|    1480.00000       13320.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0610 2601-2633100            60.000  ACRE |      25.00000        1500.00|      25.50000        1530.00| 
  MOWING                                  |                             |                             | 
0620 2601-2634100            12.000  ACRE |     700.00000        8400.00|     700.00000        8400.00| 
  MULCHING                                |                             |                             | 
0630 2601-2642100            12.000  ACRE |      63.00000         756.00|      64.25000         771.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0640 2601-2643401            23.600  SQ   |      60.00000        1416.00|      61.25000        1445.50| 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0650 2601-2700010           312.000  SF   |      16.20000        5054.40|      16.50000        5148.00| 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0660 2602-0000020          6920.000  LF   |       1.59000       11002.80|       1.65000       11418.00| 
  SILT FENCE                              |                             |                             | 
0670 2602-0000030           375.000  LF   |       1.63000         611.25|       1.65000         618.75| 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0680 2602-0000040          4856.000  LF   |       4.00000       19424.00|       4.15000       20152.40| 
  SILT DIKES                              |                             |                             | 
0690 2602-0000090          2768.000  LF   |       1.00000        2768.00|       1.05000        2906.40| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0700 2602-0000100           125.000  LF   |       1.00000         125.00|       1.05000         131.25| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
0710 2602-0000312           300.000  LF   |       1.67000         501.00|       1.70000         510.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
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     Bid Order:  103                             Contract ID:  94-1696-060                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WI040               |(   5  ) CO415               |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |CONCRETE TECHNOLOGIES, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0720 2602-0000320           300.000  LF   |       3.00000         900.00|       3.05000         915.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     2,687,348.37|           $     2,817,667.91|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 

SECTION 0002   SIGNING ITEMS 
                                          |                             |                             | 
0730 2401-6745355             2.000  EACH |     245.00000         490.00|     250.00000         500.00| 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0740 2524-9281426            45.500  LF   |      85.75000        3901.63|      87.50000        3981.25| 

  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
0750 2599-9999005             1.000  EACH |     795.00000         795.00|     810.00000         810.00| 
  ('EACH' ITEM) REMOVE AND REINSTALL TYPE |                             |                             | 
  B SIGN                                  |                             |                             | 
     SECTION TOTALS                       |           $         5,186.63|           $         5,291.25|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   DESIGN NO. 0309; A 4' X 4' REINFORCED CONCRETE BOX CULVERT EXTENSION WITH FLUME AND BASIN 
                                          |                             |                             | 
0760 2401-6750001                    LUMP |    3000.00000        3000.00|    3060.00000        3060.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0770 2402-0425033            25.000  CY   |      25.00000         625.00|      25.50000         637.50| 
  GRANULAR BACKFILL, PLACE ONLY           |                             |                             | 
0780 2402-2720000            16.000  CY   |      35.00000         560.00|      35.75000         572.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0790 2403-0100020            83.700  CY   |     490.00000       41013.00|     500.00000       41850.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0800 2404-7775000          9970.000  LB   |       1.20000       11964.00|       1.25000       12462.50| 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $        57,162.00|           $        58,582.00|           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   DESIGN NO. 0409; A 4' X 4' REINFORCED CONCRETE BOX CULVERT WITH FLUME AND BASIN 
                                          |                             |                             | 
0810 2401-6750001                    LUMP |    4500.00000        4500.00|    4600.00000        4600.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0820 2402-2720000           307.000  CY   |      20.00000        6140.00|      20.40000        6262.80| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0830 2403-0100020           107.900  CY   |     475.00000       51252.50|     485.00000       52331.50| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
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     Bid Order:  103                             Contract ID:  94-1696-060                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WI040               |(   5  ) CO415               |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |CONCRETE TECHNOLOGIES, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0840 2404-7775000         12436.000  LB   |       1.10000       13679.60|       1.15000       14301.40| 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $        75,572.10|           $        77,495.70|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   PAYMENT ADJUSTMENT INCENTIVE ITEMS 

                                          |                             |                             | 
0850 2301-7000110         19500.000  EACH |       1.00000       19500.00|       1.00000       19500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0860 2317-7000110         11000.000  EACH |       1.00000       11000.00|       1.00000       11000.00| 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        30,500.00|           $        30,500.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,855,769.10|           $     2,989,536.86|           $ 
==================================================================================================================================== 
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     Bid  Order:  104                         Contract ID:  94-2690-615                 Primary County:  WEBSTER 
   Letting Date:  101019     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   HOWREY CONSTRUCTION, INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  05/16/11 
 
 
        Project:  STP-E-2690(615)--8V-94 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  WEBSTER            Prj Awd Amt: $478,731.88 
          Route:  N. 15TH STREET 
       Location:  ALONG N 15TH STREET BETWEEN HARLAN 
                  ROGERS SPORTS COMPLEX AND 20TH AVE N 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      HOWREY CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO811          HOWREY CONSTRUCTION, INC.                                                  $    478,731.88     100.00  % 
   2   CE120          CEDAR VALLEY CORP.                                                         $    508,712.18     106.26  % 
   3   JE120          JENSEN BUILDERS, LTD.                                                      $    511,576.68     106.86  % 
   4   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    535,452.04     111.84  % 
   5   HO765          HOVEY CONSTRUCTION INC.                                                    $    571,175.74     119.31  % 
   6   CO415          CONCRETE TECHNOLOGIES, INC.                                                $    593,532.06     123.98  % 
   7   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    594,998.36     124.28  % 
   8   VI035          VIETH CONSTRUCTION CORPORATION                                             $    622,888.16     130.11  % 
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     Bid Order:  104                             Contract ID:  94-2690-615                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) CE120               |(   3  ) JE120 
                                          |HOWREY CONSTRUCTION, INC.    |CEDAR VALLEY CORP.           |JENSEN BUILDERS, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          4850.000  CY   |       6.90000       33465.00|       6.90000       33465.00|       7.25000       35162.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015          3090.000  CY   |       5.95000       18385.50|       5.95000       18385.50|       6.25000       19312.50 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2121-7425010           420.000  TON  |      20.00000        8400.00|      20.00000        8400.00|      21.00000        8820.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0040 2123-7450020           190.000  STA  |      70.00000       13300.00|      70.00000       13300.00|      74.00000       14060.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2213-6745500             1.120  STA  |    1500.00000        1680.00|    1860.00000        2083.20|     600.00000         672.00 

  REMOVAL OF CURB                         |                             |                             | 
0060 2213-7100400             1.000  EACH |      70.00000          70.00|      70.00000          70.00|     300.00000         300.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0070 2315-8275025            50.000  TON  |      20.00000        1000.00|      20.00000        1000.00|      21.00000        1050.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2401-6745650                    LUMP |    1900.00000        1900.00|    1900.00000        1900.00|    2000.00000        2000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2416-0100015             2.000  EACH |    1113.00000        2226.00|    1113.00000        2226.00|    1170.00000        2340.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0100 2416-0100018             1.000  EACH |    1290.00000        1290.00|    1290.00000        1290.00|    1355.00000        1355.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0110 2416-0100030             3.000  EACH |    1900.00000        5700.00|    1900.00000        5700.00|    2000.00000        6000.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0120 2416-0102022             2.000  EACH |    1330.00000        2660.00|    1330.00000        2660.00|    1400.00000        2800.00 
  APRONS, CONCRETE ARCH, 22 IN. X 14 IN.  |                             |                             | 
0130 2416-1160015            48.000  LF   |      79.00000        3792.00|      79.00000        3792.00|      83.00000        3984.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 15 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2416-1160030            24.000  LF   |     143.00000        3432.00|     143.00000        3432.00|     150.00000        3600.00 

  CULVERT, CONCRETE ENTRANCE PIPE, 30 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2416-1165018            72.000  LF   |      69.50000        5004.00|      69.50000        5004.00|      73.00000        5256.00 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0160 2416-1165030             8.000  LF   |     232.00000        1856.00|     232.00000        1856.00|     244.00000        1952.00 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0170 2416-1192022            12.000  LF   |     122.00000        1464.00|     122.00000        1464.00|     128.00000        1536.00 
  CULVERT, 2000D CONCRETE ARCH ENTRANCE   |                             |                             | 
  PIPE, 22 IN. X 14 IN.                   |                             |                             | 
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     Bid Order:  104                             Contract ID:  94-2690-615                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) CE120               |(   3  ) JE120 
                                          |HOWREY CONSTRUCTION, INC.    |CEDAR VALLEY CORP.           |JENSEN BUILDERS, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2417-0225015             1.000  EACH |      90.00000          90.00|      90.00000          90.00|      95.00000          95.00 
  APRONS, METAL, 15 IN. DIA.              |                             |                             | 
0190 2417-0330018             1.000  EACH |     600.00000         600.00|     600.00000         600.00|     630.00000         630.00 
  APRONS, SAFETY SLOPE, 18 IN. DIA.       |                             |                             | 
0200 2417-1040015            20.000  LF   |      27.00000         540.00|      27.00000         540.00|      28.50000         570.00 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0210 2417-1040024           241.000  LF   |      30.00000        7230.00|      30.00000        7230.00|      31.50000        7591.50 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0220 2417-5895015             2.000  EACH |     400.00000         800.00|     400.00000         800.00|     420.00000         840.00 

  BEVELED PIPE AND GUARD, 15 INCH         |                             |                             | 
0230 2417-5895018             2.000  EACH |     450.00000         900.00|     450.00000         900.00|     475.00000         950.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0240 2417-5895024             7.000  EACH |     525.00000        3675.00|     525.00000        3675.00|     551.00000        3857.00 
  BEVELED PIPE AND GUARD, 24 INCH         |                             |                             | 
0250 2435-0251218             2.000  EACH |     795.00000        1590.00|     795.00000        1590.00|     835.00000        1670.00 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0260 2435-0600010             1.000  EACH |     225.00000         225.00|     225.00000         225.00|     237.00000         237.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0270 2502-8212204           182.000  LF   |       9.00000        1638.00|       9.00000        1638.00|       9.50000        1729.00 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8215110            27.000  LF   |      26.00000         702.00|      26.00000         702.00|      27.50000         742.50 
  SUBDRAIN, CORRUGATED METAL PIPE, 10 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8220193             3.000  EACH |      75.00000         225.00|      75.00000         225.00|      80.00000         240.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0300 2503-0114212             9.000  LF   |      66.00000         594.00|      66.00000         594.00|      70.00000         630.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 

  (CLASS III), 12 IN.                     |                             |                             | 
0310 2503-0114218           496.000  LF   |      48.00000       23808.00|      48.00000       23808.00|      50.00000       24800.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0320 2504-0114008            10.000  LF   |      17.50000         175.00|      17.50000         175.00|      18.50000         185.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0330 2510-6745850             5.900  SY   |      30.00000         177.00|      30.00000         177.00|      31.50000         185.85 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  104                             Contract ID:  94-2690-615                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) CE120               |(   3  ) JE120 
                                          |HOWREY CONSTRUCTION, INC.    |CEDAR VALLEY CORP.           |JENSEN BUILDERS, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0340 2511-0302500          9400.000  SY   |      23.72000      222968.00|      24.59000      231146.00|      25.00000      235000.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0350 2511-0302600           488.000  SY   |      28.55000       13932.40|      26.64000       13000.32|      28.50000       13908.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 

  CONCRETE, 6 IN.                         |                             |                             | 
0360 2511-0310100            95.000  STA  |     150.00000       14250.00|     150.00000       14250.00|     157.50000       14962.50 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0370 2511-6745900           130.000  SY   |       2.00000         260.00|       2.00000         260.00|       2.10000         273.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 

0380 2511-7526006           122.100  SY   |      45.00000        5494.50|      69.00000        8424.90|      41.20000        5030.52 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0390 2511-7528100           244.000  SF   |      30.00000        7320.00|      22.00000        5368.00|      35.00000        8540.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0400 2515-2475006           231.000  SY   |      45.00000       10395.00|      49.00000       11319.00|      42.00000        9702.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0410 2515-6745600           231.000  SY   |       3.00000         693.00|       3.00000         693.00|       3.15000         727.65 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0420 2518-6910000            11.000  EACH |     175.00000        1925.00|     175.00000        1925.00|     150.00000        1650.00 
  SAFETY CLOSURE                          |                             |                             | 
0430 2524-6765010             9.000  EACH |      75.00000         675.00|      75.00000         675.00|     262.50000        2362.50 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0440 2524-9275100           240.000  LF   |       8.50000        2040.00|       8.50000        2040.00|      17.85000        4284.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0450 2524-9325001           120.520  SF   |      17.00000        2048.84|      17.00000        2048.84|      22.00000        2651.44 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0460 2527-9263109             5.300  STA  |     335.00000        1775.50|     335.00000        1775.50|     240.00000        1272.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0470 2528-8445110                    LUMP |    2800.00000        2800.00|    7600.00000        7600.00|    6198.00000        6198.00 
  TRAFFIC CONTROL                         |                             |                             | 
0480 2533-4980005                    LUMP |   14000.00000       14000.00|   31700.00000       31700.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0490 2554-0212020             2.000  EACH |      40.00000          80.00|      40.00000          80.00|      42.00000          84.00 
  VALVE BOX EXTENSION                     |                             |                             | 
0500 2599-9999005             1.000  EACH |    1850.00000        1850.00|    1850.00000        1850.00|    1950.00000        1950.00 
  ('EACH' ITEM) APRONS, CONCRETE SAFETY,  |                             |                             | 
  18 IN.                                  |                             |                             | 
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     Bid Order:  104                             Contract ID:  94-2690-615                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) CE120               |(   3  ) JE120 
                                          |HOWREY CONSTRUCTION, INC.    |CEDAR VALLEY CORP.           |JENSEN BUILDERS, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0510 2599-9999005             4.000  EACH |     350.00000        1400.00|     550.00000        2200.00|     500.00000        2000.00 
  ('EACH' ITEM) MANHOLE CASTING, TYPE C   |                             |                             | 
0520 2599-9999009           320.000  LF   |       3.00000         960.00|       3.00000         960.00|       3.15000        1008.00 
  ('LINEAR FEET' ITEM) SEDIMENT REMOVAL   |                             |                             | 
  FROM EXISTING CULVERT                   |                             |                             | 

0530 2599-9999018           100.000  SY   |      44.50000        4450.00|      33.89000        3389.00|      41.50000        4150.00 
  ('SQUARE YARDS' ITEM) RECREATIONAL      |                             |                             | 
  TRAIL, REINFORCED P.C.                  |                             |                             | 
0540 2599-9999018            88.000  SY   |      47.50000        4180.00|      33.89000        2982.32|      45.00000        3960.00 
  ('SQUARE YARDS' ITEM) RECREATIONAL      |                             |                             | 
  TRAIL, REINFORCED P.C.                  |                             |                             | 

0550 2601-2636043             1.900  ACRE |    1089.80000        2070.62|     797.00000        1514.30|     840.00000        1596.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0560 2601-2636044             2.900  ACRE |    1089.80000        3160.42|    1810.00000        5249.00|    1900.00000        5510.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0570 2602-0000020          3090.000  LF   |       2.15000        6643.50|       1.68000        5191.20|       1.77000        5469.30 
  SILT FENCE                              |                             |                             | 
0580 2602-0000030           272.000  LF   |       5.90000        1604.80|       2.00000         544.00|       2.10000         571.20 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0590 2602-0000060          3090.000  LF   |       0.40000        1236.00|       0.05000         154.50|       0.06000         185.40 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0600 2602-0000070           272.000  LF   |       0.40000         108.80|       0.05000          13.60|       0.06000          16.32 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0610 2602-0000090          3090.000  LF   |       0.50000        1545.00|       1.00000        3090.00|       1.00000        3090.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0620 2602-0000100           272.000  LF   |       1.00000         272.00|       1.00000         272.00|       1.00000         272.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       478,731.88|           $       508,712.18|           $       511,576.68 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       478,731.88|           $       508,712.18|           $       511,576.68 
==================================================================================================================================== 
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     Bid Order:  104                             Contract ID:  94-2690-615                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(   5  ) HO765               |(   6  ) CO415 
                                          |GODBERSEN-SMITH CONSTRUCTION |HOVEY CONSTRUCTION INC.      |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          4850.000  CY   |      10.50000       50925.00|       9.55000       46317.50|      15.75000       76387.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015          3090.000  CY   |       7.50000       23175.00|       8.00000       24720.00|       6.75000       20857.50 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2121-7425010           420.000  TON  |      25.00000       10500.00|      21.00000        8820.00|      29.50000       12390.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0040 2123-7450020           190.000  STA  |      95.00000       18050.00|     136.00000       25840.00|     105.00000       19950.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2213-6745500             1.120  STA  |    2200.00000        2464.00|    1140.00000        1276.80|    1940.00000        2172.80 

  REMOVAL OF CURB                         |                             |                             | 
0060 2213-7100400             1.000  EACH |      70.00000          70.00|     100.00000         100.00|      73.00000          73.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0070 2315-8275025            50.000  TON  |      25.00000        1250.00|      21.00000        1050.00|      40.50000        2025.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2401-6745650                    LUMP |    4500.00000        4500.00|    5279.00000        5279.00|    5225.00000        5225.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2416-0100015             2.000  EACH |     650.00000        1300.00|     799.00000        1598.00|     675.00000        1350.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0100 2416-0100018             1.000  EACH |     710.00000         710.00|     866.00000         866.00|     755.00000         755.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0110 2416-0100030             3.000  EACH |    1300.00000        3900.00|    1437.00000        4311.00|    1410.00000        4230.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0120 2416-0102022             2.000  EACH |     725.00000        1450.00|     998.00000        1996.00|     780.00000        1560.00 
  APRONS, CONCRETE ARCH, 22 IN. X 14 IN.  |                             |                             | 
0130 2416-1160015            48.000  LF   |      70.00000        3360.00|      72.50000        3480.00|      70.00000        3360.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 15 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2416-1160030            24.000  LF   |     110.00000        2640.00|      87.50000        2100.00|     140.00000        3360.00 

  CULVERT, CONCRETE ENTRANCE PIPE, 30 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2416-1165018            72.000  LF   |      45.00000        3240.00|      55.00000        3960.00|      48.00000        3456.00 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0160 2416-1165030             8.000  LF   |     150.00000        1200.00|      95.00000         760.00|     205.00000        1640.00 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0170 2416-1192022            12.000  LF   |     135.00000        1620.00|      90.00000        1080.00|     150.00000        1800.00 
  CULVERT, 2000D CONCRETE ARCH ENTRANCE   |                             |                             | 
  PIPE, 22 IN. X 14 IN.                   |                             |                             | 
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     Bid Order:  104                             Contract ID:  94-2690-615                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(   5  ) HO765               |(   6  ) CO415 
                                          |GODBERSEN-SMITH CONSTRUCTION |HOVEY CONSTRUCTION INC.      |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2417-0225015             1.000  EACH |     300.00000         300.00|     182.00000         182.00|     365.00000         365.00 
  APRONS, METAL, 15 IN. DIA.              |                             |                             | 
0190 2417-0330018             1.000  EACH |     625.00000         625.00|     550.00000         550.00|     700.00000         700.00 
  APRONS, SAFETY SLOPE, 18 IN. DIA.       |                             |                             | 
0200 2417-1040015            20.000  LF   |      60.00000        1200.00|      45.00000         900.00|      75.00000        1500.00 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0210 2417-1040024           241.000  LF   |      55.00000       13255.00|      56.00000       13496.00|      69.00000       16629.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0220 2417-5895015             2.000  EACH |     425.00000         850.00|    1100.00000        2200.00|     470.00000         940.00 

  BEVELED PIPE AND GUARD, 15 INCH         |                             |                             | 
0230 2417-5895018             2.000  EACH |     475.00000         950.00|    1350.00000        2700.00|     500.00000        1000.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0240 2417-5895024             7.000  EACH |     575.00000        4025.00|    1822.00000       12754.00|     625.00000        4375.00 
  BEVELED PIPE AND GUARD, 24 INCH         |                             |                             | 
0250 2435-0251218             2.000  EACH |    1400.00000        2800.00|    1400.00000        2800.00|    1360.00000        2720.00 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0260 2435-0600010             1.000  EACH |     750.00000         750.00|     650.00000         650.00|    1305.00000        1305.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0270 2502-8212204           182.000  LF   |      15.00000        2730.00|      11.00000        2002.00|      21.00000        3822.00 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8215110            27.000  LF   |      35.00000         945.00|      59.00000        1593.00|      63.00000        1701.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 10 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8220193             3.000  EACH |     150.00000         450.00|     170.00000         510.00|     185.00000         555.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0300 2503-0114212             9.000  LF   |     145.00000        1305.00|      84.00000         756.00|     150.00000        1350.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 

  (CLASS III), 12 IN.                     |                             |                             | 
0310 2503-0114218           496.000  LF   |      47.00000       23312.00|      59.00000       29264.00|      46.00000       22816.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0320 2504-0114008            10.000  LF   |     210.00000        2100.00|      50.00000         500.00|     220.00000        2200.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0330 2510-6745850             5.900  SY   |      20.00000         118.00|      16.50000          97.35|     285.00000        1681.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  104                             Contract ID:  94-2690-615                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(   5  ) HO765               |(   6  ) CO415 
                                          |GODBERSEN-SMITH CONSTRUCTION |HOVEY CONSTRUCTION INC.      |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0340 2511-0302500          9400.000  SY   |      22.50000      211500.00|      26.00000      244400.00|      22.50000      211500.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0350 2511-0302600           488.000  SY   |      30.00000       14640.00|      29.00000       14152.00|      24.00000       11712.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 

  CONCRETE, 6 IN.                         |                             |                             | 
0360 2511-0310100            95.000  STA  |     150.00000       14250.00|     125.00000       11875.00|     155.00000       14725.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0370 2511-6745900           130.000  SY   |      12.50000        1625.00|       5.00000         650.00|      16.00000        2080.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 

0380 2511-7526006           122.100  SY   |      36.00000        4395.60|      44.00000        5372.40|      32.00000        3907.20 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0390 2511-7528100           244.000  SF   |      25.00000        6100.00|      30.50000        7442.00|      58.00000       14152.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0400 2515-2475006           231.000  SY   |      34.00000        7854.00|      41.00000        9471.00|      31.00000        7161.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0410 2515-6745600           231.000  SY   |       9.00000        2079.00|       5.00000        1155.00|      15.00000        3465.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0420 2518-6910000            11.000  EACH |     250.00000        2750.00|     189.00000        2079.00|     185.00000        2035.00 
  SAFETY CLOSURE                          |                             |                             | 
0430 2524-6765010             9.000  EACH |      75.00000         675.00|      81.00000         729.00|      78.00000         702.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0440 2524-9275100           240.000  LF   |       8.50000        2040.00|       9.25000        2220.00|       9.00000        2160.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0450 2524-9325001           120.520  SF   |      17.00000        2048.84|      18.40000        2217.57|      18.00000        2169.36 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0460 2527-9263109             5.300  STA  |     335.00000        1775.50|     361.00000        1913.30|     345.00000        1828.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0470 2528-8445110                    LUMP |    5500.00000        5500.00|    3000.00000        3000.00|    2935.00000        2935.00 
  TRAFFIC CONTROL                         |                             |                             | 
0480 2533-4980005                    LUMP |   40000.00000       40000.00|   26350.00000       26350.00|   53000.00000       53000.00 
  MOBILIZATION                            |                             |                             | 
0490 2554-0212020             2.000  EACH |     350.00000         700.00|     175.00000         350.00|     525.00000        1050.00 
  VALVE BOX EXTENSION                     |                             |                             | 
0500 2599-9999005             1.000  EACH |     700.00000         700.00|    2135.00000        2135.00|     780.00000         780.00 
  ('EACH' ITEM) APRONS, CONCRETE SAFETY,  |                             |                             | 
  18 IN.                                  |                             |                             | 
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     Bid Order:  104                             Contract ID:  94-2690-615                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(   5  ) HO765               |(   6  ) CO415 
                                          |GODBERSEN-SMITH CONSTRUCTION |HOVEY CONSTRUCTION INC.      |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0510 2599-9999005             4.000  EACH |     650.00000        2600.00|     650.00000        2600.00|     700.00000        2800.00 
  ('EACH' ITEM) MANHOLE CASTING, TYPE C   |                             |                             | 
0520 2599-9999009           320.000  LF   |      15.00000        4800.00|      20.00000        6400.00|      12.50000        4000.00 
  ('LINEAR FEET' ITEM) SEDIMENT REMOVAL   |                             |                             | 
  FROM EXISTING CULVERT                   |                             |                             | 

0530 2599-9999018           100.000  SY   |      35.00000        3500.00|      28.65000        2865.00|      30.00000        3000.00 
  ('SQUARE YARDS' ITEM) RECREATIONAL      |                             |                             | 
  TRAIL, REINFORCED P.C.                  |                             |                             | 
0540 2599-9999018            88.000  SY   |      38.00000        3344.00|      31.65000        2785.20|      32.00000        2816.00 
  ('SQUARE YARDS' ITEM) RECREATIONAL      |                             |                             | 
  TRAIL, REINFORCED P.C.                  |                             |                             | 

0550 2601-2636043             1.900  ACRE |    1090.00000        2071.00|     860.00000        1634.00|    2090.00000        3971.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0560 2601-2636044             2.900  ACRE |    1090.00000        3161.00|    1954.00000        5666.60|    2195.00000        6365.50 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0570 2602-0000020          3090.000  LF   |       2.15000        6643.50|       1.82000        5623.80|       2.00000        6180.00 
  SILT FENCE                              |                             |                             | 
0580 2602-0000030           272.000  LF   |       5.90000        1604.80|       2.16000         587.52|       3.00000         816.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0590 2602-0000060          3090.000  LF   |       0.40000        1236.00|       0.35000        1081.50|       0.55000        1699.50 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0600 2602-0000070           272.000  LF   |       0.40000         108.80|       0.35000          95.20|       1.05000         285.60 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0610 2602-0000090          3090.000  LF   |       0.50000        1545.00|       0.50000        1545.00|       0.55000        1699.50 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0620 2602-0000100           272.000  LF   |       0.50000         136.00|       1.00000         272.00|       1.05000         285.60 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       535,452.04|           $       571,175.74|           $       593,532.06 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       535,452.04|           $       571,175.74|           $       593,532.06 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 104  10 
 
     Bid Order:  104                             Contract ID:  94-2690-615                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) AB112               |(   8  ) VI035               |(      ) 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          4850.000  CY   |      15.00000       72750.00|      15.00000       72750.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015          3090.000  CY   |       6.50000       20085.00|       6.50000       20085.00| 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2121-7425010           420.000  TON  |      28.00000       11760.00|      27.00000       11340.00| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0040 2123-7450020           190.000  STA  |     100.00000       19000.00|     100.00000       19000.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2213-6745500             1.120  STA  |    2700.00000        3024.00|    2700.00000        3024.00| 

  REMOVAL OF CURB                         |                             |                             | 
0060 2213-7100400             1.000  EACH |     250.00000         250.00|      75.00000          75.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0070 2315-8275025            50.000  TON  |      39.00000        1950.00|      39.00000        1950.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2401-6745650                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2416-0100015             2.000  EACH |     650.00000        1300.00|     650.00000        1300.00| 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0100 2416-0100018             1.000  EACH |     725.00000         725.00|     725.00000         725.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0110 2416-0100030             3.000  EACH |    1350.00000        4050.00|    1350.00000        4050.00| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0120 2416-0102022             2.000  EACH |     750.00000        1500.00|     750.00000        1500.00| 
  APRONS, CONCRETE ARCH, 22 IN. X 14 IN.  |                             |                             | 
0130 2416-1160015            48.000  LF   |      67.00000        3216.00|      64.00000        3072.00| 
  CULVERT, CONCRETE ENTRANCE PIPE, 15 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2416-1160030            24.000  LF   |     133.75000        3210.00|     128.00000        3072.00| 

  CULVERT, CONCRETE ENTRANCE PIPE, 30 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2416-1165018            72.000  LF   |      46.00000        3312.00|      46.00000        3312.00| 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0160 2416-1165030             8.000  LF   |     197.00000        1576.00|     197.00000        1576.00| 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0170 2416-1192022            12.000  LF   |     144.00000        1728.00|     144.00000        1728.00| 
  CULVERT, 2000D CONCRETE ARCH ENTRANCE   |                             |                             | 
  PIPE, 22 IN. X 14 IN.                   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 104  11 
 
     Bid Order:  104                             Contract ID:  94-2690-615                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) AB112               |(   8  ) VI035               |(      ) 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2417-0225015             1.000  EACH |     350.00000         350.00|     350.00000         350.00| 
  APRONS, METAL, 15 IN. DIA.              |                             |                             | 
0190 2417-0330018             1.000  EACH |     675.00000         675.00|     675.00000         675.00| 
  APRONS, SAFETY SLOPE, 18 IN. DIA.       |                             |                             | 
0200 2417-1040015            20.000  LF   |      72.00000        1440.00|      72.00000        1440.00| 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0210 2417-1040024           241.000  LF   |      66.00000       15906.00|      66.00000       15906.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0220 2417-5895015             2.000  EACH |     450.00000         900.00|     450.00000         900.00| 

  BEVELED PIPE AND GUARD, 15 INCH         |                             |                             | 
0230 2417-5895018             2.000  EACH |     475.00000         950.00|     475.00000         950.00| 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0240 2417-5895024             7.000  EACH |     600.00000        4200.00|     600.00000        4200.00| 
  BEVELED PIPE AND GUARD, 24 INCH         |                             |                             | 
0250 2435-0251218             2.000  EACH |    1300.00000        2600.00|    1300.00000        2600.00| 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0260 2435-0600010             1.000  EACH |    1250.00000        1250.00|    1250.00000        1250.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0270 2502-8212204           182.000  LF   |      20.00000        3640.00|      20.00000        3640.00| 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8215110            27.000  LF   |      60.00000        1620.00|      60.00000        1620.00| 
  SUBDRAIN, CORRUGATED METAL PIPE, 10 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8220193             3.000  EACH |     175.00000         525.00|     175.00000         525.00| 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0300 2503-0114212             9.000  LF   |     145.00000        1305.00|     145.00000        1305.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 

  (CLASS III), 12 IN.                     |                             |                             | 
0310 2503-0114218           496.000  LF   |      44.00000       21824.00|      44.00000       21824.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0320 2504-0114008            10.000  LF   |     210.00000        2100.00|     210.00000        2100.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0330 2510-6745850             5.900  SY   |     275.00000        1622.50|     275.00000        1622.50| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  104                             Contract ID:  94-2690-615                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) AB112               |(   8  ) VI035               |(      ) 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0340 2511-0302500          9400.000  SY   |      23.25000      218550.00|      26.45000      248630.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0350 2511-0302600           488.000  SY   |      34.60000       16884.80|      39.40000       19227.20| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 

  CONCRETE, 6 IN.                         |                             |                             | 
0360 2511-0310100            95.000  STA  |     150.00000       14250.00|     150.00000       14250.00| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0370 2511-6745900           130.000  SY   |      15.00000        1950.00|      15.00000        1950.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 

0380 2511-7526006           122.100  SY   |      34.60000        4224.66|      39.40000        4810.74| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0390 2511-7528100           244.000  SF   |      30.00000        7320.00|      32.50000        7930.00| 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0400 2515-2475006           231.000  SY   |      36.10000        8339.10|      42.00000        9702.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0410 2515-6745600           231.000  SY   |      14.00000        3234.00|      14.00000        3234.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0420 2518-6910000            11.000  EACH |     100.00000        1100.00|     190.00000        2090.00| 
  SAFETY CLOSURE                          |                             |                             | 
0430 2524-6765010             9.000  EACH |     175.00000        1575.00|      82.00000         738.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0440 2524-9275100           240.000  LF   |      10.00000        2400.00|      10.00000        2400.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0450 2524-9325001           120.520  SF   |      30.00000        3615.60|      18.50000        2229.62| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0460 2527-9263109             5.300  STA  |     225.00000        1192.50|     365.00000        1934.50| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0470 2528-8445110                    LUMP |    2555.00000        2555.00|    3050.00000        3050.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0480 2533-4980005                    LUMP |   59985.00000       59985.00|   52000.00000       52000.00| 
  MOBILIZATION                            |                             |                             | 
0490 2554-0212020             2.000  EACH |     250.00000         500.00|     300.00000         600.00| 
  VALVE BOX EXTENSION                     |                             |                             | 
0500 2599-9999005             1.000  EACH |     750.00000         750.00|     750.00000         750.00| 
  ('EACH' ITEM) APRONS, CONCRETE SAFETY,  |                             |                             | 
  18 IN.                                  |                             |                             | 
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     Bid Order:  104                             Contract ID:  94-2690-615                   Primary County:  WEBSTER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) AB112               |(   8  ) VI035               |(      ) 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0510 2599-9999005             4.000  EACH |     675.00000        2700.00|     675.00000        2700.00| 
  ('EACH' ITEM) MANHOLE CASTING, TYPE C   |                             |                             | 
0520 2599-9999009           320.000  LF   |      12.00000        3840.00|      12.00000        3840.00| 
  ('LINEAR FEET' ITEM) SEDIMENT REMOVAL   |                             |                             | 
  FROM EXISTING CULVERT                   |                             |                             | 

0530 2599-9999018           100.000  SY   |      53.30000        5330.00|      60.75000        6075.00| 
  ('SQUARE YARDS' ITEM) RECREATIONAL      |                             |                             | 
  TRAIL, REINFORCED P.C.                  |                             |                             | 
0540 2599-9999018            88.000  SY   |      56.95000        5011.60|      65.00000        5720.00| 
  ('SQUARE YARDS' ITEM) RECREATIONAL      |                             |                             | 
  TRAIL, REINFORCED P.C.                  |                             |                             | 

0550 2601-2636043             1.900  ACRE |     797.00000        1514.30|     950.00000        1805.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0560 2601-2636044             2.900  ACRE |    1810.00000        5249.00|    1975.00000        5727.50| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0570 2602-0000020          3090.000  LF   |       1.68000        5191.20|       1.75000        5407.50| 
  SILT FENCE                              |                             |                             | 
0580 2602-0000030           272.000  LF   |       2.00000         544.00|       2.00000         544.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0590 2602-0000060          3090.000  LF   |       0.05000         154.50|       0.05000         154.50| 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0600 2602-0000070           272.000  LF   |       0.05000          13.60|       0.05000          13.60| 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0610 2602-0000090          3090.000  LF   |       0.50000        1545.00|       0.25000         772.50| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0620 2602-0000100           272.000  LF   |       0.50000         136.00|       0.50000         136.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       594,998.36|           $       622,888.16|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       594,998.36|           $       622,888.16|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
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     Bid  Order:  151                         Contract ID:  30-4150-602                 Primary County:  DICKINSON 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   20 WORK DAYS      Late Start Date:  05/16/11 
 
 
        Project:  STP-U-4150(602)--70-30 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  DICKINSON          Prj Awd Amt: $218,538.08 
          Route:  MARKET STREET 
       Location:  JUST SOUTH OF RAILROAD ST. TO INTERSECTION 
                  OF B AVENUE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $    218,538.08     100.00  % 
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     Bid Order:  151                             Contract ID:  30-4150-602                   Primary County:  DICKINSON 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090            38.700  CY   |      75.00000        2902.50|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0020 2107-0875000            40.800  CY   |      62.10000        2533.68|                             | 

  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0030 2115-0100000            39.500  CY   |      56.00000        2212.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2212-5070310            69.600  SY   |     275.00000       19140.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 

0050 2212-5070330             3.000  EACH |     250.00000         750.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0060 2214-5145150          8867.000  SY   |       3.00000       26601.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2301-1033060            95.000  SY   |      65.00000        6175.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0080 2303-0033500          1060.700  TON  |      64.00000       67884.80|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0090 2303-0245828            63.600  TON  |     495.00000       31482.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0100 2303-3250000            22.700  SY   |      25.00000         567.50|                             | 
  FABRIC REINFORCEMENT WITH ADHESIVE      |                             |                             | 
0110 2303-6911000                    LUMP |    3000.00000        3000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0120 2401-6745356             1.000  EACH |     400.00000         400.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 

  POLES                                   |                             |                             | 
0130 2510-6745850           216.900  SY   |      18.00000        3904.20|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0140 2511-6745900             9.600  SY   |      21.00000         201.60|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0150 2511-7526006            13.700  SY   |      75.00000        1027.50|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0160 2511-7528100            20.000  SF   |      42.00000         840.00|                             | 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
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     Bid Order:  151                             Contract ID:  30-4150-602                   Primary County:  DICKINSON 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 2512-1725256           235.100  LF   |      40.00000        9404.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0180 2527-9263109            70.300  STA  |     154.00000       10826.20|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0190 2527-9263137             3.000  EACH |     192.50000         577.50|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0200 2528-8445110                    LUMP |    8062.50000        8062.50|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2528-8445113             6.000  EACH |     295.00000        1770.00|                             | 

  FLAGGERS                                |                             |                             | 
0220 2533-4980005                    LUMP |   14115.00000       14115.00|                             | 
  MOBILIZATION                            |                             |                             | 
0230 2540-4480507           136.100  LF   |      21.00000        2858.10|                             | 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
0240 2554-0212020             2.000  EACH |     250.00000         500.00|                             | 
  VALVE BOX EXTENSION                     |                             |                             | 
0250 2599-9999009            22.000  LF   |      16.50000         363.00|                             | 
  ('LINEAR FEET' ITEM) WADDLE, 9 IN.      |                             |                             | 
0260 2601-2636044             0.020  ACRE |   22000.00000         440.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $       218,538.08|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       218,538.08|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  152  1 
 
     Bid  Order:  152                         Contract ID:  58-C058-031                 Primary County:  LOUISA 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HOLLAND, JB CONSTRUCTION, INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  06/27/11 
 
 
        Project:  FM-TSF-C058(31)--5B-58 
      Work Type:  HMA PAVEMENT - GRADE AND REPLACE 
         County:  LOUISA             Prj Awd Amt: $602,830.20 
          Route:  X-17 
       Location:  STATE HIGHWAY 92 TO GLADWIN 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $    602,830.20     100.00  % 
   2   CO773          CORNERSTONE EXCAVATING, INC. & SUBSIDIARY                                  $    670,970.00     111.30  % 

   3   DE157          DELONG CONSTRUCTION, INC.                                                  $    688,922.48     114.28  % 
   4   RE300          REILLY CONSTRUCTION CO., INC.                                              $    746,506.03     123.83  % 
   5   PE320          PETERSON CONTRACTORS INC.                                                  $    784,629.29     130.15  % 
   6   MO480          MOYNA, C.J. & SONS, INC.                                                   $    833,927.23     138.33  % 
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                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 152  2 
 
     Bid Order:  152                             Contract ID:  58-C058-031                   Primary County:  LOUISA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) CO773               |(   3  ) DE157 
                                          |HOLLAND, JB CONSTRUCTION, IN |CORNERSTONE EXCAVATING, INC. |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS - DIVISION 1 
                                          |                             |                             | 
0010 2101-0850002           824.400  UNIT |       6.00000        4946.40|       4.00000        3297.60|       7.50000        6183.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2200000            57.000  LF   |      11.00000         627.00|      10.00000         570.00|       5.00000         285.00 

  INTERCEPTING DITCHES AND FLUMES         |                             |                             | 
0030 2102-2710070         43279.000  CY   |       1.63000       70544.77|       2.75000      119017.25|       2.60000      112525.40 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2115-0100000          2349.000  CY   |      31.36000       73664.64|      30.85000       72466.65|      32.50000       76342.50 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2123-7450000           101.500  STA  |      80.00000        8120.00|     145.00000       14717.50|     140.00000       14210.00 

  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2303-0023500          2428.000  TON  |      47.62000      115621.36|      47.00000      114116.00|      46.85000      113751.80 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0070 2303-0245828           145.600  TON  |     505.64000       73621.18|     500.00000       72800.00|     497.50000       72436.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0080 2315-8275025           200.000  TON  |      14.28000        2856.00|      16.00000        3200.00|      15.00000        3000.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0090 2402-2720100          8451.000  CY   |       6.00000       50706.00|       7.50000       63382.50|       6.00000       50706.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0100 2416-0100024            28.000  EACH |     380.00000       10640.00|     375.00000       10500.00|     390.00000       10920.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0110 2416-0100030             6.000  EACH |     490.00000        2940.00|     450.00000        2700.00|     515.00000        3090.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0120 2416-0100036             2.000  EACH |     750.00000        1500.00|     610.00000        1220.00|     735.00000        1470.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0130 2416-1180024           976.000  LF   |      40.00000       39040.00|      41.50000       40504.00|      46.35000       45237.60 

  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2416-1180030           262.000  LF   |      42.50000       11135.00|      49.85000       13060.70|      55.00000       14410.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2416-1180036            64.000  LF   |      52.00000        3328.00|      59.25000        3792.00|      75.50000        4832.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2417-0225024             3.000  EACH |     240.00000         720.00|     132.50000         397.50|     245.00000         735.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 152  3 
 
     Bid Order:  152                             Contract ID:  58-C058-031                   Primary County:  LOUISA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) CO773               |(   3  ) DE157 
                                          |HOLLAND, JB CONSTRUCTION, IN |CORNERSTONE EXCAVATING, INC. |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 2417-0330018            18.000  EACH |     325.00000        5850.00|     175.00000        3150.00|     325.00000        5850.00 
  APRONS, SAFETY SLOPE, 18 IN. DIA.       |                             |                             | 
0180 2417-0330024             2.000  EACH |     425.00000         850.00|     217.00000         434.00|     445.00000         890.00 
  APRONS, SAFETY SLOPE, 24 IN. DIA.       |                             |                             | 
0190 2417-1040018           842.000  LF   |      18.00000       15156.00|      20.90000       17597.80|      24.25000       20418.50 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0200 2417-1040024           118.000  LF   |      24.00000        2832.00|      24.30000        2867.40|      32.25000        3805.50 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0210 2417-1060024           172.000  LF   |      34.00000        5848.00|      24.30000        4179.60|      38.50000        6622.00 

  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0220 2506-4984000           381.200  CY   |      71.35000       27198.62|     100.00000       38120.00|     118.50000       45172.20 
  FLOWABLE MORTAR                         |                             |                             | 
0230 2507-3250005            57.000  SY   |       1.15000          65.55|       2.00000         114.00|       2.00000         114.00 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-8029000            22.000  TON  |      25.80000         567.60|      32.50000         715.00|      32.50000         715.00 
  EROSION STONE                           |                             |                             | 
0250 2510-6745850         12403.000  SY   |       0.50000        6201.50|       1.50000       18604.50|       2.00000       24806.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0260 2518-6910000            31.000  EACH |     101.64000        3150.84|     100.00000        3100.00|     100.00000        3100.00 
  SAFETY CLOSURE                          |                             |                             | 
0270 2527-9263109           169.600  STA  |      14.02000        2377.79|      14.00000        2374.40|      13.79000        2338.78 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0280 2528-8445110                    LUMP |    4573.64000        4573.64|    4500.00000        4500.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2533-4980005                    LUMP |   40000.00000       40000.00|   20000.00000       20000.00|   22500.00000       22500.00 
  MOBILIZATION                            |                             |                             | 
0300 2601-2634100             9.100  ACRE |     700.00000        6370.00|     700.00000        6370.00|     700.00000        6370.00 

  MULCHING                                |                             |                             | 
0310 2601-2636043             9.100  ACRE |     482.77000        4393.21|     400.00000        3640.00|     400.00000        3640.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0320 2601-2640350           418.100  SQ   |      12.20000        5100.82|      16.00000        6689.60|      14.00000        5853.40 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0330 2602-0000020           200.000  LF   |       2.03000         406.00|       2.00000         400.00|       2.00000         400.00 
  SILT FENCE                              |                             |                             | 
0340 2602-0000030           724.000  LF   |       2.03000        1469.72|       2.00000        1448.00|       1.70000        1230.80 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
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                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 152  4 
 
     Bid Order:  152                             Contract ID:  58-C058-031                   Primary County:  LOUISA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) CO773               |(   3  ) DE157 
                                          |HOLLAND, JB CONSTRUCTION, IN |CORNERSTONE EXCAVATING, INC. |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2602-0000090           200.000  LF   |       0.45000          90.00|       1.00000         200.00|       0.50000         100.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0360 2602-0000100           724.000  LF   |       0.44000         318.56|       1.00000         724.00|       0.50000         362.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       602,830.20|           $       670,970.00|           $       688,922.48 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       602,830.20|           $       670,970.00|           $       688,922.48 
==================================================================================================================================== 
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     Bid Order:  152                             Contract ID:  58-C058-031                   Primary County:  LOUISA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) PE320               |(   6  ) MO480 
                                          |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS - DIVISION 1 
                                          |                             |                             | 
0010 2101-0850002           824.400  UNIT |      11.00000        9068.40|       9.40000        7749.36|      20.00000       16488.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2200000            57.000  LF   |       2.70000         153.90|      15.00000         855.00|      10.00000         570.00 

  INTERCEPTING DITCHES AND FLUMES         |                             |                             | 
0030 2102-2710070         43279.000  CY   |       2.75000      119017.25|       3.15000      136328.85|       4.90000      212067.10 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2115-0100000          2349.000  CY   |      35.10000       82449.90|      33.65000       79043.85|      32.60000       76577.40 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2123-7450000           101.500  STA  |     195.00000       19792.50|     140.00000       14210.00|     100.00000       10150.00 

  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2303-0023500          2428.000  TON  |      46.85000      113751.80|      46.85000      113751.80|      46.85000      113751.80 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0070 2303-0245828           145.600  TON  |     497.50000       72436.00|     497.50000       72436.00|     497.50000       72436.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0080 2315-8275025           200.000  TON  |      16.80000        3360.00|      19.00000        3800.00|      17.00000        3400.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0090 2402-2720100          8451.000  CY   |       6.75000       57044.25|       7.50000       63382.50|       4.85000       40987.35 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0100 2416-0100024            28.000  EACH |     440.00000       12320.00|     480.00000       13440.00|     485.00000       13580.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0110 2416-0100030             6.000  EACH |     525.00000        3150.00|     675.00000        4050.00|     550.00000        3300.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0120 2416-0100036             2.000  EACH |     775.00000        1550.00|     870.00000        1740.00|     850.00000        1700.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0130 2416-1180024           976.000  LF   |      61.75000       60268.00|      63.00000       61488.00|      49.85000       48653.60 

  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2416-1180030           262.000  LF   |      69.25000       18143.50|      80.00000       20960.00|      65.00000       17030.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2416-1180036            64.000  LF   |      90.00000        5760.00|     112.00000        7168.00|      75.00000        4800.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2417-0225024             3.000  EACH |     262.50000         787.50|     322.50000         967.50|     150.00000         450.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
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                                                                                                                Run Date: 11/19/10 
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     Bid Order:  152                             Contract ID:  58-C058-031                   Primary County:  LOUISA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) PE320               |(   6  ) MO480 
                                          |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 2417-0330018            18.000  EACH |     310.00000        5580.00|     365.00000        6570.00|     275.00000        4950.00 
  APRONS, SAFETY SLOPE, 18 IN. DIA.       |                             |                             | 
0180 2417-0330024             2.000  EACH |     355.00000         710.00|     407.00000         814.00|     300.00000         600.00 
  APRONS, SAFETY SLOPE, 24 IN. DIA.       |                             |                             | 
0190 2417-1040018           842.000  LF   |      37.50000       31575.00|      30.90000       26017.80|      18.00000       15156.00 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0200 2417-1040024           118.000  LF   |      41.75000        4926.50|      36.30000        4283.40|      22.00000        2596.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0210 2417-1060024           172.000  LF   |      42.75000        7353.00|      41.35000        7112.20|      25.00000        4300.00 

  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0220 2506-4984000           381.200  CY   |     145.00000       55274.00|     100.00000       38120.00|     115.00000       43838.00 
  FLOWABLE MORTAR                         |                             |                             | 
0230 2507-3250005            57.000  SY   |       2.25000         128.25|       3.00000         171.00|       6.00000         342.00 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-8029000            22.000  TON  |      65.00000        1430.00|      37.50000         825.00|      50.00000        1100.00 
  EROSION STONE                           |                             |                             | 
0250 2510-6745850         12403.000  SY   |       2.30000       28526.90|       3.35000       41550.05|       3.00000       37209.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0260 2518-6910000            31.000  EACH |     100.00000        3100.00|     100.00000        3100.00|     100.00000        3100.00 
  SAFETY CLOSURE                          |                             |                             | 
0270 2527-9263109           169.600  STA  |      13.79000        2338.78|      13.79000        2338.78|      13.79000        2338.78 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0280 2528-8445110                    LUMP |    4500.00000        4500.00|    6900.00000        6900.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2533-4980005                    LUMP |    3500.00000        3500.00|   27500.00000       27500.00|   60000.00000       60000.00 
  MOBILIZATION                            |                             |                             | 
0300 2601-2634100             9.100  ACRE |     700.00000        6370.00|     700.00000        6370.00|     700.00000        6370.00 

  MULCHING                                |                             |                             | 
0310 2601-2636043             9.100  ACRE |     400.00000        3640.00|     400.00000        3640.00|     400.00000        3640.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0320 2601-2640350           418.100  SQ   |      14.00000        5853.40|      14.00000        5853.40|      14.00000        5853.40 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0330 2602-0000020           200.000  LF   |       2.00000         400.00|       2.00000         400.00|       2.00000         400.00 
  SILT FENCE                              |                             |                             | 
0340 2602-0000030           724.000  LF   |       1.70000        1230.80|       1.70000        1230.80|       1.70000        1230.80 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
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     Bid Order:  152                             Contract ID:  58-C058-031                   Primary County:  LOUISA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) PE320               |(   6  ) MO480 
                                          |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2602-0000090           200.000  LF   |       1.10000         220.00|       0.50000         100.00|       0.50000         100.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0360 2602-0000100           724.000  LF   |       1.10000         796.40|       0.50000         362.00|       0.50000         362.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       746,506.03|           $       784,629.29|           $       833,927.23 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       746,506.03|           $       784,629.29|           $       833,927.23 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  153  1 
 
     Bid  Order:  153                         Contract ID:  80-0024-043                 Primary County:  RINGGOLD 
   Letting Date:  101019     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  ESP-002-4(43)--2S-80 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  RINGGOLD           Prj Awd Amt: $3,822,452.48 
          Route:  IOWA 2 
       Location:  FROM NCL OF KELLERTON E. TO I-35 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      NORRIS ASPHALT PAVING CO. 

                         GFE to DBE responsiveness:  Bid Winner - Demonstrated historical utilization of DBEs 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 

   1   NO080          NORRIS ASPHALT PAVING CO.                                                  $  3,822,452.48     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  3,859,089.89     100.95  % 
   3   WE540          WESTERN ENGINEERING CO., INC.                                              $  4,027,307.37     105.35  % 
   4   U.050          U.S. ASPHALT COMPANY                                                       $  4,153,478.76     108.66  % 
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     Bid Order:  153                             Contract ID:  80-0024-043                   Primary County:  RINGGOLD 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) HE400               |(   3  ) WE540 
                                          |NORRIS ASPHALT PAVING CO.    |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           730.000  CY   |      22.00000       16060.00|      22.00000       16060.00|      30.00000       21900.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2102-2713090          2273.400  CY   |       9.00000       20460.60|      18.80000       42739.92|      15.00000       34101.00 

  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0030 2121-7425020         32851.000  TON  |      16.80000      551896.80|      16.51000      542370.01|      15.00000      492765.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060          3084.000  SY   |      35.00000      107940.00|      29.37000       90577.08|      30.00000       92520.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 

0050 2128-0000200          5000.000  TON  |       4.00000       20000.00|       5.37000       26850.00|      14.50000       72500.00 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0060 2212-0475095            11.500  MILE |     250.00000        2875.00|     500.00000        5750.00|    1000.00000       11500.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2212-5075001            25.000  TON  |     100.00000        2500.00|     200.00000        5000.00|     350.00000        8750.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0080 2214-5145160         12542.400  TON  |       7.90000       99084.96|       9.12000      114386.69|       7.25000       90932.40 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0090 2303-0001000          2261.000  TON  |      36.86000       83340.46|      37.40000       84561.40|      35.50000       80265.50 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0100 2303-0031750          4438.900  TON  |      33.94000      150656.27|      34.09000      151322.10|      35.00000      155361.50 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0110 2303-0042500         18595.900  TON  |      34.86000      648253.07|      32.21000      598973.94|      34.00000      632260.60 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0043504         15740.900  TON  |      36.89000      580681.80|      36.55000      575329.90|      40.50000      637506.45 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 

  FRICTION L-4                            |                             |                             | 
0130 2303-0246422          2232.300  TON  |     475.00000     1060342.50|     462.00000     1031322.60|     450.00000     1004535.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0140 2303-6911000                    LUMP |    6250.00000        6250.00|    4000.00000        4000.00|    6000.00000        6000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2402-2720100            71.000  CY   |      28.00000        1988.00|      28.00000        1988.00|      15.00000        1065.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0160 2416-0101036             2.000  EACH |     800.00000        1600.00|     800.00000        1600.00|    1000.00000        2000.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 153  3 
 
     Bid Order:  153                             Contract ID:  80-0024-043                   Primary County:  RINGGOLD 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) HE400               |(   3  ) WE540 
                                          |NORRIS ASPHALT PAVING CO.    |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 2416-1541036            16.000  LF   |     100.00000        1600.00|     100.00000        1600.00|     100.00000        1600.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0180 2416-1541136            42.000  LF   |     110.00000        4620.00|     110.00000        4620.00|     150.00000        6300.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 

  GREATER THAN 36 IN.                     |                             |                             | 
0190 2417-0225042             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1200.00000        1200.00 
  APRONS, METAL, 42 IN. DIA.              |                             |                             | 
0200 2502-8212034          9360.000  LF   |       8.00000       74880.00|       8.00000       74880.00|       9.50000       88920.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 

0210 2502-8220196            26.000  EACH |     170.00000        4420.00|     170.00000        4420.00|     180.00000        4680.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0220 2505-4008120          1530.000  LF   |       3.00000        4590.00|       3.00000        4590.00|       3.00000        4590.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0230 2505-4008300          1718.800  LF   |      16.00000       27500.80|      16.00000       27500.80|      16.50000       28360.20 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0240 2505-4008400            20.000  EACH |    1400.00000       28000.00|    1400.00000       28000.00|    1450.00000       29000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0250 2505-4021010            20.000  EACH |     200.00000        4000.00|     200.00000        4000.00|     200.00000        4000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0260 2505-4021700            25.000  EACH |    1700.00000       42500.00|    1700.00000       42500.00|    1725.00000       43125.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0270 2527-9263109          7812.890  STA  |       8.00000       62503.12|       7.94000       62034.35|       8.00000       62503.12 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0280 2528-8445110                    LUMP |    7000.00000        7000.00|   13500.00000       13500.00|   25000.00000       25000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2528-8445113           200.000  EACH |     295.00000       59000.00|     295.00000       59000.00|     295.00000       59000.00 
  FLAGGERS                                |                             |                             | 

0300 2528-8445115           100.000  EACH |     445.00000       44500.00|     445.00000       44500.00|     445.00000       44500.00 
  PILOT CARS                              |                             |                             | 
0310 2529-5070110           213.300  SY   |     127.00000       27089.10|     127.00000       27089.10|     150.00000       31995.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0320 2529-5070120            20.000  EACH |     300.00000        6000.00|     300.00000        6000.00|      90.00000        1800.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0330 2529-8201000            20.000  EACH |     500.00000       10000.00|     500.00000       10000.00|     600.00000       12000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0340 2533-4980005                    LUMP |   15000.00000       15000.00|   98154.00000       98154.00|  190000.00000      190000.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 153  4 
 
     Bid Order:  153                             Contract ID:  80-0024-043                   Primary County:  RINGGOLD 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) HE400               |(   3  ) WE540 
                                          |NORRIS ASPHALT PAVING CO.    |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2602-0000020          3660.000  LF   |       1.60000        5856.00|       4.25000       15555.00|       2.00000        7320.00 
  SILT FENCE                              |                             |                             | 
0360 2602-0000050             2.000  EACH |     500.00000        1000.00|     200.00000         400.00|     250.00000         500.00 
  SILT BASINS                             |                             |                             | 
0370 2602-0000090          3660.000  LF   |       0.40000        1464.00|       0.25000         915.00|       0.26000         951.60 

  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $     3,786,452.48|           $     3,823,089.89|           $     3,991,307.37 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0380 2317-7000120         36000.000  EACH |       1.00000       36000.00|       1.00000       36000.00|       1.00000       36000.00 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        36,000.00|           $        36,000.00|           $        36,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,822,452.48|           $     3,859,089.89|           $     4,027,307.37 
==================================================================================================================================== 
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     Bid Order:  153                             Contract ID:  80-0024-043                   Primary County:  RINGGOLD 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) U.050               |(      )                     |(      ) 
                                          |U.S. ASPHALT CO.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           730.000  CY   |      50.00000       36500.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2102-2713090          2273.400  CY   |      23.73000       53947.78|                             | 

  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0030 2121-7425020         32851.000  TON  |      20.30000      666875.30|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060          3084.000  SY   |      36.29000      111918.36|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 

0050 2128-0000200          5000.000  TON  |       4.32000       21600.00|                             | 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0060 2212-0475095            11.500  MILE |     809.56000        9309.94|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2212-5075001            25.000  TON  |     215.88000        5397.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0080 2214-5145160         12542.400  TON  |      12.35000      154898.64|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0090 2303-0001000          2261.000  TON  |      33.35000       75404.35|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0100 2303-0031750          4438.900  TON  |      30.22000      134143.56|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0110 2303-0042500         18595.900  TON  |      31.82000      591721.54|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0043504         15740.900  TON  |      33.00000      519449.70|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 

  FRICTION L-4                            |                             |                             | 
0130 2303-0246422          2232.300  TON  |     523.62000     1168876.93|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0140 2303-6911000                    LUMP |    5828.82000        5828.82|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2402-2720100            71.000  CY   |      26.99000        1916.29|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0160 2416-0101036             2.000  EACH |    1079.41000        2158.82|                             | 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
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                                                                                                                Run Date: 11/19/10 
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     Bid Order:  153                             Contract ID:  80-0024-043                   Primary County:  RINGGOLD 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) U.050               |(      )                     |(      ) 
                                          |U.S. ASPHALT CO.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 2416-1541036            16.000  LF   |     107.94000        1727.04|                             | 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0180 2416-1541136            42.000  LF   |      53.97000        2266.74|                             | 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 

  GREATER THAN 36 IN.                     |                             |                             | 
0190 2417-0225042             1.000  EACH |    1619.12000        1619.12|                             | 
  APRONS, METAL, 42 IN. DIA.              |                             |                             | 
0200 2502-8212034          9360.000  LF   |       8.64000       80870.40|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 

0210 2502-8220196            26.000  EACH |     183.50000        4771.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0220 2505-4008120          1530.000  LF   |       3.78000        5783.40|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0230 2505-4008300          1718.800  LF   |      16.73000       28755.52|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0240 2505-4008400            20.000  EACH |    1619.12000       32382.40|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0250 2505-4021010            20.000  EACH |     323.82000        6476.40|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0260 2505-4021700            25.000  EACH |    1942.94000       48573.50|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0270 2527-9263109          7812.890  STA  |       8.57000       66956.47|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0280 2528-8445110                    LUMP |   37519.80000       37519.80|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2528-8445113           200.000  EACH |     295.00000       59000.00|                             | 
  FLAGGERS                                |                             |                             | 

0300 2528-8445115           100.000  EACH |     445.00000       44500.00|                             | 
  PILOT CARS                              |                             |                             | 
0310 2529-5070110           213.300  SY   |     158.67000       33844.31|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0320 2529-5070120            20.000  EACH |      94.99000        1899.80|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0330 2529-8201000            20.000  EACH |     647.65000       12953.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0340 2533-4980005                    LUMP |   75903.39000       75903.39|                             | 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  153                             Contract ID:  80-0024-043                   Primary County:  RINGGOLD 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) U.050               |(      )                     |(      ) 
                                          |U.S. ASPHALT CO.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2602-0000020          3660.000  LF   |       2.05000        7503.00|                             | 
  SILT FENCE                              |                             |                             | 
0360 2602-0000050             2.000  EACH |    1619.12000        3238.24|                             | 
  SILT BASINS                             |                             |                             | 
0370 2602-0000090          3660.000  LF   |       0.27000         988.20|                             | 

  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $     4,117,478.76|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0380 2317-7000120         36000.000  EACH |       1.00000       36000.00|                             | 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        36,000.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,153,478.76|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  154  1 
 
     Bid  Order:  154                         Contract ID:  86-0081-014                 Primary County:  TAMA 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ASPRO, INC. 
Contract Period:   95 WORK DAYS      Late Start Date:  05/23/11 
 
 
        Project:  STPN-008-1(14)--2J-86                                  Project:  STPN-063-5(46)--2J-86 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING              Work Type:  TRANSVERSE JOINT REPAIR 
         County:  TAMA               Prj Awd Amt: $2,866,207.21           County:  TAMA               Prj Awd Amt: $155,660.10 
          Route:  IOWA 8                                                   Route:  U.S. 63 
       Location:  FROM ECL OF  TRAER E. 7.5 MILES                       Location:  IN TRAER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AS218          ASPRO, INC.                                                                $  3,021,867.31     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  3,090,008.91     102.25  % 

   3   MA810          MATHY CONSTRUCTION CO.                                                     $  3,132,233.24     103.65  % 
   4   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $  3,276,892.14     108.43  % 
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     Bid Order:  154                             Contract ID:  86-0081-014                   Primary County:  TAMA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(   2  ) MA225               |(   3  ) MA810 
                                          |ASPRO, INC.                  |MANATT'S, INC.               |MATHY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS - DIV 1, 2, & 3          STPN-008-1(14)--2J-86 
                                          |                             |                             | 
0010 2101-0850002           133.000  UNIT |      20.00000        2660.00|      15.00000        1995.00|      51.87000        6898.71 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070           178.000  TON  |      21.40000        3809.20|      25.00000        4450.00|      21.90000        3898.20 

  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          2597.000  CY   |       9.95000       25840.15|       8.00000       20776.00|       7.90000       20516.30 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015           440.000  CY   |       8.50000        3740.00|       9.00000        3960.00|      12.00000        5280.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2121-7425020          3795.000  TON  |      16.50000       62617.50|      17.40000       66033.00|      16.00000       60720.00 

  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2123-7450020             8.000  STA  |     275.00000        2200.00|     500.00000        4000.00|      85.00000         680.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2125-2225050             0.400  STA  |    1650.00000         660.00|    1000.00000         400.00|    6037.50000        2415.00 
  RESHAPING DITCHES                       |                             |                             | 
0080 2212-0475095             7.700  MILE |     150.00000        1155.00|     500.00000        3850.00|     125.00000         962.50 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0090 2212-5070310           482.000  SY   |      99.55000       47983.10|      99.55000       47983.10|      99.55000       47983.10 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0100 2212-5070330            58.000  EACH |      40.00000        2320.00|      40.00000        2320.00|      40.00000        2320.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0110 2213-2713300          2047.000  CY   |      10.23000       20940.81|      20.82000       42618.54|      12.99000       26590.53 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2214-5145150          9876.000  SY   |       2.70000       26665.20|       1.75000       17283.00|       2.27000       22418.52 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2301-4875006             5.000  SY   |     115.00000         575.00|     115.00000         575.00|     115.00000         575.00 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0140 2303-0031500          4121.000  TON  |      28.60000      117860.60|      31.85000      131253.85|      31.52000      129893.92 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 

0150 2303-0032500         15367.000  TON  |      24.30000      373418.10|      25.21000      387402.07|      28.81000      442723.27 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0160 2303-0033504         14458.000  TON  |      24.90000      360004.20|      25.44000      367811.52|      28.81000      416534.98 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0170 2303-0245828          2037.000  TON  |     491.60000     1001389.20|     493.00000     1004241.00|     482.50000      982852.50 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
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     Bid Order:  154                             Contract ID:  86-0081-014                   Primary County:  TAMA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(   2  ) MA225               |(   3  ) MA810 
                                          |ASPRO, INC.                  |MANATT'S, INC.               |MATHY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2303-6911000                    LUMP |    2900.00000        2900.00|    2500.00000        2500.00|    1500.00000        1500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2318-1001100        102144.000  SY   |       1.49000      152194.56|       1.49000      152194.56|       1.52000      155258.88 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0200 2318-1001220           448.000  TON  |     580.00000      259840.00|     580.00000      259840.00|     532.50000      238560.00 

  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0210 2401-6745650                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|    2500.00000        2500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0220 2402-2720100            47.000  CY   |      20.00000         940.00|      20.00000         940.00|      20.00000         940.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0230 2416-0100018             2.000  EACH |     580.00000        1160.00|    1000.00000        2000.00|     647.01000        1294.02 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0240 2416-0100036             1.000  EACH |    1170.00000        1170.00|    2200.00000        2200.00|    1176.68000        1176.68 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0250 2416-0101036             1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|     557.20000         557.20 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0260 2416-1160018            15.000  LF   |      75.00000        1125.00|      45.00000         675.00|      69.78000        1046.70 
  CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1541036            90.000  LF   |      52.00000        4680.00|      45.00000        4050.00|      83.80000        7542.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0280 2417-0225018             2.000  EACH |     229.00000         458.00|     475.00000         950.00|     265.50000         531.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0290 2417-1040018            28.000  LF   |      41.00000        1148.00|      25.00000         700.00|      45.57000        1275.96 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0300 2422-0360015             1.000  EACH |     212.00000         212.00|     750.00000         750.00|     396.06000         396.06 

  APRONS, UNCLASSIFIED, 15 IN. DIA.       |                             |                             | 
0310 2422-0360018             2.000  EACH |     229.00000         458.00|     800.00000        1600.00|     477.40000         954.80 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0320 2422-0360036             2.000  EACH |     490.00000         980.00|    1500.00000        3000.00|     682.80000        1365.60 
  APRONS, UNCLASSIFIED, 36 IN. DIA.       |                             |                             | 
0330 2422-1722015            12.000  LF   |      40.00000         480.00|      37.00000         444.00|      39.25000         471.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0340 2422-1722018            35.000  LF   |      42.00000        1470.00|      40.00000        1400.00|      51.68000        1808.80 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
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     Bid Order:  154                             Contract ID:  86-0081-014                   Primary County:  TAMA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(   2  ) MA225               |(   3  ) MA810 
                                          |ASPRO, INC.                  |MANATT'S, INC.               |MATHY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2422-1722036            46.000  LF   |      30.00000        1380.00|      85.00000        3910.00|      77.86000        3581.56 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0360 2502-8212034         32365.000  LF   |       4.75000      153733.75|       5.00000      161825.00|       5.66000      183185.90 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0370 2502-8220196           126.000  EACH |     230.00000       28980.00|     175.00000       22050.00|     137.68000       17347.68 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0380 2507-3250005           175.000  SY   |       3.50000         612.50|       2.25000         393.75|       3.61000         631.75 
  ENGINEERING FABRIC                      |                             |                             | 
0390 2507-6800061           161.000  TON  |      17.00000        2737.00|      49.00000        7889.00|      36.20000        5828.20 

  REVETMENT, CLASS E                      |                             |                             | 
0400 2510-6745850            13.000  SY   |      70.00000         910.00|      12.50000         162.50|      47.50000         617.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0410 2512-1725206            36.000  LF   |      30.00000        1080.00|      30.00000        1080.00|      30.00000        1080.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0420 2520-3350010             1.000  EACH |    4000.00000        4000.00|    4000.00000        4000.00|    4500.00000        4500.00 
  FIELD LABORATORY                        |                             |                             | 
0430 2527-9263109          2924.000  STA  |      10.76000       31462.24|       9.43000       27573.32|       9.43000       27573.32 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0440 2528-8445110                    LUMP |    7000.00000        7000.00|    5500.00000        5500.00|    7000.00000        7000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2528-8445113           110.000  EACH |     295.00000       32450.00|     295.00000       32450.00|     295.00000       32450.00 
  FLAGGERS                                |                             |                             | 
0460 2528-8445115            45.000  EACH |     445.00000       20025.00|     445.00000       20025.00|     445.00000       20025.00 
  PILOT CARS                              |                             |                             | 
0470 2529-5070110            11.000  SY   |     285.00000        3135.00|     285.00000        3135.00|     285.00000        3135.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0480 2529-5070120             6.000  EACH |     300.00000        1800.00|     300.00000        1800.00|     300.00000        1800.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0490 2533-4980005                    LUMP |   52950.00000       52950.00|   50000.00000       50000.00|   44500.00000       44500.00 
  MOBILIZATION                            |                             |                             | 
0500 2548-0000100            20.910  STA  |     150.00000        3136.50|     140.00000        2927.40|     150.00000        3136.50 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0510 2548-0000110            22.600  GAL  |      15.00000         339.00|      25.00000         565.00|      17.75000         401.15 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0520 2602-0000020           992.000  LF   |       2.10000        2083.20|       1.50000        1488.00|       1.80000        1785.60 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  154                             Contract ID:  86-0081-014                   Primary County:  TAMA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(   2  ) MA225               |(   3  ) MA810 
                                          |ASPRO, INC.                  |MANATT'S, INC.               |MATHY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0530 2602-0000030            80.000  LF   |       2.30000         184.00|       3.50000         280.00|       3.50000         280.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0540 2602-0000090           468.000  LF   |       0.30000         140.40|       0.40000         187.20|       0.40000         187.20 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0550 2602-0000100            30.000  LF   |       0.50000          15.00|       0.40000          12.00|       0.40000          12.00 

  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $     2,833,207.21|           $     2,889,448.81|           $     2,949,499.59 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT                     STPN-008-1(14)--2J-86 
                                          |                             |                             | 
0560 2317-7000120         33000.000  EACH |       1.00000       33000.00|       1.00000       33000.00|       1.00000       33000.00 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        33,000.00|           $        33,000.00|           $        33,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS - DIVISION 4             STPN-063-5(46)--2J-86 
                                          |                             |                             | 
0570 2528-8445110                    LUMP |    4700.00000        4700.00|    6000.00000        6000.00|    3200.00000        3200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0580 2528-8445113             6.000  EACH |     295.00000        1770.00|     295.00000        1770.00|     295.00000        1770.00 
  FLAGGERS                                |                             |                             | 
0590 2528-8445115             3.000  EACH |     445.00000        1335.00|     445.00000        1335.00|     445.00000        1335.00 
  PILOT CARS                              |                             |                             | 
0600 2533-4980005                    LUMP |    4400.00000        4400.00|   15000.00000       15000.00|    8200.00000        8200.00 
  MOBILIZATION                            |                             |                             | 
0610 2543-1000000           724.000  TON  |     174.40000      126265.60|     174.40000      126265.60|     174.40000      126265.60 
  TRANSVERSE JOINT REPAIR                 |                             |                             | 
0620 2544-1001100             2.500  MILE |    5984.00000       14960.00|    5984.00000       14960.00|    2910.00000        7275.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 

0630 2544-1003000           637.000  GAL  |       3.50000        2229.50|       3.50000        2229.50|       2.65000        1688.05 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       155,660.10|           $       167,560.10|           $       149,733.65 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,021,867.31|           $     3,090,008.91|           $     3,132,233.24 
==================================================================================================================================== 
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     Bid Order:  154                             Contract ID:  86-0081-014                   Primary County:  TAMA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.051               |(      )                     |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS - DIV 1, 2, & 3          STPN-008-1(14)--2J-86 
                                          |                             |                             | 
0010 2101-0850002           133.000  UNIT |      21.00000        2793.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070           178.000  TON  |      31.50000        5607.00|                             | 

  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          2597.000  CY   |      15.75000       40902.75|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015           440.000  CY   |       5.25000        2310.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2121-7425020          3795.000  TON  |      18.23000       69182.85|                             | 

  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2123-7450020             8.000  STA  |     262.50000        2100.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2125-2225050             0.400  STA  |     525.00000         210.00|                             | 
  RESHAPING DITCHES                       |                             |                             | 
0080 2212-0475095             7.700  MILE |     458.10000        3527.37|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0090 2212-5070310           482.000  SY   |     104.53000       50383.46|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0100 2212-5070330            58.000  EACH |      42.00000        2436.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0110 2213-2713300          2047.000  CY   |      15.75000       32240.25|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2214-5145150          9876.000  SY   |       3.28000       32393.28|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2301-4875006             5.000  SY   |     120.75000         603.75|                             | 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0140 2303-0031500          4121.000  TON  |      33.35000      137435.35|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 

0150 2303-0032500         15367.000  TON  |      28.60000      439496.20|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0160 2303-0033504         14458.000  TON  |      28.29000      409016.82|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0170 2303-0245828          2037.000  TON  |     488.40000      994870.80|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
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     Bid Order:  154                             Contract ID:  86-0081-014                   Primary County:  TAMA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.051               |(      )                     |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2303-6911000                    LUMP |   11001.60000       11001.60|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2318-1001100        102144.000  SY   |       1.56000      159344.64|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0200 2318-1001220           448.000  TON  |     609.00000      272832.00|                             | 

  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0210 2401-6745650                    LUMP |   10500.00000       10500.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0220 2402-2720100            47.000  CY   |      10.50000         493.50|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0230 2416-0100018             2.000  EACH |     682.50000        1365.00|                             | 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0240 2416-0100036             1.000  EACH |    1155.00000        1155.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0250 2416-0101036             1.000  EACH |     630.00000         630.00|                             | 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0260 2416-1160018            15.000  LF   |      42.00000         630.00|                             | 
  CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1541036            90.000  LF   |      52.50000        4725.00|                             | 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0280 2417-0225018             2.000  EACH |     273.00000         546.00|                             | 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0290 2417-1040018            28.000  LF   |      26.25000         735.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0300 2422-0360015             1.000  EACH |     262.50000         262.50|                             | 

  APRONS, UNCLASSIFIED, 15 IN. DIA.       |                             |                             | 
0310 2422-0360018             2.000  EACH |     420.00000         840.00|                             | 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0320 2422-0360036             2.000  EACH |     840.00000        1680.00|                             | 
  APRONS, UNCLASSIFIED, 36 IN. DIA.       |                             |                             | 
0330 2422-1722015            12.000  LF   |      26.25000         315.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0340 2422-1722018            35.000  LF   |      31.50000        1102.50|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
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     Bid Order:  154                             Contract ID:  86-0081-014                   Primary County:  TAMA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.051               |(      )                     |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2422-1722036            46.000  LF   |      42.00000        1932.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0360 2502-8212034         32365.000  LF   |       5.25000      169916.25|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0370 2502-8220196           126.000  EACH |     183.75000       23152.50|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0380 2507-3250005           175.000  SY   |       3.15000         551.25|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0390 2507-6800061           161.000  TON  |      42.00000        6762.00|                             | 

  REVETMENT, CLASS E                      |                             |                             | 
0400 2510-6745850            13.000  SY   |      21.00000         273.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0410 2512-1725206            36.000  LF   |      31.50000        1134.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0420 2520-3350010             1.000  EACH |    2625.00000        2625.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0430 2527-9263109          2924.000  STA  |      12.55000       36696.20|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0440 2528-8445110                    LUMP |    9975.00000        9975.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2528-8445113           110.000  EACH |     295.00000       32450.00|                             | 
  FLAGGERS                                |                             |                             | 
0460 2528-8445115            45.000  EACH |     445.00000       20025.00|                             | 
  PILOT CARS                              |                             |                             | 
0470 2529-5070110            11.000  SY   |     299.25000        3291.75|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0480 2529-5070120             6.000  EACH |     315.00000        1890.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0490 2533-4980005                    LUMP |   54757.27000       54757.27|                             | 
  MOBILIZATION                            |                             |                             | 
0500 2548-0000100            20.910  STA  |     157.50000        3293.33|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0510 2548-0000110            22.600  GAL  |      25.12000         567.71|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0520 2602-0000020           992.000  LF   |       2.00000        1984.00|                             | 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  154                             Contract ID:  86-0081-014                   Primary County:  TAMA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.051               |(      )                     |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0530 2602-0000030            80.000  LF   |       3.15000         252.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0540 2602-0000090           468.000  LF   |       0.79000         369.72|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0550 2602-0000100            30.000  LF   |       1.05000          31.50|                             | 

  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $     3,065,596.10|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT                     STPN-008-1(14)--2J-86 
                                          |                             |                             | 
0560 2317-7000120         33000.000  EACH |       1.00000       33000.00|                             | 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        33,000.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS - DIVISION 4             STPN-063-5(46)--2J-86 
                                          |                             |                             | 
0570 2528-8445110                    LUMP |    3360.00000        3360.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0580 2528-8445113             6.000  EACH |     295.00000        1770.00|                             | 
  FLAGGERS                                |                             |                             | 
0590 2528-8445115             3.000  EACH |     445.00000        1335.00|                             | 
  PILOT CARS                              |                             |                             | 
0600 2533-4980005                    LUMP |   21200.00000       21200.00|                             | 
  MOBILIZATION                            |                             |                             | 
0610 2543-1000000           724.000  TON  |     183.12000      132578.88|                             | 
  TRANSVERSE JOINT REPAIR                 |                             |                             | 
0620 2544-1001100             2.500  MILE |    6283.20000       15708.00|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 

0630 2544-1003000           637.000  GAL  |       3.68000        2344.16|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       178,296.04|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,276,892.14|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  155                         Contract ID:  96-1390-014                 Primary County:  WINNESHIEK 
   Letting Date:  101019     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:   75 WORK DAYS      Late Start Date:  06/13/11 
 
 
        Project:  HSIPX-139-0(14)--3L-96 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  WINNESHIEK         Prj Awd Amt: $1,087,415.10 
          Route:  IOWA 139 
       Location:  FROM IA. 9/POLE LINE RD. N. TO MINNESOTA 
                  STATE LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING 

                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the average DBE commitment 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 

   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $  1,087,415.10     100.00  % 
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     Bid Order:  155                             Contract ID:  96-1390-014                   Primary County:  WINNESHIEK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713070          3800.000  CY   |      20.41000       77558.00|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425005           810.000  CY   |      10.00000        8100.00|                             | 

  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2121-7425020          2903.000  TON  |      15.05000       43690.15|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500080         17090.000  SY   |      31.01000      529960.90|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 

0050 2502-8212034         45810.000  LF   |       4.50000      206145.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0060 2502-8220196           212.000  EACH |     170.00000       36040.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0070 2510-6745850           308.000  SY   |      16.85000        5189.80|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0080 2524-9089100           166.000  EACH |      50.00000        8300.00|                             | 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0090 2524-9130011            94.000  EACH |     375.00000       35250.00|                             | 
  GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL) |                             |                             | 
0100 2527-9263109          2023.700  STA  |       8.45000       17100.27|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2527-9263137             3.000  EACH |      50.00000         150.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0120 2527-9270111          2023.700  STA  |      11.58000       23434.45|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0130 2527-9270120             3.000  EACH |      75.00000         225.00|                             | 

  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0140 2528-8445110                    LUMP |    4800.00000        4800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2528-8445113           100.000  EACH |     295.00000       29500.00|                             | 
  FLAGGERS                                |                             |                             | 
0160 2528-8445115            50.000  EACH |     445.00000       22250.00|                             | 
  PILOT CARS                              |                             |                             | 
0170 2533-4980005                    LUMP |   30200.00000       30200.00|                             | 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  155                             Contract ID:  96-1390-014                   Primary County:  WINNESHIEK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2548-0000100           209.620  STA  |      17.00000        3563.54|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0190 2548-0000110           135.300  GAL  |      17.96000        2429.99|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 

  RUMBLE STRIPS)                          |                             |                             | 
0200 2602-0000020          1960.000  LF   |       1.80000        3528.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     1,087,415.10|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,087,415.10|           $                 |           $ 

==================================================================================================================================== 
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     Bid  Order:  301                         Contract ID:  56-0611-176                 Primary County:  LEE 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COLE CONSTRUCTION CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/26/11 
 
 
        Project:  BRFN-061-1(176)--39-56 
      Work Type:  REVETMENT 
         County:  LEE                Prj Awd Amt: $284,014.00 
          Route:  U.S. 61 
       Location:  AT LOST CREEK 2.5 MILES SOUTH OF IOWA 16. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO085          COLE CONSTRUCTION CO., INC.                                                $    284,014.00     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    356,684.00     125.58  % 
   3   DE157          DELONG CONSTRUCTION, INC.                                                  $    386,796.00     136.18  % 

   4   CO773          CORNERSTONE EXCAVATING, INC. & SUBSIDIARY                                  $    413,341.00     145.53  % 
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     Bid Order:  301                             Contract ID:  56-0611-176                   Primary County:  LEE 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO085               |(   2  ) PE320               |(   3  ) DE157 
                                          |COLE CONSTRUCTION CO., INC.  |PETERSON CONTRACTORS INC.    |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    2500.00000        2500.00|   10000.00000       10000.00|    3500.00000        3500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2507-3250005            28.000  SY   |       1.50000          42.00|       6.00000         168.00|       3.75000         105.00 

  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-8029000            33.000  TON  |      31.00000        1023.00|      40.00000        1320.00|      15.00000         495.00 
  EROSION STONE                           |                             |                             | 
0040 2528-8445110                    LUMP |    2400.00000        2400.00|    3500.00000        3500.00|    5500.00000        5500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            60.000  EACH |     295.00000       17700.00|     295.00000       17700.00|     295.00000       17700.00 

  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |    5000.00000        5000.00|   22000.00000       22000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0070 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  MULCHING                                |                             |                             | 
0080 2601-2636015             1.500  ACRE |    2100.00000        3150.00|    2000.00000        3000.00|    2000.00000        3000.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0090 2601-2636043             0.500  ACRE |     750.00000         375.00|    1000.00000         500.00|    1000.00000         500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0100 2601-2638352            32.000  SQ   |      40.00000        1280.00|      16.00000         512.00|      16.00000         512.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0110 2601-2642100             2.000  ACRE |     350.00000         700.00|     100.00000         200.00|     100.00000         200.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0120 2601-2643110             6.400  MGAL |      60.00000         384.00|      60.00000         384.00|      60.00000         384.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0130 2602-0000020           500.000  LF   |       2.50000        1250.00|       2.00000        1000.00|       2.00000        1000.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        37,204.00|           $        61,684.00|           $        59,296.00 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 2310; STREAMBANK REPAIRS TO A 201'-4 X 40' PPCB BRIDGE & A 200'-0 X 30' I-BEAM BRIDGE 
                                          |                             |                             | 
0140 2402-0425030          4000.000  CY   |      12.87000       51480.00|      14.00000       56000.00|      18.00000       72000.00 
  GRANULAR BACKFILL                       |                             |                             | 
0150 2402-2723000          2200.000  CY   |       3.65000        8030.00|      20.00000       44000.00|      12.50000       27500.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0160 2507-3250005          4000.000  SY   |       1.50000        6000.00|       3.25000       13000.00|       2.75000       11000.00 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  301                             Contract ID:  56-0611-176                   Primary County:  LEE 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO085               |(   2  ) PE320               |(   3  ) DE157 
                                          |COLE CONSTRUCTION CO., INC.  |PETERSON CONTRACTORS INC.    |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 2507-6800061          7000.000  TON  |      25.90000      181300.00|      26.00000      182000.00|      31.00000      217000.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       246,810.00|           $       295,000.00|           $       327,500.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       284,014.00|           $       356,684.00|           $       386,796.00 

==================================================================================================================================== 
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     Bid Order:  301                             Contract ID:  56-0611-176                   Primary County:  LEE 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO773               |(      )                     |(      ) 
                                          |CORNERSTONE EXCAVATING, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    4500.00000        4500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2507-3250005            28.000  SY   |       2.00000          56.00|                             | 

  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-8029000            33.000  TON  |      33.00000        1089.00|                             | 
  EROSION STONE                           |                             |                             | 
0040 2528-8445110                    LUMP |   10000.00000       10000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            60.000  EACH |     295.00000       17700.00|                             | 

  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |    8000.00000        8000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0070 2601-2634100             2.000  ACRE |     700.00000        1400.00|                             | 
  MULCHING                                |                             |                             | 
0080 2601-2636015             1.500  ACRE |    3200.00000        4800.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0090 2601-2636043             0.500  ACRE |    1000.00000         500.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0100 2601-2638352            32.000  SQ   |      16.00000         512.00|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0110 2601-2642100             2.000  ACRE |     500.00000        1000.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0120 2601-2643110             6.400  MGAL |      60.00000         384.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0130 2602-0000020           500.000  LF   |       2.00000        1000.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        50,941.00|           $                 |           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 2310; STREAMBANK REPAIRS TO A 201'-4 X 40' PPCB BRIDGE & A 200'-0 X 30' I-BEAM BRIDGE 
                                          |                             |                             | 
0140 2402-0425030          4000.000  CY   |      20.00000       80000.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0150 2402-2723000          2200.000  CY   |      24.50000       53900.00|                             | 
  EXCAVATION, CLASS 23                    |                             |                             | 
0160 2507-3250005          4000.000  SY   |       2.00000        8000.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  301                             Contract ID:  56-0611-176                   Primary County:  LEE 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO773               |(      )                     |(      ) 
                                          |CORNERSTONE EXCAVATING, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 2507-6800061          7000.000  TON  |      31.50000      220500.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       362,400.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       413,341.00|           $                 |           $ 

==================================================================================================================================== 
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     Bid  Order:  302                         Contract ID:  61-6370-011                 Primary County:  MADISON 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  SP-637-0(11)--7C-61 
      Work Type:  SLOPE PROTECTION 
         County:  MADISON            Prj Awd Amt: $1,022,523.05 
          Route:  PAMMEL STATE PARK 
       Location:  PAMMEL STATE PARK ALONG THE MIDDLE RIVER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $  1,022,523.05     100.00  % 
   2   EL045          ELDER CORPORATION                                                          $  1,124,999.99     110.02  % 
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     Bid Order:  302                             Contract ID:  61-6370-011                   Primary County:  MADISON 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) EL045               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |ELDER CORP.                  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.110  ACRE |  100000.00000       11000.00|   29000.00000        3190.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070          1890.000  TON  |      15.50000       29295.00|      31.50000       59535.00| 

  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000           349.000  CY   |      40.00000       13960.00|      60.50000       21114.50| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2712015          4445.900  CY   |      25.00000      111147.50|      36.50000      162275.35| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 

0050 2104-2713020           807.300  CY   |      25.00000       20182.50|      40.50000       32695.65| 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0060 2121-7425020            82.000  TON  |      55.00000        4510.00|      30.50000        2501.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2303-0013500           244.700  TON  |      94.00000       23001.80|     144.00000       35236.80| 
  HOT MIX ASPHALT MIXTURE (100,000 ESAL), |                             |                             | 
  BASE, INTERMEDIATE, OR SURFACE COURSE,  |                             |                             | 
  1/2 IN. MIX, NO SPCL FRIC REQ           |                             |                             | 
0080 2303-0245828            14.700  TON  |     525.00000        7717.50|     690.00000       10143.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0090 2303-6911000                    LUMP |    1000.00000        1000.00|    2400.00000        2400.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2405-2705000                    LUMP |   40000.00000       40000.00|   15000.00000       15000.00| 
  EXCAVATE AND DEWATER                    |                             |                             | 
0110 2505-4008300           300.000  LF   |      32.00000        9600.00|      42.00000       12600.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0120 2505-4021020             2.000  EACH |    1500.00000        3000.00|    1200.00000        2400.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0130 2507-3250005           377.000  SY   |       3.50000        1319.50|       4.65000        1753.05| 
  ENGINEERING FABRIC                      |                             |                             | 

0140 2507-6800061           579.000  TON  |      50.00000       28950.00|      67.00000       38793.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2507-8029000            81.000  TON  |      33.00000        2673.00|      33.00000        2673.00| 
  EROSION STONE                           |                             |                             | 
0160 2510-6745850           733.000  SY   |       7.50000        5497.50|       9.10000        6670.30| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0170 2518-6910000             2.000  EACH |     100.00000         200.00|     120.00000         240.00| 
  SAFETY CLOSURE                          |                             |                             | 
0180 2520-3350015             1.000  EACH |    4000.00000        4000.00|    9500.00000        9500.00| 
  FIELD OFFICE                            |                             |                             | 
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     Bid Order:  302                             Contract ID:  61-6370-011                   Primary County:  MADISON 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) EL045               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |ELDER CORP.                  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0190 2526-8285000                    LUMP |    5500.00000        5500.00|    4600.00000        4600.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2527-9263109             6.750  STA  |     125.00000         843.75|     150.00000        1012.50| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0210 2528-8445110                    LUMP |    2500.00000        2500.00|    1700.00000        1700.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   31500.00000       31500.00|  175626.34000      175626.34| 
  MOBILIZATION                            |                             |                             | 
0230 2599-9999009            60.000  LF   |      20.00000        1200.00|      36.00000        2160.00| 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 

  STOCKPILE TEMPORARY BARRIER             |                             |                             | 
0240 2599-9999014          7519.000  SF   |      87.00000      654153.00|      67.50000      507532.50| 
  ('SQUARE FEET' ITEM) GABION BASKET      |                             |                             | 
  SLOPE FACE REMEDIATION                  |                             |                             | 
0250 2602-0000020           880.000  LF   |       2.75000        2420.00|       2.75000        2420.00| 
  SILT FENCE                              |                             |                             | 
0260 2602-0000030           120.000  LF   |       7.10000         852.00|       6.90000         828.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0270 2602-0000211           260.000  LF   |      25.00000        6500.00|      40.00000       10400.00| 
  FLOATING SILT CURTAIN, MOVING WATER     |                             |                             | 
     SECTION TOTALS                       |           $     1,022,523.05|           $     1,124,999.99|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,022,523.05|           $     1,124,999.99|           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  303  1 
 
     Bid  Order:  303                         Contract ID:  65-5341-080-A               Primary County:  MILLS 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HOLLAND, JB CONSTRUCTION, INC. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  NHSX-534-1(80)--3H-65 
      Work Type:  GRADING 
         County:  MILLS              Prj Awd Amt: $3,440,635.73 
          Route:  IOWA 534 
       Location:  RELOC. US 34 FROM MISSOURI RIVER  E. TO 
                  180TH ST. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $  3,440,635.73     100.00  % 
   2   KE240          KEVIN KENT CONSTRUCTION                                                    $  4,102,403.13     119.23  % 

   3   MO480          MOYNA, C.J. & SONS, INC.                                                   $  4,688,791.00     136.27  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $  4,860,734.08     141.27  % 
   5   CO170          COMMERCIAL CONTRACTORS EQUIPMENT, INC.                                     $  6,006,991.39     174.58  % 
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     Bid Order:  303                             Contract ID:  65-5341-080-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) KE240               |(   3  ) MO480 
                                          |HOLLAND, JB CONSTRUCTION, IN |KENT, KEVIN CONSTRUCTION     |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             4.200  ACRE |   10000.00000       42000.00|    3000.00000       12600.00|    4000.00000       16800.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425046        101846.000  CY   |       2.37000      241375.02|       3.25000      330999.50|       4.15000      422660.90 

  SELECTED BACKFILL                       |                             |                             | 
0030 2102-0425070         17499.000  TON  |      17.19000      300807.81|      17.00000      297483.00|      18.10000      316731.90 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070        624836.000  CY   |       1.94000     1212181.84|       3.25000     2030717.00|       3.60000     2249409.60 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015            50.000  CY   |      50.00000        2500.00|      20.00000        1000.00|     100.00000        5000.00 

  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2105-8425015        126484.000  CY   |       2.84000      359214.56|       2.85000      360479.40|       4.00000      505936.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2105-8425020         26685.000  CY   |       1.18000       31488.30|       2.00000       53370.00|       2.50000       66712.50 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0080 2107-0875000          4829.000  CY   |       0.25000        1207.25|       3.50000       16901.50|       2.00000        9658.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0090 2107-0875100        587627.000  CY   |       0.23000      135154.21|       0.35000      205669.45|       0.50000      293813.50 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0100 2107-3825025           776.000  CY   |      14.85000       11523.60|      27.00000       20952.00|      16.50000       12804.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0110 2108-5025000      19445848.000  ST-Y |       0.01000      194458.48|       0.01000      194458.48|       0.00500       97229.24 
  OVERHAUL                                |                             |                             | 
0120 2315-8275025          1686.000  TON  |      16.74000       28223.64|      20.00000       33720.00|      20.10000       33888.60 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2402-0425040          3011.000  CY   |      20.52000       61785.72|      27.50000       82802.50|      27.50000       82802.50 

  FLOODED BACKFILL                        |                             |                             | 
0140 2402-2720100           441.000  CY   |       6.00000        2646.00|       8.00000        3528.00|       8.00000        3528.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0150 2416-0100024             1.000  EACH |     514.81000         514.81|     500.00000         500.00|     500.00000         500.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0160 2416-0102044             6.000  EACH |     899.19000        5395.14|     925.00000        5550.00|     925.00000        5550.00 
  APRONS, CONCRETE ARCH, 44 IN. X 27 IN.  |                             |                             | 
0170 2416-1192044           120.000  LF   |      75.75000        9090.00|     120.00000       14400.00|     120.00000       14400.00 
  CULVERT, 2000D CONCRETE ARCH ENTRANCE   |                             |                             | 
  PIPE, 44 IN. X 27 IN.                   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
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     Bid Order:  303                             Contract ID:  65-5341-080-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) KE240               |(   3  ) MO480 
                                          |HOLLAND, JB CONSTRUCTION, IN |KENT, KEVIN CONSTRUCTION     |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2416-1245024           250.000  LF   |      37.00000        9250.00|      55.00000       13750.00|      55.00000       13750.00 
  CULVERT, 3750D CONCRETE ROADWAY PIPE,   |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0190 2422-0360018             6.000  EACH |     190.00000        1140.00|     250.00000        1500.00|     250.00000        1500.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 

0200 2422-0360024            20.000  EACH |     285.00000        5700.00|     325.00000        6500.00|     325.00000        6500.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0210 2422-0360036             2.000  EACH |     544.00000        1088.00|     600.00000        1200.00|     600.00000        1200.00 
  APRONS, UNCLASSIFIED, 36 IN. DIA.       |                             |                             | 
0220 2422-0360048             2.000  EACH |     900.00000        1800.00|    1050.00000        2100.00|    1050.00000        2100.00 
  APRONS, UNCLASSIFIED, 48 IN. DIA.       |                             |                             | 

0230 2422-0360054             4.000  EACH |     595.00000        2380.00|    1225.00000        4900.00|    1225.00000        4900.00 
  APRONS, UNCLASSIFIED, 54 IN. DIA.       |                             |                             | 
0240 2422-0360066             2.000  EACH |    1850.00000        3700.00|    1650.00000        3300.00|    1650.00000        3300.00 
  APRONS, UNCLASSIFIED, 66 IN. DIA.       |                             |                             | 
0250 2422-1722018           444.000  LF   |      20.50000        9102.00|      30.00000       13320.00|      30.00000       13320.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0260 2422-1722054           116.000  LF   |      54.50000        6322.00|      75.00000        8700.00|      75.00000        8700.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 54 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0270 2422-1723024           721.000  LF   |      29.50000       21269.50|      34.00000       24514.00|      34.00000       24514.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0280 2422-1723036           230.000  LF   |      45.10000       10373.00|      51.00000       11730.00|      51.00000       11730.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 36  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0290 2422-1723048           200.000  LF   |      52.75000       10550.00|      60.00000       12000.00|      60.00000       12000.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 48  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0300 2422-1723054           198.000  LF   |      64.90000       12850.20|      65.00000       12870.00|      65.00000       12870.00 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 54  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0310 2422-1723066           260.000  LF   |      75.61000       19658.60|      92.00000       23920.00|      92.00000       23920.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 66  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0320 2435-0251100             3.000  EACH |    3000.00000        9000.00|    3000.00000        9000.00|    3000.00000        9000.00 
  INTAKE, SW-511                          |                             |                             | 
0330 2503-0114218           104.000  LF   |      25.55000        2657.20|      48.00000        4992.00|      48.00000        4992.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
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     Bid Order:  303                             Contract ID:  65-5341-080-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) KE240               |(   3  ) MO480 
                                          |HOLLAND, JB CONSTRUCTION, IN |KENT, KEVIN CONSTRUCTION     |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0340 2503-0114224            91.000  LF   |      33.53000        3051.23|      52.00000        4732.00|      52.00000        4732.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0350 2506-4984000            51.800  CY   |     130.00000        6734.00|     150.00000        7770.00|     150.00000        7770.00 

  FLOWABLE MORTAR                         |                             |                             | 
0360 2507-3250005           423.000  SY   |       1.35000         571.05|       2.50000        1057.50|       5.00000        2115.00 
  ENGINEERING FABRIC                      |                             |                             | 
0370 2507-6800061           128.200  TON  |      36.23000        4644.69|      50.00000        6410.00|      55.00000        7051.00 
  REVETMENT, CLASS E                      |                             |                             | 
0380 2507-8029000            31.500  TON  |      23.09000         727.34|      50.00000        1575.00|      45.00000        1417.50 

  EROSION STONE                           |                             |                             | 
0390 2518-6910000            24.000  EACH |     101.37000        2432.88|     375.00000        9000.00|     100.00000        2400.00 
  SAFETY CLOSURE                          |                             |                             | 
0400 2526-8285000                    LUMP |   25342.98000       25342.98|   25000.00000       25000.00|   40000.00000       40000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0410 2526-8286000                    LUMP |    6290.27000        6290.27|   25000.00000       25000.00|   25000.00000       25000.00 
  GLOBAL POSTIONING SYSTEM (GPS) MACHINE  |                             |                             | 
  CONTROL GRADING                         |                             |                             | 
0420 2528-8445110                    LUMP |    6082.31000        6082.31|    2200.00000        2200.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0430 2533-4980005                    LUMP |  465000.00000      465000.00|   35000.00000       35000.00|  175000.00000      175000.00 
  MOBILIZATION                            |                             |                             | 
0440 2599-9999009           255.000  LF   |      81.46000       20772.30|     150.00000       38250.00|      45.00000       11475.00 
  ('LINEAR FEET' ITEM) PILE CASING, 30    |                             |                             | 
  INCH CMP                                |                             |                             | 
0450 2601-2634100            67.000  ACRE |     700.00000       46900.00|     700.00000       46900.00|     700.00000       46900.00 
  MULCHING                                |                             |                             | 
0460 2601-2640350           160.000  SQ   |       9.12000        1459.20|      12.00000        1920.00|       9.00000        1440.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 

0470 2601-2642100            67.000  ACRE |      50.69000        3396.23|      49.00000        3283.00|      50.00000        3350.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0480 2602-0000020         34293.000  LF   |       1.77000       60698.61|       1.40000       48010.20|       1.25000       42866.25 
  SILT FENCE                              |                             |                             | 
0490 2602-0000030           617.000  LF   |       2.53000        1561.01|       2.00000        1234.00|       2.00000        1234.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0500 2602-0000090         13717.000  LF   |       0.03000         411.51|       0.20000        2743.40|       0.03000         411.51 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
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     Bid Order:  303                             Contract ID:  65-5341-080-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) KE240               |(   3  ) MO480 
                                          |HOLLAND, JB CONSTRUCTION, IN |KENT, KEVIN CONSTRUCTION     |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0510 2602-0000100           206.000  LF   |       3.04000         626.24|       0.20000          41.20|       3.00000         618.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
0520 2602-0000211           550.000  LF   |      25.14000       13827.00|      27.00000       14850.00|      24.80000       13640.00 
  FLOATING SILT CURTAIN, MOVING WATER     |                             |                             | 
0530 2602-0000312           500.000  LF   |       3.24000        1620.00|       8.00000        4000.00|       3.20000        1600.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0540 2602-0000320           500.000  LF   |       4.16000        2080.00|       8.00000        4000.00|       4.10000        2050.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     3,440,635.73|           $     4,102,403.13|           $     4,688,791.00 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,440,635.73|           $     4,102,403.13|           $     4,688,791.00 
==================================================================================================================================== 
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     Bid Order:  303                             Contract ID:  65-5341-080-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) CO170               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |COMMERCIAL CONTRACTORS EQUIP | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             4.200  ACRE |    5250.00000       22050.00|    4750.00000       19950.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425046        101846.000  CY   |       3.50000      356461.00|       5.00000      509230.00| 

  SELECTED BACKFILL                       |                             |                             | 
0030 2102-0425070         17499.000  TON  |      17.25000      301857.75|      19.00000      332481.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070        624836.000  CY   |       4.20000     2624311.20|       5.00000     3124180.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015            50.000  CY   |      15.00000         750.00|      10.00000         500.00| 

  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2105-8425015        126484.000  CY   |       3.50000      442694.00|       4.20000      531232.80| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2105-8425020         26685.000  CY   |       1.75000       46698.75|       2.50000       66712.50| 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0080 2107-0875000          4829.000  CY   |       0.75000        3621.75|       1.00000        4829.00| 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0090 2107-0875100        587627.000  CY   |       0.15000       88144.05|       0.50000      293813.50| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0100 2107-3825025           776.000  CY   |      15.25000       11834.00|      28.00000       21728.00| 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0110 2108-5025000      19445848.000  ST-Y |       0.01000      194458.48|       0.01000      194458.48| 
  OVERHAUL                                |                             |                             | 
0120 2315-8275025          1686.000  TON  |      18.25000       30769.50|      21.00000       35406.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2402-0425040          3011.000  CY   |      27.50000       82802.50|      33.00000       99363.00| 

  FLOODED BACKFILL                        |                             |                             | 
0140 2402-2720100           441.000  CY   |       8.00000        3528.00|       7.00000        3087.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0150 2416-0100024             1.000  EACH |     500.00000         500.00|     750.00000         750.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0160 2416-0102044             6.000  EACH |     925.00000        5550.00|    1400.00000        8400.00| 
  APRONS, CONCRETE ARCH, 44 IN. X 27 IN.  |                             |                             | 
0170 2416-1192044           120.000  LF   |     120.00000       14400.00|     140.00000       16800.00| 
  CULVERT, 2000D CONCRETE ARCH ENTRANCE   |                             |                             | 
  PIPE, 44 IN. X 27 IN.                   |                             |                             | 
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     Bid Order:  303                             Contract ID:  65-5341-080-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) CO170               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |COMMERCIAL CONTRACTORS EQUIP | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2416-1245024           250.000  LF   |      55.00000       13750.00|      70.00000       17500.00| 
  CULVERT, 3750D CONCRETE ROADWAY PIPE,   |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0190 2422-0360018             6.000  EACH |     250.00000        1500.00|     250.00000        1500.00| 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 

0200 2422-0360024            20.000  EACH |     325.00000        6500.00|     300.00000        6000.00| 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0210 2422-0360036             2.000  EACH |     600.00000        1200.00|     525.00000        1050.00| 
  APRONS, UNCLASSIFIED, 36 IN. DIA.       |                             |                             | 
0220 2422-0360048             2.000  EACH |    1050.00000        2100.00|     700.00000        1400.00| 
  APRONS, UNCLASSIFIED, 48 IN. DIA.       |                             |                             | 

0230 2422-0360054             4.000  EACH |    1225.00000        4900.00|     800.00000        3200.00| 
  APRONS, UNCLASSIFIED, 54 IN. DIA.       |                             |                             | 
0240 2422-0360066             2.000  EACH |    1650.00000        3300.00|    1000.00000        2000.00| 
  APRONS, UNCLASSIFIED, 66 IN. DIA.       |                             |                             | 
0250 2422-1722018           444.000  LF   |      30.00000       13320.00|      23.00000       10212.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0260 2422-1722054           116.000  LF   |      75.00000        8700.00|      65.00000        7540.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 54 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0270 2422-1723024           721.000  LF   |      35.00000       25235.00|      33.00000       23793.00| 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0280 2422-1723036           230.000  LF   |      55.00000       12650.00|      49.00000       11270.00| 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 36  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0290 2422-1723048           200.000  LF   |      60.00000       12000.00|      65.00000       13000.00| 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 48  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0300 2422-1723054           198.000  LF   |      65.00000       12870.00|      80.00000       15840.00| 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 54  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0310 2422-1723066           260.000  LF   |      95.00000       24700.00|     100.00000       26000.00| 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 66  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0320 2435-0251100             3.000  EACH |    3000.00000        9000.00|    3200.00000        9600.00| 
  INTAKE, SW-511                          |                             |                             | 
0330 2503-0114218           104.000  LF   |      48.00000        4992.00|      50.00000        5200.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
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     Bid Order:  303                             Contract ID:  65-5341-080-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) CO170               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |COMMERCIAL CONTRACTORS EQUIP | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0340 2503-0114224            91.000  LF   |      52.00000        4732.00|      62.50000        5687.50| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0350 2506-4984000            51.800  CY   |     150.00000        7770.00|     150.00000        7770.00| 

  FLOWABLE MORTAR                         |                             |                             | 
0360 2507-3250005           423.000  SY   |       2.50000        1057.50|       4.00000        1692.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0370 2507-6800061           128.200  TON  |      75.00000        9615.00|      55.00000        7051.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0380 2507-8029000            31.500  TON  |      55.00000        1732.50|      50.00000        1575.00| 

  EROSION STONE                           |                             |                             | 
0390 2518-6910000            24.000  EACH |     100.00000        2400.00|     100.00000        2400.00| 
  SAFETY CLOSURE                          |                             |                             | 
0400 2526-8285000                    LUMP |   25000.00000       25000.00|   50000.00000       50000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0410 2526-8286000                    LUMP |   15000.00000       15000.00|   25000.00000       25000.00| 
  GLOBAL POSTIONING SYSTEM (GPS) MACHINE  |                             |                             | 
  CONTROL GRADING                         |                             |                             | 
0420 2528-8445110                    LUMP |   12500.00000       12500.00|    8000.00000        8000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0430 2533-4980005                    LUMP |  265000.00000      265000.00|  350000.00000      350000.00| 
  MOBILIZATION                            |                             |                             | 
0440 2599-9999009           255.000  LF   |      55.00000       14025.00|      45.00000       11475.00| 
  ('LINEAR FEET' ITEM) PILE CASING, 30    |                             |                             | 
  INCH CMP                                |                             |                             | 
0450 2601-2634100            67.000  ACRE |     700.00000       46900.00|     700.00000       46900.00| 
  MULCHING                                |                             |                             | 
0460 2601-2640350           160.000  SQ   |      10.00000        1600.00|      10.00000        1600.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 

0470 2601-2642100            67.000  ACRE |      50.00000        3350.00|      55.00000        3685.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0480 2602-0000020         34293.000  LF   |       1.25000       42866.25|       1.32000       45266.76| 
  SILT FENCE                              |                             |                             | 
0490 2602-0000030           617.000  LF   |       2.00000        1234.00|       2.00000        1234.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0500 2602-0000090         13717.000  LF   |       0.05000         685.85|       0.05000         685.85| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
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     Bid Order:  303                             Contract ID:  65-5341-080-A                 Primary County:  MILLS 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) CO170               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |COMMERCIAL CONTRACTORS EQUIP | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0510 2602-0000100           206.000  LF   |       3.00000         618.00|       3.00000         618.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
0520 2602-0000211           550.000  LF   |      25.00000       13750.00|      28.00000       15400.00| 
  FLOATING SILT CURTAIN, MOVING WATER     |                             |                             | 
0530 2602-0000312           500.000  LF   |       3.25000        1625.00|       2.25000        1125.00| 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0540 2602-0000320           500.000  LF   |       4.25000        2125.00|       3.60000        1800.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     4,860,734.08|           $     6,006,991.39|           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,860,734.08|           $     6,006,991.39|           $ 
==================================================================================================================================== 
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     Bid  Order:  304                         Contract ID:  75-1403-500                 Primary County:  PLYMOUTH 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NELSON & ROCK CONTRACTING, INC 
Contract Period:   30 WORK DAYS      Late Start Date:  05/02/11 
 
 
        Project:  MB-140-3(500)9--77-75 
      Work Type:  SLOPE PROTECTION 
         County:  PLYMOUTH           Prj Awd Amt: $20,440.00 
          Route:  IOWA 140 
       Location:  AT A STREAM 0.1 MILE SOUTH OF THE SOUTH 
                  JUNCTION WITH C-66. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     20,440.00     100.00  % 
   2   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     27,280.00     133.46  % 

   3   PE320          PETERSON CONTRACTORS INC.                                                  $     61,929.00     302.97  % 
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     Bid Order:  304                             Contract ID:  75-1403-500                   Primary County:  PLYMOUTH 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) K.051               |(   3  ) PE320 
                                          |NELSON & ROCK CONTRACTING, I |K & L LANDSCAPE & CONSTRUCTI |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE # 7509.3S140 BOTH SLOPES, SLOPES ARE DIRT 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    2000.00000        2000.00|     500.00000         500.00|    5300.00000        5300.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2528-8445110                    LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    1325.00000        1325.00 

  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    4000.00000        4000.00|    7500.00000        7500.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0040 2601-2638620           384.000  SY   |      35.00000       13440.00|      45.00000       17280.00|     131.00000       50304.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        20,440.00|           $        27,280.00|           $        61,929.00 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        20,440.00|           $        27,280.00|           $        61,929.00 
==================================================================================================================================== 
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     Bid  Order:  305                         Contract ID:  77-0354-165                 Primary County:  POLK 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MCANINCH CORPORATION & AFFILIATES 
Contract Period:  140 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  IM-035-4(165)94--13-77 
      Work Type:  GRADING 
         County:  POLK               Prj Awd Amt: $2,188,761.60 
          Route:  I-35 
       Location:  IN ANKENY AT PROPOSED NE 36TH ST. 
                  INTERCHANGE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC019          MCANINCH CORPORATION & AFFILIATES                                          $  2,188,761.60     100.00  % 

   2   EL045          ELDER CORPORATION                                                          $  2,194,999.99     100.28  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $  2,289,889.68     104.62  % 
   4   RE300          REILLY CONSTRUCTION CO., INC.                                              $  2,353,172.25     107.51  % 
   5   FO040          FOLEY CONSTRUCTION CO.                                                     $  2,382,072.18     108.83  % 
   6   MO480          MOYNA, C.J. & SONS, INC.                                                   $  2,506,427.85     114.51  % 
   7   ST359          STEGER CONSTRUCTION, INC.                                                  $  2,542,356.71     116.15  % 
   8   CO761          CORELL CONTRACTOR, INC. & SUBSIDIARY                                       $  2,644,490.19     120.82  % 
   9   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $  3,625,572.05     165.64  % 
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     Bid Order:  305                             Contract ID:  77-0354-165                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) EL045               |(   3  ) PE320 
                                          |MCANINCH CORPORATION & AFFIL |ELDER CORP.                  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             3.500  ACRE |    6500.00000       22750.00|    6600.00000       23100.00|    6500.00000       22750.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425046         33958.000  CY   |       2.00000       67916.00|       2.30000       78103.40|       2.40000       81499.20 

  SELECTED BACKFILL                       |                             |                             | 
0030 2102-0425070           175.000  TON  |      28.00000        4900.00|      30.50000        5337.50|      23.00000        4025.00 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070        185526.000  CY   |       2.50000      463815.00|       2.65000      491643.90|       2.50000      463815.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015           350.000  CY   |      30.00000       10500.00|      12.35000        4322.50|      15.00000        5250.00 

  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-4560000            48.000  STA  |     135.00000        6480.00|     221.00000       10608.00|      90.00000        4320.00 
  LOCATING TILE LINES                     |                             |                             | 
0070 2105-8425015         26332.000  CY   |       3.48000       91635.36|       3.45000       90845.40|       4.55000      119810.60 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2107-0875100        172977.000  CY   |       0.20000       34595.40|       0.30000       51893.10|       0.25000       43244.25 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0090 2107-3825025          2425.000  CY   |      19.07000       46244.75|      28.00000       67900.00|      20.30000       49227.50 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0100 2121-7425010           321.000  TON  |      38.00000       12198.00|      24.25000        7784.25|      21.15000        6789.15 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0110 2304-0101000           474.000  SY   |      53.00000       25122.00|      40.50000       19197.00|      53.00000       25122.00 
  TEMPORARY PAVEMENT                      |                             |                             | 
0120 2315-8275025           250.000  TON  |      24.00000        6000.00|      24.00000        6000.00|      19.25000        4812.50 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2401-6745910             4.000  EACH |     850.00000        3400.00|     126.50000         506.00|     250.00000        1000.00 
  REMOVAL OF SIGN                         |                             |                             | 

0140 2401-6750001                    LUMP |    3000.00000        3000.00|    6900.00000        6900.00|    6836.10000        6836.10 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0150 2402-0425031             3.000  TON  |      65.00000         195.00|      93.00000         279.00|      65.00000         195.00 
  GRANULAR BACKFILL                       |                             |                             | 
0160 2402-0425040          1177.000  CY   |      16.90000       19891.30|      36.00000       42372.00|      16.90000       19891.30 
  FLOODED BACKFILL                        |                             |                             | 
0170 2402-2720100          2847.000  CY   |       6.00000       17082.00|       6.80000       19359.60|       6.00000       17082.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
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     Bid Order:  305                             Contract ID:  77-0354-165                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) EL045               |(   3  ) PE320 
                                          |MCANINCH CORPORATION & AFFIL |ELDER CORP.                  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2403-0100000             2.500  CY   |    2300.00000        5750.00|    2400.00000        6000.00|    2300.00000        5750.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0190 2404-7775000           245.000  LB   |       2.00000         490.00|       2.25000         551.25|       2.00000         490.00 
  REINFORCING STEEL                       |                             |                             | 
0200 2416-0100015             3.000  EACH |     722.00000        2166.00|     620.00000        1860.00|     722.00000        2166.00 

  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0210 2416-0100024            17.000  EACH |    1267.38000       21545.46|     760.00000       12920.00|    1267.38000       21545.46 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0220 2416-0100048             2.000  EACH |    1858.00000        3716.00|    1600.00000        3200.00|    1858.00000        3716.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0230 2416-0102029             6.000  EACH |     961.00000        5766.00|     730.00000        4380.00|     961.00000        5766.00 

  APRONS, CONCRETE ARCH, 29 IN. X 18 IN.  |                             |                             | 
0240 2416-1180018           100.000  LF   |      56.98000        5698.00|      51.50000        5150.00|      56.98000        5698.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2416-1180024           620.000  LF   |      70.65000       43803.00|      64.00000       39680.00|      70.65000       43803.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2416-1200029           238.000  LF   |      96.91000       23064.58|      75.50000       17969.00|      96.91000       23064.58 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 29 |                             |                             | 
  IN. X 18 IN.                            |                             |                             | 
0270 2416-1262024            56.000  LF   |     345.72000       19360.32|     350.00000       19600.00|     345.72000       19360.32 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0280 2416-1262048           238.000  LF   |     556.97000      132558.86|     580.00000      138040.00|     556.97000      132558.86 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 48 IN. DIA.                 |                             |                             | 
0290 2417-0225030             1.000  EACH |     565.70000         565.70|     610.00000         610.00|     565.70000         565.70 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0300 2417-1040015            40.000  LF   |      32.50000        1300.00|      25.25000        1010.00|      32.50000        1300.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 

  15 IN. DIA.                             |                             |                             | 
0310 2417-1060024            60.000  LF   |      47.30000        2838.00|      67.50000        4050.00|      47.30000        2838.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0320 2435-0130148             2.000  EACH |    5144.50000       10289.00|    4500.00000        9000.00|    5144.50000       10289.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0330 2435-0250610             6.000  EACH |    3153.00000       18918.00|    4600.00000       27600.00|    3153.00000       18918.00 
  INTAKE, SW-506 MODIFIED                 |                             |                             | 
0340 2435-0251110             2.000  EACH |    1759.00000        3518.00|    2200.00000        4400.00|    1759.00000        3518.00 
  INTAKE, SW-511 MODIFIED                 |                             |                             | 
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     Bid Order:  305                             Contract ID:  77-0354-165                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) EL045               |(   3  ) PE320 
                                          |MCANINCH CORPORATION & AFFIL |ELDER CORP.                  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2435-0251300             1.000  EACH |    2424.00000        2424.00|    2700.00000        2700.00|    2424.00000        2424.00 
  INTAKE, SW-513                          |                             |                             | 
0360 2435-0254710             1.000  EACH |    4238.50000        4238.50|    9800.00000        9800.00|    4238.50000        4238.50 
  BARRIER INTAKE, SW-547 MODIFIED         |                             |                             | 
0370 2502-8212024           260.000  LF   |      28.65000        7449.00|      18.75000        4875.00|      35.00000        9100.00 

  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0380 2502-8220196             1.000  EACH |     300.00000         300.00|     360.00000         360.00|     175.00000         175.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0390 2503-0112030           314.000  LF   |     144.55000       45388.70|      89.50000       28103.00|     144.55000       45388.70 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  POLYVINYL CHLORIDE PIPE (PVC), 30 IN.   |                             |                             | 
0400 2503-0114215           745.000  LF   |      69.82000       52015.90|      45.50000       33897.50|      69.82000       52015.90 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0410 2503-0114224           450.000  LF   |      91.89000       41350.50|      58.50000       26325.00|      91.89000       41350.50 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0420 2503-0114230           214.000  LF   |     105.22000       22517.08|      71.00000       15194.00|     105.22000       22517.08 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0430 2503-0200036           279.000  LF   |      35.00000        9765.00|      19.25000        5370.75|      35.00000        9765.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0440 2504-0114024           357.000  LF   |     109.53000       39102.21|      78.50000       28024.50|     109.53000       39102.21 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 24 IN.   |                             |                             | 
0450 2504-0134024            50.000  LF   |     325.55000       16277.50|     270.00000       13500.00|     325.55000       16277.50 

  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE |                             |                             | 
  (PVC), 24 IN.                           |                             |                             | 
0460 2504-0240036            20.000  LF   |      50.00000        1000.00|      38.00000         760.00|      50.00000        1000.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0470 2506-4984000           174.000  CY   |     166.00000       28884.00|     136.50000       23751.00|     166.00000       28884.00 
  FLOWABLE MORTAR                         |                             |                             | 
0480 2507-3250005           420.000  SY   |       2.50000        1050.00|       2.55000        1071.00|       4.15000        1743.00 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  305                             Contract ID:  77-0354-165                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) EL045               |(   3  ) PE320 
                                          |MCANINCH CORPORATION & AFFIL |ELDER CORP.                  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0490 2507-6800061           222.000  TON  |      42.13000        9352.86|      45.00000        9990.00|      42.00000        9324.00 
  REVETMENT, CLASS E                      |                             |                             | 
0500 2510-6745850           474.000  SY   |      14.00000        6636.00|       7.65000        3626.10|      10.65000        5048.10 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0510 2510-6750600             1.000  EACH |    2500.00000        2500.00|     920.00000         920.00|    2500.00000        2500.00 

  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0520 2511-0300000           351.000  SY   |       8.50000        2983.50|       7.65000        2685.15|       7.70000        2702.70 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0530 2511-0302600            27.000  SY   |     125.00000        3375.00|      45.50000        1228.50|      50.00000        1350.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 

0540 2518-6910000             8.000  EACH |     100.00000         800.00|     101.00000         808.00|     100.00000         800.00 
  SAFETY CLOSURE                          |                             |                             | 
0550 2519-4200140          8167.000  LF   |       1.10000        8983.70|       1.25000       10208.75|       1.75000       14292.25 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0560 2520-3350010             1.000  EACH |    5500.00000        5500.00|   11000.00000       11000.00|    4000.00000        4000.00 
  FIELD LABORATORY                        |                             |                             | 
0570 2526-8285000                    LUMP |   13500.00000       13500.00|    5500.00000        5500.00|    8000.00000        8000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0580 2526-8286000                    LUMP |    5000.00000        5000.00|    5700.00000        5700.00|   10000.00000       10000.00 
  GLOBAL POSTIONING SYSTEM (GPS) MACHINE  |                             |                             | 
  CONTROL GRADING                         |                             |                             | 
0590 2527-9263109           131.170  STA  |      17.75000        2328.27|      17.50000        2295.48|      17.75000        2328.27 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0600 2528-8400048          6000.000  LF   |       8.55000       51300.00|       8.65000       51900.00|       8.55000       51300.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0610 2528-8445110                    LUMP |    8200.00000        8200.00|    8300.00000        8300.00|   12200.00000       12200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0620 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 

0630 2533-4980005                    LUMP |   83000.00000       83000.00|   66634.46000       66634.46|  107550.00000      107550.00 
  MOBILIZATION                            |                             |                             | 
0640 2551-0000110             4.000  EACH |    2190.00000        8760.00|    2200.00000        8800.00|    1600.00000        6400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0650 2551-0000130             1.000  EACH |    5077.00000        5077.00|    5100.00000        5100.00|    4500.00000        4500.00 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 
0660 2599-9999005             3.000  EACH |    2178.00000        6534.00|     800.00000        2400.00|    2178.00000        6534.00 
  ('EACH' ITEM) HANDHOLE - JOINT UTILITY  |                             |                             | 
  TRENCH                                  |                             |                             | 
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     Bid Order:  305                             Contract ID:  77-0354-165                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) EL045               |(   3  ) PE320 
                                          |MCANINCH CORPORATION & AFFIL |ELDER CORP.                  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0670 2599-9999005             3.000  EACH |     500.00000        1500.00|    1600.00000        4800.00|     500.00000        1500.00 
  ('EACH' ITEM) UTILITY SUPPORT           |                             |                             | 
0680 2599-9999009           246.000  LF   |      25.00000        6150.00|      23.00000        5658.00|      25.00000        6150.00 
  ('LINEAR FEET' ITEM) CLEANING, PIPE     |                             |                             | 
0690 2599-9999009          2400.000  LF   |       1.88000        4512.00|       2.55000        6120.00|       1.88000        4512.00 

  ('LINEAR FEET' ITEM) CONDUIT, HDPE, SDR |                             |                             | 
  13.5, 2 INCH, BLUE                      |                             |                             | 
0700 2599-9999009          1200.000  LF   |       2.00000        2400.00|       2.80000        3360.00|       2.00000        2400.00 
  ('LINEAR FEET' ITEM) CONDUIT, HDPE, SDR |                             |                             | 
  13.5, 2 INCH, GREEN                     |                             |                             | 
0710 2599-9999009          3600.000  LF   |       3.09000       11124.00|       2.45000        8820.00|       3.09000       11124.00 

  ('LINEAR FEET' ITEM) CONDUIT, HDPE, SDR |                             |                             | 
  13.5, 2 INCH, ORANGE                    |                             |                             | 
0720 2599-9999009          1200.000  LF   |       5.20000        6240.00|       4.75000        5700.00|       5.20000        6240.00 
  ('LINEAR FEET' ITEM) CONDUIT, HDPE, SDR |                             |                             | 
  17, 4 INCH, BLACK                       |                             |                             | 
0730 2599-9999009          1200.000  LF   |       9.50000       11400.00|       7.65000        9180.00|       9.50000       11400.00 
  ('LINEAR FEET' ITEM) CONDUIT, HDPE, SDR |                             |                             | 
  17, 6 INCH, BLACK                       |                             |                             | 
0740 2599-9999009          1200.000  LF   |       3.70000        4440.00|       2.95000        3540.00|       3.70000        4440.00 
  ('LINEAR FEET' ITEM) CONDUIT, PVC, SCH  |                             |                             | 
  40, 4 INCH, WHITE                       |                             |                             | 
0750 2599-9999009           980.000  LF   |       8.75000        8575.00|       8.65000        8477.00|       8.75000        8575.00 
  ('LINEAR FEET' ITEM) JOINT UTILITY      |                             |                             | 
  TRENCH, TYPE 1, TRENCHED                |                             |                             | 
0760 2599-9999009           440.000  LF   |      24.89000       10951.60|      22.25000        9790.00|      24.89000       10951.60 
  ('LINEAR FEET' ITEM) JOINT UTILITY      |                             |                             | 
  TRENCH, TYPE 2, TRENCHLESS              |                             |                             | 
0770 2599-9999009           540.000  LF   |     128.00000       69120.00|     177.00000       95580.00|     128.00000       69120.00 
  ('LINEAR FEET' ITEM) STEEL CASING PIPE, |                             |                             | 
  TRENCHED, 30 INCH                       |                             |                             | 

0780 2601-2634100            50.400  ACRE |     700.00000       35280.00|     700.00000       35280.00|     700.00000       35280.00 
  MULCHING                                |                             |                             | 
0790 2601-2636015             0.100  ACRE |     750.00000          75.00|    2100.00000         210.00|    2000.00000         200.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0800 2601-2636018             0.300  ACRE |    2200.00000         660.00|    4300.00000        1290.00|    4000.00000        1200.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0810 2601-2640350            96.000  SQ   |      10.50000        1008.00|      14.95000        1435.20|      14.00000        1344.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
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     Bid Order:  305                             Contract ID:  77-0354-165                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) EL045               |(   3  ) PE320 
                                          |MCANINCH CORPORATION & AFFIL |ELDER CORP.                  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0820 2601-2642100            50.000  ACRE |      45.00000        2250.00|      80.00000        4000.00|      75.00000        3750.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0830 2602-0000020         28554.000  LF   |       1.25000       35692.50|       1.35000       38547.90|       1.25000       35692.50 
  SILT FENCE                              |                             |                             | 

0840 2602-0000030          2940.000  LF   |       1.75000        5145.00|       1.55000        4557.00|       1.45000        4263.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0850 2602-0000090         14277.000  LF   |       0.75000       10707.75|       0.25000        3569.25|       0.50000        7138.50 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0860 2602-0000100          1470.000  LF   |       0.75000        1102.50|       0.25000         367.50|       0.50000         735.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 

     SECTION TOTALS                       |           $     1,862,472.80|           $     1,864,756.94|           $     1,927,317.83 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 0111; A TRIPLE 10'-0 X 10'-0 X 160'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0870 2107-0425020           237.000  CY   |       5.00000        1185.00|      20.00000        4740.00|       2.50000         592.50 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0880 2401-6750001                    LUMP |    5000.00000        5000.00|    5100.00000        5100.00|   10000.00000       10000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0890 2402-2720000          1800.000  CY   |       7.00000       12600.00|       7.05000       12690.00|       6.00000       10800.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0900 2403-0100020           656.000  CY   |     330.00000      216480.00|     330.00000      216480.00|     335.00000      219760.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0910 2404-7775000         94426.000  LB   |       0.80000       75540.80|       0.80000       75540.80|       1.10000      103868.60 
  REINFORCING STEEL                       |                             |                             | 
0920 2507-3250005           525.000  SY   |       3.00000        1575.00|       3.05000        1601.25|       4.15000        2178.75 
  ENGINEERING FABRIC                      |                             |                             | 
0930 2507-6800061           366.000  TON  |      38.00000       13908.00|      38.50000       14091.00|      42.00000       15372.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       326,288.80|           $       330,243.05|           $       362,571.85 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,188,761.60|           $     2,194,999.99|           $     2,289,889.68 
==================================================================================================================================== 
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     Bid Order:  305                             Contract ID:  77-0354-165                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) FO040               |(   6  ) MO480 
                                          |REILLY CONSTRUCTION CO., INC |FOLEY CONSTRUCTION CO.       |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             3.500  ACRE |    4475.00000       15662.50|    8000.00000       28000.00|    6000.00000       21000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425046         33958.000  CY   |       3.00000      101874.00|       3.50000      118853.00|       3.25000      110363.50 

  SELECTED BACKFILL                       |                             |                             | 
0030 2102-0425070           175.000  TON  |      21.25000        3718.75|      63.50000       11112.50|      21.00000        3675.00 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070        185526.000  CY   |       2.70000      500920.20|       2.90000      538025.40|       2.50000      463815.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015           350.000  CY   |      16.10000        5635.00|      29.00000       10150.00|     100.00000       35000.00 

  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-4560000            48.000  STA  |     195.00000        9360.00|      81.00000        3888.00|     100.00000        4800.00 
  LOCATING TILE LINES                     |                             |                             | 
0070 2105-8425015         26332.000  CY   |       4.15000      109277.80|       2.75000       72413.00|       4.00000      105328.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2107-0875100        172977.000  CY   |       0.45000       77839.65|       0.30000       51893.10|       0.30000       51893.10 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0090 2107-3825025          2425.000  CY   |      18.00000       43650.00|      33.00000       80025.00|      20.20000       48985.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0100 2121-7425010           321.000  TON  |      21.25000        6821.25|      23.00000        7383.00|      38.00000       12198.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0110 2304-0101000           474.000  SY   |      53.00000       25122.00|      63.00000       29862.00|      53.00000       25122.00 
  TEMPORARY PAVEMENT                      |                             |                             | 
0120 2315-8275025           250.000  TON  |      21.25000        5312.50|      20.00000        5000.00|      19.50000        4875.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2401-6745910             4.000  EACH |     100.00000         400.00|     125.00000         500.00|     500.00000        2000.00 
  REMOVAL OF SIGN                         |                             |                             | 

0140 2401-6750001                    LUMP |   12000.00000       12000.00|    5500.00000        5500.00|    6836.10000        6836.10 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0150 2402-0425031             3.000  TON  |     150.00000         450.00|      56.00000         168.00|      43.00000         129.00 
  GRANULAR BACKFILL                       |                             |                             | 
0160 2402-0425040          1177.000  CY   |      50.00000       58850.00|      27.00000       31779.00|      33.90000       39900.30 
  FLOODED BACKFILL                        |                             |                             | 
0170 2402-2720100          2847.000  CY   |       8.00000       22776.00|       1.00000        2847.00|       6.50000       18505.50 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
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     Bid Order:  305                             Contract ID:  77-0354-165                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) FO040               |(   6  ) MO480 
                                          |REILLY CONSTRUCTION CO., INC |FOLEY CONSTRUCTION CO.       |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2403-0100000             2.500  CY   |    2200.00000        5500.00|    1200.00000        3000.00|    3000.00000        7500.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0190 2404-7775000           245.000  LB   |       3.50000         857.50|       1.25000         306.25|       3.00000         735.00 
  REINFORCING STEEL                       |                             |                             | 
0200 2416-0100015             3.000  EACH |     525.00000        1575.00|     700.00000        2100.00|     922.50000        2767.50 

  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0210 2416-0100024            17.000  EACH |     825.00000       14025.00|     900.00000       15300.00|    1064.60000       18098.20 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0220 2416-0100048             2.000  EACH |    1600.00000        3200.00|    1750.00000        3500.00|    2009.20000        4018.40 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0230 2416-0102029             6.000  EACH |     625.00000        3750.00|     800.00000        4800.00|    1018.40000        6110.40 

  APRONS, CONCRETE ARCH, 29 IN. X 18 IN.  |                             |                             | 
0240 2416-1180018           100.000  LF   |      57.50000        5750.00|      47.00000        4700.00|      75.80000        7580.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2416-1180024           620.000  LF   |      67.50000       41850.00|      48.00000       29760.00|      86.40000       53568.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2416-1200029           238.000  LF   |      75.00000       17850.00|      71.00000       16898.00|      96.00000       22848.00 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 29 |                             |                             | 
  IN. X 18 IN.                            |                             |                             | 
0270 2416-1262024            56.000  LF   |     425.00000       23800.00|     307.00000       17192.00|     387.80000       21716.80 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0280 2416-1262048           238.000  LF   |     700.00000      166600.00|     636.00000      151368.00|     611.70000      145584.60 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 48 IN. DIA.                 |                             |                             | 
0290 2417-0225030             1.000  EACH |     725.00000         725.00|     656.00000         656.00|     720.20000         720.20 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0300 2417-1040015            40.000  LF   |      35.00000        1400.00|      27.00000        1080.00|      34.80000        1392.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 

  15 IN. DIA.                             |                             |                             | 
0310 2417-1060024            60.000  LF   |      75.00000        4500.00|      84.00000        5040.00|      55.10000        3306.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0320 2435-0130148             2.000  EACH |    4500.00000        9000.00|    5500.00000       11000.00|    3862.80000        7725.60 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0330 2435-0250610             6.000  EACH |    5200.00000       31200.00|    4350.00000       26100.00|    5925.40000       35552.40 
  INTAKE, SW-506 MODIFIED                 |                             |                             | 
0340 2435-0251110             2.000  EACH |    3500.00000        7000.00|    2100.00000        4200.00|    2366.10000        4732.20 
  INTAKE, SW-511 MODIFIED                 |                             |                             | 
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     Bid Order:  305                             Contract ID:  77-0354-165                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) FO040               |(   6  ) MO480 
                                          |REILLY CONSTRUCTION CO., INC |FOLEY CONSTRUCTION CO.       |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2435-0251300             1.000  EACH |    6250.00000        6250.00|    4900.00000        4900.00|    3625.50000        3625.50 
  INTAKE, SW-513                          |                             |                             | 
0360 2435-0254710             1.000  EACH |   11000.00000       11000.00|    6300.00000        6300.00|   18661.70000       18661.70 
  BARRIER INTAKE, SW-547 MODIFIED         |                             |                             | 
0370 2502-8212024           260.000  LF   |      25.00000        6500.00|      18.00000        4680.00|      13.80000        3588.00 

  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0380 2502-8220196             1.000  EACH |     300.00000         300.00|     130.00000         130.00|     326.50000         326.50 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0390 2503-0112030           314.000  LF   |      96.50000       30301.00|      90.00000       28260.00|     111.30000       34948.20 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  POLYVINYL CHLORIDE PIPE (PVC), 30 IN.   |                             |                             | 
0400 2503-0114215           745.000  LF   |      57.50000       42837.50|      33.00000       24585.00|      71.90000       53565.50 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0410 2503-0114224           450.000  LF   |      70.00000       31500.00|      47.00000       21150.00|      83.50000       37575.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0420 2503-0114230           214.000  LF   |      80.00000       17120.00|      58.00000       12412.00|      94.40000       20201.60 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0430 2503-0200036           279.000  LF   |      12.50000        3487.50|       7.00000        1953.00|      22.60000        6305.40 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0440 2504-0114024           357.000  LF   |     150.00000       53550.00|     130.00000       46410.00|     109.60000       39127.20 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 24 IN.   |                             |                             | 
0450 2504-0134024            50.000  LF   |     300.00000       15000.00|     250.00000       12500.00|     248.90000       12445.00 

  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE |                             |                             | 
  (PVC), 24 IN.                           |                             |                             | 
0460 2504-0240036            20.000  LF   |      25.00000         500.00|       9.25000         185.00|     148.20000        2964.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0470 2506-4984000           174.000  CY   |     225.00000       39150.00|     100.00000       17400.00|     158.00000       27492.00 
  FLOWABLE MORTAR                         |                             |                             | 
0480 2507-3250005           420.000  SY   |       3.25000        1365.00|       1.25000         525.00|       5.00000        2100.00 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  305                             Contract ID:  77-0354-165                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) FO040               |(   6  ) MO480 
                                          |REILLY CONSTRUCTION CO., INC |FOLEY CONSTRUCTION CO.       |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0490 2507-6800061           222.000  TON  |      38.00000        8436.00|      48.00000       10656.00|      55.00000       12210.00 
  REVETMENT, CLASS E                      |                             |                             | 
0500 2510-6745850           474.000  SY   |       9.50000        4503.00|      10.00000        4740.00|      15.00000        7110.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0510 2510-6750600             1.000  EACH |     600.00000         600.00|     460.00000         460.00|     536.00000         536.00 

  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0520 2511-0300000           351.000  SY   |       9.50000        3334.50|       7.00000        2457.00|      15.00000        5265.00 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0530 2511-0302600            27.000  SY   |     125.00000        3375.00|      65.00000        1755.00|     125.00000        3375.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 

0540 2518-6910000             8.000  EACH |     100.00000         800.00|     110.00000         880.00|     100.00000         800.00 
  SAFETY CLOSURE                          |                             |                             | 
0550 2519-4200140          8167.000  LF   |       1.10000        8983.70|       1.20000        9800.40|       1.10000        8983.70 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0560 2520-3350010             1.000  EACH |    5600.00000        5600.00|   22000.00000       22000.00|   10000.00000       10000.00 
  FIELD LABORATORY                        |                             |                             | 
0570 2526-8285000                    LUMP |   10000.00000       10000.00|   20000.00000       20000.00|   30000.00000       30000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0580 2526-8286000                    LUMP |   16500.00000       16500.00|   10800.00000       10800.00|   20000.00000       20000.00 
  GLOBAL POSTIONING SYSTEM (GPS) MACHINE  |                             |                             | 
  CONTROL GRADING                         |                             |                             | 
0590 2527-9263109           131.170  STA  |      17.75000        2328.27|      19.00000        2492.23|      17.75000        2328.27 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0600 2528-8400048          6000.000  LF   |       8.55000       51300.00|       9.25000       55500.00|       8.55000       51300.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0610 2528-8445110                    LUMP |    8200.00000        8200.00|   15000.00000       15000.00|   30000.00000       30000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0620 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 

0630 2533-4980005                    LUMP |   35000.00000       35000.00|  120000.00000      120000.00|  145000.00000      145000.00 
  MOBILIZATION                            |                             |                             | 
0640 2551-0000110             4.000  EACH |    2190.00000        8760.00|    1800.00000        7200.00|    1600.00000        6400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0650 2551-0000130             1.000  EACH |    5077.00000        5077.00|    5000.00000        5000.00|    4500.00000        4500.00 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 
0660 2599-9999005             3.000  EACH |     793.15000        2379.45|    2300.00000        6900.00|    2178.00000        6534.00 
  ('EACH' ITEM) HANDHOLE - JOINT UTILITY  |                             |                             | 
  TRENCH                                  |                             |                             | 
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     Bid Order:  305                             Contract ID:  77-0354-165                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) FO040               |(   6  ) MO480 
                                          |REILLY CONSTRUCTION CO., INC |FOLEY CONSTRUCTION CO.       |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0670 2599-9999005             3.000  EACH |     750.00000        2250.00|    2000.00000        6000.00|    5102.00000       15306.00 
  ('EACH' ITEM) UTILITY SUPPORT           |                             |                             | 
0680 2599-9999009           246.000  LF   |      40.00000        9840.00|      21.00000        5166.00|       4.10000        1008.60 
  ('LINEAR FEET' ITEM) CLEANING, PIPE     |                             |                             | 
0690 2599-9999009          2400.000  LF   |       2.51000        6024.00|       2.00000        4800.00|       1.88000        4512.00 

  ('LINEAR FEET' ITEM) CONDUIT, HDPE, SDR |                             |                             | 
  13.5, 2 INCH, BLUE                      |                             |                             | 
0700 2599-9999009          1200.000  LF   |       2.75000        3300.00|       2.10000        2520.00|       2.00000        2400.00 
  ('LINEAR FEET' ITEM) CONDUIT, HDPE, SDR |                             |                             | 
  13.5, 2 INCH, GREEN                     |                             |                             | 
0710 2599-9999009          3600.000  LF   |       2.43000        8748.00|       2.30000        8280.00|       3.09000       11124.00 

  ('LINEAR FEET' ITEM) CONDUIT, HDPE, SDR |                             |                             | 
  13.5, 2 INCH, ORANGE                    |                             |                             | 
0720 2599-9999009          1200.000  LF   |       4.72000        5664.00|       5.60000        6720.00|       5.20000        6240.00 
  ('LINEAR FEET' ITEM) CONDUIT, HDPE, SDR |                             |                             | 
  17, 4 INCH, BLACK                       |                             |                             | 
0730 2599-9999009          1200.000  LF   |       7.59000        9108.00|      10.25000       12300.00|       9.50000       11400.00 
  ('LINEAR FEET' ITEM) CONDUIT, HDPE, SDR |                             |                             | 
  17, 6 INCH, BLACK                       |                             |                             | 
0740 2599-9999009          1200.000  LF   |       2.91000        3492.00|       4.00000        4800.00|       3.70000        4440.00 
  ('LINEAR FEET' ITEM) CONDUIT, PVC, SCH  |                             |                             | 
  40, 4 INCH, WHITE                       |                             |                             | 
0750 2599-9999009           980.000  LF   |       9.58000        9388.40|       6.45000        6321.00|       8.75000        8575.00 
  ('LINEAR FEET' ITEM) JOINT UTILITY      |                             |                             | 
  TRENCH, TYPE 1, TRENCHED                |                             |                             | 
0760 2599-9999009           440.000  LF   |      22.00000        9680.00|      30.10000       13244.00|      27.89000       12271.60 
  ('LINEAR FEET' ITEM) JOINT UTILITY      |                             |                             | 
  TRENCH, TYPE 2, TRENCHLESS              |                             |                             | 
0770 2599-9999009           540.000  LF   |     165.00000       89100.00|     100.00000       54000.00|     135.30000       73062.00 
  ('LINEAR FEET' ITEM) STEEL CASING PIPE, |                             |                             | 
  TRENCHED, 30 INCH                       |                             |                             | 

0780 2601-2634100            50.400  ACRE |     700.00000       35280.00|     700.00000       35280.00|     700.00000       35280.00 
  MULCHING                                |                             |                             | 
0790 2601-2636015             0.100  ACRE |     500.00000          50.00|    1500.00000         150.00|     500.00000          50.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0800 2601-2636018             0.300  ACRE |    2500.00000         750.00|    3700.00000        1110.00|    2500.00000         750.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0810 2601-2640350            96.000  SQ   |      11.00000        1056.00|      14.00000        1344.00|      11.00000        1056.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
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     Bid Order:  305                             Contract ID:  77-0354-165                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) FO040               |(   6  ) MO480 
                                          |REILLY CONSTRUCTION CO., INC |FOLEY CONSTRUCTION CO.       |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0820 2601-2642100            50.000  ACRE |      47.00000        2350.00|      47.00000        2350.00|      47.00000        2350.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0830 2602-0000020         28554.000  LF   |       1.27000       36263.58|       1.60000       45686.40|       1.27000       36263.58 
  SILT FENCE                              |                             |                             | 

0840 2602-0000030          2940.000  LF   |       1.71000        5027.40|       1.80000        5292.00|       0.71000        2087.40 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0850 2602-0000090         14277.000  LF   |       1.00000       14277.00|       0.25000        3569.25|       0.10000        1427.70 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0860 2602-0000100          1470.000  LF   |       1.00000        1470.00|       0.25000         367.50|       0.10000         147.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 

     SECTION TOTALS                       |           $     2,026,883.45|           $     1,992,205.03|           $     2,136,874.25 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 0111; A TRIPLE 10'-0 X 10'-0 X 160'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0870 2107-0425020           237.000  CY   |       5.00000        1185.00|       5.25000        1244.25|      10.00000        2370.00 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0880 2401-6750001                    LUMP |    5000.00000        5000.00|   10800.00000       10800.00|   10000.00000       10000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0890 2402-2720000          1800.000  CY   |       7.00000       12600.00|       6.50000       11700.00|       6.00000       10800.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0900 2403-0100020           656.000  CY   |     330.00000      216480.00|     365.00000      239440.00|     335.00000      219760.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0910 2404-7775000         94426.000  LB   |       0.80000       75540.80|       1.15000      108589.90|       1.10000      103868.60 
  REINFORCING STEEL                       |                             |                             | 
0920 2507-3250005           525.000  SY   |       3.00000        1575.00|       1.00000         525.00|       5.00000        2625.00 
  ENGINEERING FABRIC                      |                             |                             | 
0930 2507-6800061           366.000  TON  |      38.00000       13908.00|      48.00000       17568.00|      55.00000       20130.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       326,288.80|           $       389,867.15|           $       369,553.60 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,353,172.25|           $     2,382,072.18|           $     2,506,427.85 
==================================================================================================================================== 
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                                          |(   7  ) ST359               |(   8  ) CO761               |(   9  ) HO340 
                                          |STEGER CONSTRUCTION, INC.    |CORELL CONTRACTOR, INC. & SU |HOLLAND, JB CONSTRUCTION, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             3.500  ACRE |    6500.00000       22750.00|    6662.00000       23317.00|    6589.62000       23063.67 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425046         33958.000  CY   |       2.59000       87951.22|       4.85000      164696.30|       1.72000       58407.76 

  SELECTED BACKFILL                       |                             |                             | 
0030 2102-0425070           175.000  TON  |      19.65000        3438.75|      25.80000        4515.00|      17.47000        3057.25 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070        185526.000  CY   |       3.26000      604814.76|       3.63000      673459.38|      10.98000     2037075.48 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015           350.000  CY   |      10.00000        3500.00|      10.00000        3500.00|      50.00000       17500.00 

  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-4560000            48.000  STA  |     125.00000        6000.00|     125.00000        6000.00|      75.00000        3600.00 
  LOCATING TILE LINES                     |                             |                             | 
0070 2105-8425015         26332.000  CY   |       3.20000       84262.40|       4.40000      115860.80|       3.32000       87422.24 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2107-0875100        172977.000  CY   |       0.30000       51893.10|       0.90000      155679.30|       0.43000       74380.11 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0090 2107-3825025          2425.000  CY   |      17.73000       42995.25|      24.60000       59655.00|      23.51000       57011.75 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0100 2121-7425010           321.000  TON  |      38.00000       12198.00|      29.45000        9453.45|      38.00000       12198.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0110 2304-0101000           474.000  SY   |     123.00000       58302.00|      57.35000       27183.90|      53.33000       25278.42 
  TEMPORARY PAVEMENT                      |                             |                             | 
0120 2315-8275025           250.000  TON  |      17.25000        4312.50|      30.00000        7500.00|      16.94000        4235.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2401-6745910             4.000  EACH |     100.00000         400.00|     100.00000         400.00|      52.13000         208.52 
  REMOVAL OF SIGN                         |                             |                             | 

0140 2401-6750001                    LUMP |    7000.00000        7000.00|    5120.00000        5120.00|    4251.38000        4251.38 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0150 2402-0425031             3.000  TON  |     150.00000         450.00|      17.50000          52.50|    2037.18000        6111.54 
  GRANULAR BACKFILL                       |                             |                             | 
0160 2402-0425040          1177.000  CY   |      50.00000       58850.00|      28.00000       32956.00|      36.95000       43490.15 
  FLOODED BACKFILL                        |                             |                             | 
0170 2402-2720100          2847.000  CY   |       8.50000       24199.50|       5.00000       14235.00|       4.00000       11388.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
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                                          |(   7  ) ST359               |(   8  ) CO761               |(   9  ) HO340 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2403-0100000             2.500  CY   |    4000.00000       10000.00|    3600.00000        9000.00|    1653.15000        4132.88 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0190 2404-7775000           245.000  LB   |       4.00000         980.00|       1.03000         252.35|       1.10000         269.50 
  REINFORCING STEEL                       |                             |                             | 
0200 2416-0100015             3.000  EACH |     525.00000        1575.00|     920.00000        2760.00|     458.30000        1374.90 

  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0210 2416-0100024            17.000  EACH |     825.00000       14025.00|    1130.00000       19210.00|     759.47000       12910.99 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0220 2416-0100048             2.000  EACH |    1600.00000        3200.00|    3270.00000        6540.00|    1760.09000        3520.18 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0230 2416-0102029             6.000  EACH |     625.00000        3750.00|    1090.00000        6540.00|     608.62000        3651.72 

  APRONS, CONCRETE ARCH, 29 IN. X 18 IN.  |                             |                             | 
0240 2416-1180018           100.000  LF   |      57.50000        5750.00|      55.85000        5585.00|      40.00000        4000.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2416-1180024           620.000  LF   |      67.50000       41850.00|      55.60000       34472.00|      52.89000       32791.80 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2416-1200029           238.000  LF   |      75.00000       17850.00|      75.00000       17850.00|      62.96000       14984.48 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 29 |                             |                             | 
  IN. X 18 IN.                            |                             |                             | 
0270 2416-1262024            56.000  LF   |     425.00000       23800.00|     442.00000       24752.00|     307.20000       17203.20 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0280 2416-1262048           238.000  LF   |     700.00000      166600.00|     637.50000      151725.00|     567.80000      135136.40 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 48 IN. DIA.                 |                             |                             | 
0290 2417-0225030             1.000  EACH |     725.00000         725.00|     523.00000         523.00|     583.66000         583.66 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0300 2417-1040015            40.000  LF   |      36.00000        1440.00|      53.40000        2136.00|      26.04000        1041.60 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 

  15 IN. DIA.                             |                             |                             | 
0310 2417-1060024            60.000  LF   |      75.00000        4500.00|      74.60000        4476.00|      39.83000        2389.80 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0320 2435-0130148             2.000  EACH |    4500.00000        9000.00|    4150.00000        8300.00|    4807.47000        9614.94 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0330 2435-0250610             6.000  EACH |    5250.00000       31500.00|    4365.00000       26190.00|    4247.97000       25487.82 
  INTAKE, SW-506 MODIFIED                 |                             |                             | 
0340 2435-0251110             2.000  EACH |    3500.00000        7000.00|    1860.00000        3720.00|    2642.20000        5284.40 
  INTAKE, SW-511 MODIFIED                 |                             |                             | 
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                                          |(   7  ) ST359               |(   8  ) CO761               |(   9  ) HO340 
                                          |STEGER CONSTRUCTION, INC.    |CORELL CONTRACTOR, INC. & SU |HOLLAND, JB CONSTRUCTION, INC 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2435-0251300             1.000  EACH |    6250.00000        6250.00|    3240.00000        3240.00|    3755.41000        3755.41 
  INTAKE, SW-513                          |                             |                             | 
0360 2435-0254710             1.000  EACH |   11000.00000       11000.00|    6775.00000        6775.00|    5963.75000        5963.75 
  BARRIER INTAKE, SW-547 MODIFIED         |                             |                             | 
0370 2502-8212024           260.000  LF   |      13.50000        3510.00|      19.00000        4940.00|      20.00000        5200.00 

  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0380 2502-8220196             1.000  EACH |     250.00000         250.00|    2300.00000        2300.00|     250.00000         250.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0390 2503-0112030           314.000  LF   |      96.50000       30301.00|      98.00000       30772.00|      62.38000       19587.32 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  POLYVINYL CHLORIDE PIPE (PVC), 30 IN.   |                             |                             | 
0400 2503-0114215           745.000  LF   |      57.50000       42837.50|      47.00000       35015.00|      29.08000       21664.60 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0410 2503-0114224           450.000  LF   |      70.00000       31500.00|      61.00000       27450.00|      47.31000       21289.50 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0420 2503-0114230           214.000  LF   |      80.00000       17120.00|      67.00000       14338.00|      55.62000       11902.68 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0430 2503-0200036           279.000  LF   |      13.00000        3627.00|      20.00000        5580.00|       6.22000        1735.38 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0440 2504-0114024           357.000  LF   |     150.00000       53550.00|     139.00000       49623.00|      56.12000       20034.84 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 24 IN.   |                             |                             | 
0450 2504-0134024            50.000  LF   |     300.00000       15000.00|     367.00000       18350.00|     224.76000       11238.00 

  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE |                             |                             | 
  (PVC), 24 IN.                           |                             |                             | 
0460 2504-0240036            20.000  LF   |      25.00000         500.00|     122.00000        2440.00|       6.22000         124.40 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0470 2506-4984000           174.000  CY   |     225.00000       39150.00|     245.00000       42630.00|     100.66000       17514.84 
  FLOWABLE MORTAR                         |                             |                             | 
0480 2507-3250005           420.000  SY   |       2.20000         924.00|       3.10000        1302.00|       1.08000         453.60 
  ENGINEERING FABRIC                      |                             |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0490 2507-6800061           222.000  TON  |      44.05000        9779.10|      43.00000        9546.00|      36.41000        8083.02 
  REVETMENT, CLASS E                      |                             |                             | 
0500 2510-6745850           474.000  SY   |      10.00000        4740.00|       7.75000        3673.50|       4.48000        2123.52 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0510 2510-6750600             1.000  EACH |     600.00000         600.00|    1000.00000        1000.00|     661.98000         661.98 

  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0520 2511-0300000           351.000  SY   |       6.00000        2106.00|       6.75000        2369.25|       5.64000        1979.64 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0530 2511-0302600            27.000  SY   |     125.00000        3375.00|      56.00000        1512.00|     125.00000        3375.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 

0540 2518-6910000             8.000  EACH |     125.00000        1000.00|     102.00000         816.00|     105.00000         840.00 
  SAFETY CLOSURE                          |                             |                             | 
0550 2519-4200140          8167.000  LF   |       1.85000       15108.95|       1.03000        8412.01|       1.00000        8167.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0560 2520-3350010             1.000  EACH |    5000.00000        5000.00|   11000.00000       11000.00|    3000.00000        3000.00 
  FIELD LABORATORY                        |                             |                             | 
0570 2526-8285000                    LUMP |   18500.00000       18500.00|   21500.00000       21500.00|   10000.00000       10000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0580 2526-8286000                    LUMP |   20000.00000       20000.00|   17500.00000       17500.00|    8000.00000        8000.00 
  GLOBAL POSTIONING SYSTEM (GPS) MACHINE  |                             |                             | 
  CONTROL GRADING                         |                             |                             | 
0590 2527-9263109           131.170  STA  |      17.33000        2273.18|      18.20000        2387.29|      17.86000        2342.70 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0600 2528-8400048          6000.000  LF   |      12.00000       72000.00|       9.00000       54000.00|      10.00000       60000.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0610 2528-8445110                    LUMP |   24215.00000       24215.00|    8400.00000        8400.00|   11522.88000       11522.88 
  TRAFFIC CONTROL                         |                             |                             | 
0620 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 

0630 2533-4980005                    LUMP |   58500.00000       58500.00|   48300.00000       48300.00|   33480.24000       33480.24 
  MOBILIZATION                            |                             |                             | 
0640 2551-0000110             4.000  EACH |    1500.00000        6000.00|    1640.00000        6560.00|    2203.55000        8814.20 
  TEMP CRASH CUSHION                      |                             |                             | 
0650 2551-0000130             1.000  EACH |    3000.00000        3000.00|    4600.00000        4600.00|    5108.40000        5108.40 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 
0660 2599-9999005             3.000  EACH |    2178.00000        6534.00|     810.00000        2430.00|    2208.03000        6624.09 
  ('EACH' ITEM) HANDHOLE - JOINT UTILITY  |                             |                             | 
  TRENCH                                  |                             |                             | 
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0670 2599-9999005             3.000  EACH |     800.00000        2400.00|    1800.00000        5400.00|    1033.45000        3100.35 
  ('EACH' ITEM) UTILITY SUPPORT           |                             |                             | 
0680 2599-9999009           246.000  LF   |      40.00000        9840.00|       7.85000        1931.10|       5.00000        1230.00 
  ('LINEAR FEET' ITEM) CLEANING, PIPE     |                             |                             | 
0690 2599-9999009          2400.000  LF   |       1.88000        4512.00|       2.56000        6144.00|       1.91000        4584.00 

  ('LINEAR FEET' ITEM) CONDUIT, HDPE, SDR |                             |                             | 
  13.5, 2 INCH, BLUE                      |                             |                             | 
0700 2599-9999009          1200.000  LF   |       2.00000        2400.00|       2.82000        3384.00|       2.03000        2436.00 
  ('LINEAR FEET' ITEM) CONDUIT, HDPE, SDR |                             |                             | 
  13.5, 2 INCH, GREEN                     |                             |                             | 
0710 2599-9999009          3600.000  LF   |       3.09000       11124.00|       2.49000        8964.00|       3.13000       11268.00 

  ('LINEAR FEET' ITEM) CONDUIT, HDPE, SDR |                             |                             | 
  13.5, 2 INCH, ORANGE                    |                             |                             | 
0720 2599-9999009          1200.000  LF   |       5.20000        6240.00|       4.84000        5808.00|       5.27000        6324.00 
  ('LINEAR FEET' ITEM) CONDUIT, HDPE, SDR |                             |                             | 
  17, 4 INCH, BLACK                       |                             |                             | 
0730 2599-9999009          1200.000  LF   |       9.50000       11400.00|       7.78000        9336.00|       9.63000       11556.00 
  ('LINEAR FEET' ITEM) CONDUIT, HDPE, SDR |                             |                             | 
  17, 6 INCH, BLACK                       |                             |                             | 
0740 2599-9999009          1200.000  LF   |       3.70000        4440.00|       2.98000        3576.00|       2.74000        3288.00 
  ('LINEAR FEET' ITEM) CONDUIT, PVC, SCH  |                             |                             | 
  40, 4 INCH, WHITE                       |                             |                             | 
0750 2599-9999009           980.000  LF   |       8.75000        8575.00|       9.82000        9623.60|       8.87000        8692.60 
  ('LINEAR FEET' ITEM) JOINT UTILITY      |                             |                             | 
  TRENCH, TYPE 1, TRENCHED                |                             |                             | 
0760 2599-9999009           440.000  LF   |      27.89000       12271.60|      22.55000        9922.00|      25.23000       11101.20 
  ('LINEAR FEET' ITEM) JOINT UTILITY      |                             |                             | 
  TRENCH, TYPE 2, TRENCHLESS              |                             |                             | 
0770 2599-9999009           540.000  LF   |     165.00000       89100.00|     140.00000       75600.00|      89.74000       48459.60 
  ('LINEAR FEET' ITEM) STEEL CASING PIPE, |                             |                             | 
  TRENCHED, 30 INCH                       |                             |                             | 

0780 2601-2634100            50.400  ACRE |     700.00000       35280.00|     700.00000       35280.00|     700.00000       35280.00 
  MULCHING                                |                             |                             | 
0790 2601-2636015             0.100  ACRE |    2000.00000         200.00|    1400.00000         140.00|    2012.40000         201.24 
  NATIVE GRASS SEEDING                    |                             |                             | 
0800 2601-2636018             0.300  ACRE |    4000.00000        1200.00|    3550.00000        1065.00|    4024.73000        1207.42 
  WETLAND GRASS SEEDING                   |                             |                             | 
0810 2601-2640350            96.000  SQ   |      14.00000        1344.00|      13.75000        1320.00|      14.09000        1352.64 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0820 2601-2642100            50.000  ACRE |      75.00000        3750.00|      45.10000        2255.00|      75.46000        3773.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0830 2602-0000020         28554.000  LF   |       1.25000       35692.50|       1.54000       43973.16|       1.26000       35978.04 
  SILT FENCE                              |                             |                             | 

0840 2602-0000030          2940.000  LF   |       1.45000        4263.00|       1.74000        5115.60|       1.46000        4292.40 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0850 2602-0000090         14277.000  LF   |       0.50000        7138.50|       0.21000        2998.17|       0.50000        7138.50 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0860 2602-0000100          1470.000  LF   |       1.00000        1470.00|       0.21000         308.70|       0.50000         735.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 

     SECTION TOTALS                       |           $     2,179,228.81|           $     2,309,995.36|           $     3,261,367.52 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 0111; A TRIPLE 10'-0 X 10'-0 X 160'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0870 2107-0425020           237.000  CY   |       6.00000        1422.00|       5.13000        1215.81|       2.50000         592.50 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0880 2401-6750001                    LUMP |   10000.00000       10000.00|    5125.00000        5125.00|   10137.88000       10137.88 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0890 2402-2720000          1800.000  CY   |       6.00000       10800.00|       7.20000       12960.00|       6.08000       10944.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0900 2403-0100020           656.000  CY   |     335.00000      219760.00|     338.25000      221892.00|     339.62000      222790.72 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0910 2404-7775000         94426.000  LB   |       1.10000      103868.60|       0.82000       77429.32|       1.12000      105757.12 
  REINFORCING STEEL                       |                             |                             | 
0920 2507-3250005           525.000  SY   |       2.20000        1155.00|       3.08000        1617.00|       1.25000         656.25 
  ENGINEERING FABRIC                      |                             |                             | 
0930 2507-6800061           366.000  TON  |      44.05000       16122.30|      38.95000       14255.70|      36.41000       13326.06 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       363,127.90|           $       334,494.83|           $       364,204.53 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,542,356.71|           $     2,644,490.19|           $     3,625,572.05 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  306  1 
 
     Bid  Order:  306                         Contract ID:  89-0029-025                 Primary County:  VAN BUREN 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   20 WORK DAYS      Late Start Date:  11/01/10 
 
 
        Project:  ER-002-9(25)--28-89 
      Work Type:  SLIDE REPAIR 
         County:  VAN BUREN          Prj Awd Amt: $104,228.85 
          Route:  IOWA 2 
       Location:  1 MILE E. OF FARMINGTON 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    104,228.85     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 306  2 
 
     Bid Order:  306                             Contract ID:  89-0029-025                   Primary County:  VAN BUREN 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           600.000  CY   |      15.99000        9594.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2501-0201057          1807.000  LF   |      43.00000       77701.00|                             | 

  PILES, STEEL, HP 10 X 57                |                             |                             | 
0030 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2601-2636043             0.500  ACRE |    3452.70000        1726.35|                             | 

  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0060 2602-0000020           350.000  LF   |       3.45000        1207.50|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       104,228.85|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       104,228.85|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  00-000S-439                 Primary County:  STATEWIDE 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    KWS, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(439)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $88,725.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.150          KWS, INC.                                                                  $     88,725.00     100.00  % 
   2   CO105          COLLINS & HERMANN, INC.                                                    $     95,737.59     107.90  % 

   3   DI120          DICKINSON CO., INC.                                                        $     98,340.00     110.83  % 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 351  2 
 
     Bid Order:  351                             Contract ID:  00-000S-439                   Primary County:  STATEWIDE 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.150               |(   2  ) CO105               |(   3  ) DI120 
                                          |KWS, INC.                    |COLLINS & HERMANN, INC.      |DICKINSON CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355             4.000  EACH |     250.00000        1000.00|     520.93000        2083.72|     210.00000         840.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 

0020 2524-9081260             2.000  EACH |     550.00000        1100.00|     576.62000        1153.24|     595.00000        1190.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0030 2524-9081275             8.000  EACH |     650.00000        5200.00|     760.97000        6087.76|     735.00000        5880.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 

0040 2524-9081290             4.000  EACH |     700.00000        2800.00|     901.91000        3607.64|     835.00000        3340.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0050 2528-8445110                    LUMP |    1000.00000        1000.00|     702.76000         702.76|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    5000.00000        5000.00|    2811.03000        2811.03|    1200.00000        1200.00 
  MOBILIZATION                            |                             |                             | 
0070 2599-9999005            43.000  EACH |     400.00000       17200.00|     562.21000       24175.03|     610.00000       26230.00 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0080 2599-9999005            33.000  EACH |     200.00000        6600.00|     224.88000        7421.04|     275.00000        9075.00 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0090 2599-9999005            14.000  EACH |     175.00000        2450.00|     210.83000        2951.62|     145.00000        2030.00 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        42,350.00|           $        50,993.84|           $        50,985.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0100 2401-6745355             8.000  EACH |     400.00000        3200.00|     452.70000        3621.60|     265.00000        2120.00 

  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0110 2524-9081260             8.000  EACH |     600.00000        4800.00|     562.56000        4500.48|     655.00000        5240.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0120 2524-9081275             4.000  EACH |     750.00000        3000.00|     746.92000        2987.68|     785.00000        3140.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0130 2524-9081290            15.000  EACH |     900.00000       13500.00|     887.85000       13317.75|     875.00000       13125.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
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     Bid Order:  351                             Contract ID:  00-000S-439                   Primary County:  STATEWIDE 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.150               |(   2  ) CO105               |(   3  ) DI120 
                                          |KWS, INC.                    |COLLINS & HERMANN, INC.      |DICKINSON CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 2528-8445110                    LUMP |    2500.00000        2500.00|     548.15000         548.15|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |    5000.00000        5000.00|    2811.03000        2811.03|    1500.00000        1500.00 
  MOBILIZATION                            |                             |                             | 
0160 2599-9999005            12.000  EACH |     575.00000        6900.00|     562.21000        6746.52|     810.00000        9720.00 

  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0170 2599-9999005             5.000  EACH |     250.00000        1250.00|     872.72000        4363.60|     575.00000        2875.00 
  ('EACH' ITEM) MODIFICATION OF EXISITNG  |                             |                             | 
  SIGN, TYPE B                            |                             |                             | 
0180 2599-9999005             6.000  EACH |     250.00000        1500.00|     224.88000        1349.28|     395.00000        2370.00 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 

  ASSEMBLY                                |                             |                             | 
0190 2599-9999005            27.000  EACH |     175.00000        4725.00|     166.58000        4497.66|     195.00000        5265.00 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        46,375.00|           $        44,743.75|           $        47,355.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        88,725.00|           $        95,737.59|           $        98,340.00 
==================================================================================================================================== 
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     Bid  Order:  401                         Contract ID:  07-0636-081                 Primary County:  BLACK HAWK 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ZINSER, D.W. CO. 
Contract Period:   25 WORK DAYS      Approximate Start Date:  12/27/10 
 
 
        Project:  NHSN-063-6(81)--2R-07 
      Work Type:  SALVAGE AND REMOVAL 
         County:  BLACK HAWK         Prj Awd Amt: $64,025.00 
          Route:  U.S. 63 
       Location:  IN WATERLOO AT 1224/1252/1302/1405 LOGAN AVE. 
                  PARCEL NO. 135/144/148/163 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ZI037          D.W. ZINSER CO.                                                            $     64,025.00     100.00  % 

   2   PE320          PETERSON CONTRACTORS INC.                                                  $     75,516.00     117.94  % 
   3   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    136,544.91     213.26  % 
   4   VI035          VIETH CONSTRUCTION CORPORATION                                             $    174,537.00     272.60  % 
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     Bid Order:  401                             Contract ID:  07-0636-081                   Primary County:  BLACK HAWK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ZI037               |(   2  ) PE320               |(   3  ) TS020 
                                          |ZINSER, D.W. CO.             |PETERSON CONTRACTORS INC.    |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.410  ACRE |    2500.00000        3525.00|    8600.00000       12126.00|   18460.99000       26030.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |   10000.00000       10000.00|   13930.00000       13930.00|   22214.95000       22214.95 

  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 135          |                             |                             | 
0030 2538-6970000                    LUMP |    9000.00000        9000.00|   11375.00000       11375.00|   11506.93000       11506.93 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 144          |                             |                             | 
0040 2538-6970000                    LUMP |    9500.00000        9500.00|   12835.00000       12835.00|   17008.35000       17008.35 

  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 148          |                             |                             | 
0050 2538-6970000                    LUMP |   32000.00000       32000.00|   25250.00000       25250.00|   59784.68000       59784.68 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 163          |                             |                             | 
     SECTION TOTALS                       |           $        64,025.00|           $        75,516.00|           $       136,544.91 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        64,025.00|           $        75,516.00|           $       136,544.91 
==================================================================================================================================== 
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     Bid Order:  401                             Contract ID:  07-0636-081                   Primary County:  BLACK HAWK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(      )                     |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.410  ACRE |    5700.00000        8037.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |   30000.00000       30000.00|                             | 

  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 135          |                             |                             | 
0030 2538-6970000                    LUMP |   33000.00000       33000.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 144          |                             |                             | 
0040 2538-6970000                    LUMP |   33500.00000       33500.00|                             | 

  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 148          |                             |                             | 
0050 2538-6970000                    LUMP |   70000.00000       70000.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 163          |                             |                             | 
     SECTION TOTALS                       |           $       174,537.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       174,537.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  402                         Contract ID:  22-0562-009                 Primary County:  CLAYTON 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SKYLINE CONSTRUCTION, INC. 
Contract Period:   10 WORK DAYS      Approximate Start Date:  12/27/10 
 
 
        Project:  STPN-056-2(9)--2J-22 
      Work Type:  SALVAGE AND REMOVAL 
         County:  CLAYTON            Prj Awd Amt: $8,013.13 
          Route:  IOWA 56 
       Location:  IN ELKADER AT 207 BRONSON ST. SW 
                  PARCEL NO. 2 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SK040          SKYLINE CONSTRUCTION, INC.                                                 $      8,013.13     100.00  % 

   2   MO480          MOYNA, C.J. & SONS, INC.                                                   $     10,000.00     124.79  % 
   3   ZI037          D.W. ZINSER CO.                                                            $     12,000.00     149.75  % 
   4   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $     15,520.00     193.68  % 
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     Bid Order:  402                             Contract ID:  22-0562-009                   Primary County:  CLAYTON 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SK040               |(   2  ) MO480               |(   3  ) ZI037 
                                          |SKYLINE CONSTRUCTION, INC.   |MOYNA, C.J. & SONS, INC.     |ZINSER, D.W. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |    8013.13000        8013.13|   10000.00000       10000.00|   12000.00000       12000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 002          |                             |                             | 

     SECTION TOTALS                       |           $         8,013.13|           $        10,000.00|           $        12,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $         8,013.13|           $        10,000.00|           $        12,000.00 
==================================================================================================================================== 
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     Bid Order:  402                             Contract ID:  22-0562-009                   Primary County:  CLAYTON 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |   15520.00000       15520.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 002          |                             |                             | 

     SECTION TOTALS                       |           $        15,520.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        15,520.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  403                         Contract ID:  23-0309-155                 Primary County:  CLINTON 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DETTERMAN, LARRY 
Contract Period:   25 WORK DAYS      Approximate Start Date:  12/27/10 
 
 
        Project:  NHSN-030-9(155)--2R-23 
      Work Type:  SALVAGE AND REMOVAL 
         County:  CLINTON            Prj Awd Amt: $14,810.00 
          Route:  U.S. 30 
       Location:  IN CLINTON, AT 1801/2215/2565 CAMANCHE 
                  PARCEL NOS. 188/222/273 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE583          DETTERMAN, LARRY L. "JOE" INC.                                             $     14,810.00     100.00  % 
   2   ZI037          D.W. ZINSER CO.                                                            $     25,000.00     168.80  % 

   3   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $     72,650.00     490.54  % 
   4   VI035          VIETH CONSTRUCTION CORPORATION                                             $    114,100.00     770.42  % 
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     Bid Order:  403                             Contract ID:  23-0309-155                   Primary County:  CLINTON 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE583               |(   2  ) ZI037               |(   3  ) TS020 
                                          |DETTERMAN, LARRY             |ZINSER, D.W. CO.             |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |     250.00000         100.00|    2500.00000        1000.00|   10000.00000        4000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |    4930.00000        4930.00|    7500.00000        7500.00|   21225.00000       21225.00 

  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 188          |                             |                             | 
0030 2538-6970000                    LUMP |    4730.00000        4730.00|    7500.00000        7500.00|   20500.00000       20500.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 222          |                             |                             | 
0040 2538-6970000                    LUMP |    5050.00000        5050.00|    9000.00000        9000.00|   26925.00000       26925.00 

  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 273          |                             |                             | 
     SECTION TOTALS                       |           $        14,810.00|           $        25,000.00|           $        72,650.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        14,810.00|           $        25,000.00|           $        72,650.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 403  3 
 
     Bid Order:  403                             Contract ID:  23-0309-155                   Primary County:  CLINTON 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(      )                     |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |    9000.00000        3600.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |   32500.00000       32500.00|                             | 

  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 188          |                             |                             | 
0030 2538-6970000                    LUMP |   33500.00000       33500.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 222          |                             |                             | 
0040 2538-6970000                    LUMP |   44500.00000       44500.00|                             | 

  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 273          |                             |                             | 
     SECTION TOTALS                       |           $       114,100.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       114,100.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  501  1 
 
     Bid  Order:  501                         Contract ID:  10-0207-037                 Primary County:  BUCHANAN 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    K & L LANDSCAPE & CONSTRUCTION, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  03/01/11 
 
 
        Project:  NHSN-020-7(37)--2R-10 
      Work Type:  LANDSCAPING 
         County:  BUCHANAN           Prj Awd Amt: $455,088.00 
          Route:  U.S. 20 
       Location:  FROM IA. 150 E. TO IA. 187 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    455,088.00     100.00  % 
   2   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    483,048.35     106.14  % 

   3   NO300          NORTHWEST LANDSCAPING, INC.                                                $    485,855.15     106.76  % 
   4   SM021          SMITH SEEDING, INC.                                                        $    528,189.00     116.06  % 
   5   NA165          NAUMAN NURSERY                                                             $    613,532.00     134.81  % 
   6   LA055          LAKESIDE CONSTRUCTION, INC.                                                $    684,348.03     150.37  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  2 
 
     Bid Order:  501                             Contract ID:  10-0207-037                   Primary County:  BUCHANAN 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.051               |(   2  ) SO023               |(   3  ) NO300 
                                          |K & L LANDSCAPE & CONSTRUCTI |SOIL-TEK                     |NORTHWEST LANDSCAPING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    4500.00000        4500.00|    3000.00000        3000.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2533-4980005                    LUMP |   18500.00000       18500.00|   16582.75000       16582.75|   10000.00000       10000.00 

  MOBILIZATION                            |                             |                             | 
0030 2601-2633100           417.900  ACRE |      70.00000       29253.00|      35.00000       14626.50|      42.00000       17551.80 
  MOWING                                  |                             |                             | 
0040 2601-2635800            50.490  ACRE |      50.00000        2524.50|     150.00000        7573.50|      75.00000        3786.75 
  SEEDBED AERATION                        |                             |                             | 
0050 2601-2636015            50.490  ACRE |    1200.00000       60588.00|     220.00000       11107.80|     170.00000        8583.30 

  NATIVE GRASS SEEDING                    |                             |                             | 
0060 2610-0000600                    LUMP |    9500.00000        9500.00|    7500.00000        7500.00|    6000.00000        6000.00 
  TILLAGE                                 |                             |                             | 
0070 2611-0000100         14300.000  EACH |      22.00000      314600.00|      28.50000      407550.00|      29.50000      421850.00 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0080 2612-0000500            50.490  ACRE |     250.00000       12622.50|     220.00000       11107.80|     170.00000        8583.30 
  ROADSIDE SPRAYING                       |                             |                             | 
0090 2612-0000520            10.000  ACRE |     300.00000        3000.00|     400.00000        4000.00|     350.00000        3500.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       455,088.00|           $       483,048.35|           $       485,855.15 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       455,088.00|           $       483,048.35|           $       485,855.15 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  3 
 
     Bid Order:  501                             Contract ID:  10-0207-037                   Primary County:  BUCHANAN 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SM021               |(   5  ) NA165               |(   6  ) LA055 
                                          |SMITH SEEDING, INC.          |NAUMAN NURSERY               |LAKESIDE CONST., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|    6000.00000        6000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2533-4980005                    LUMP |   19000.00000       19000.00|   26000.00000       26000.00|   40000.00000       40000.00 

  MOBILIZATION                            |                             |                             | 
0030 2601-2633100           417.900  ACRE |      50.00000       20895.00|      80.00000       33432.00|      45.00000       18805.50 
  MOWING                                  |                             |                             | 
0040 2601-2635800            50.490  ACRE |     200.00000       10098.00|     250.00000       12622.50|      75.00000        3786.75 
  SEEDBED AERATION                        |                             |                             | 
0050 2601-2636015            50.490  ACRE |     200.00000       10098.00|     250.00000       12622.50|     312.00000       15752.88 

  NATIVE GRASS SEEDING                    |                             |                             | 
0060 2610-0000600                    LUMP |   24000.00000       24000.00|   20000.00000       20000.00|    2500.00000        2500.00 
  TILLAGE                                 |                             |                             | 
0070 2611-0000100         14300.000  EACH |      30.00000      429000.00|      32.70000      467610.00|      41.00000      586300.00 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0080 2612-0000500            50.490  ACRE |     200.00000       10098.00|     500.00000       25245.00|     210.00000       10602.90 
  ROADSIDE SPRAYING                       |                             |                             | 
0090 2612-0000520            10.000  ACRE |     400.00000        4000.00|    1000.00000       10000.00|     510.00000        5100.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       528,189.00|           $       613,532.00|           $       684,348.03 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       528,189.00|           $       613,532.00|           $       684,348.03 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  502  1 
 
     Bid  Order:  502                         Contract ID:  50-0805-292                 Primary County:  JASPER 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SOIL-TEK 
Contract Period:   70 WORK DAYS      Late Start Date:  03/01/11 
 
 
        Project:  IMN-080-5(292)164--0E-50 
      Work Type:  LANDSCAPING 
         County:  JASPER             Prj Awd Amt: $565,177.08 
          Route:  I-80 
       Location:  FROM IA. 14 IN NEWTON E. TO CO. RD. T-38 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    565,177.08     100.00  % 
   2   SM021          SMITH SEEDING, INC.                                                        $    637,386.50     112.77  % 
   3   NO300          NORTHWEST LANDSCAPING, INC.                                                $    763,977.40     135.17  % 

   4   MA225          MANATT'S, INC.                                                             $    781,214.09     138.22  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  2 
 
     Bid Order:  502                             Contract ID:  50-0805-292                   Primary County:  JASPER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(   2  ) SM021               |(   3  ) NO300 
                                          |SOIL-TEK                     |SMITH SEEDING, INC.          |NORTHWEST LANDSCAPING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850002          3319.300  UNIT |      21.00000       69705.30|       5.00000       16596.50|      18.00000       59747.40 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2528-8445110                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00|   10000.00000       10000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |   15439.68000       15439.68|   23000.00000       23000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0040 2601-2633100            27.500  ACRE |      95.00000        2612.50|     100.00000        2750.00|     300.00000        8250.00 
  MOWING                                  |                             |                             | 
0050 2610-0000600                    LUMP |    8750.00000        8750.00|   18000.00000       18000.00|    6000.00000        6000.00 

  TILLAGE                                 |                             |                             | 
0060 2611-0000100         18808.000  EACH |      24.20000      455153.60|      30.00000      564240.00|      35.00000      658280.00 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0070 2611-0000200            39.000  EACH |     244.00000        9516.00|     200.00000        7800.00|     300.00000       11700.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $       565,177.08|           $       637,386.50|           $       763,977.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       565,177.08|           $       637,386.50|           $       763,977.40 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  3 
 
     Bid Order:  502                             Contract ID:  50-0805-292                   Primary County:  JASPER 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850002          3319.300  UNIT |      11.30000       37508.09|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2528-8445110                    LUMP |   38000.00000       38000.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |   68800.00000       68800.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2601-2633100            27.500  ACRE |     300.00000        8250.00|                             | 
  MOWING                                  |                             |                             | 
0050 2610-0000600                    LUMP |   19000.00000       19000.00|                             | 

  TILLAGE                                 |                             |                             | 
0060 2611-0000100         18808.000  EACH |      32.00000      601856.00|                             | 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0070 2611-0000200            39.000  EACH |     200.00000        7800.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $       781,214.09|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       781,214.09|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  503  1 
 
     Bid  Order:  503                         Contract ID:  72-0604-089                 Primary County:  OSCEOLA 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    BECK EXCAVATING, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/22/11 
 
 
        Project:  NHSN-060-3(56)--2R-71                                  Project:  NHSN-060-4(89)--2R-72 
      Work Type:  WETLAND MITIGATION REMEDIATION                       Work Type:  WETLAND MITIGATION 
         County:  OBRIEN             Prj Awd Amt: $106,881.16             County:  OSCEOLA            Prj Awd Amt: $29,307.50 
          Route:  IOWA 60                                                  Route:  IOWA 60 
       Location:  FLOYD RIVER SITE REMEDIATION AT BORROW 'D'            Location:  VER STEEG BORROW A REMEDIATION 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BE100          BECK EXCAVATING, INC.                                                      $    136,188.66     100.00  % 
   2   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    139,457.20     102.40  % 

   3   PE320          PETERSON CONTRACTORS INC.                                                  $    140,815.25     103.39  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 503  2 
 
     Bid Order:  503                             Contract ID:  72-0604-089                   Primary County:  OSCEOLA 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BE100               |(   2  ) K.051               |(   3  ) PE320 
                                          |BECK EXCAVATING, INC.        |K & L LANDSCAPE & CONSTRUCTI |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   WETLAND MITIGATION ITEMS               NHSN-060-3(56)--2R-71 
                                          |                             |                             | 
0010 2102-2710070         13678.000  CY   |       3.80000       51976.40|       2.50000       34195.00|       3.65000       49924.70 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015          2581.300  CY   |       5.35000       13809.96|       4.00000       10325.20|       4.50000       11615.85 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2526-8285000                    LUMP |    4500.00000        4500.00|    3500.00000        3500.00|    8750.00000        8750.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0040 2528-8445110                    LUMP |     350.00000         350.00|     500.00000         500.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    7300.00000        7300.00|    7500.00000        7500.00|    9800.00000        9800.00 

  MOBILIZATION                            |                             |                             | 
0060 2601-2633100           162.400  ACRE |      37.00000        6008.80|      30.00000        4872.00|      37.00000        6008.80 
  MOWING                                  |                             |                             | 
0070 2601-2634100             1.800  ACRE |     700.00000        1260.00|     700.00000        1260.00|     700.00000        1260.00 
  MULCHING                                |                             |                             | 
0080 2601-2636015            23.200  ACRE |     695.00000       16124.00|    1250.00000       29000.00|     695.00000       16124.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0090 2601-2636018             3.200  ACRE |    1735.00000        5552.00|    3500.00000       11200.00|    1735.00000        5552.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
     SECTION TOTALS                       |           $       106,881.16|           $       102,352.20|           $       113,035.35 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   MITIGATION REMEDIATION ITEMS           NHSN-060-4(89)--2R-72 
                                          |                             |                             | 
0100 2502-8213112           200.000  LF   |      35.00000        7000.00|      15.00000        3000.00|      28.00000        5600.00 
  SUBDRAIN, PVC, STANDARD, NON-PERFORATED |                             |                             | 
  12 IN.                                  |                             |                             | 
0110 2507-3250005            40.000  SY   |       5.00000         200.00|       3.00000         120.00|       6.00000         240.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061            14.700  TON  |      50.00000         735.00|      50.00000         735.00|      42.00000         617.40 
  REVETMENT, CLASS E                      |                             |                             | 

0130 2533-4980005                    LUMP |    2800.00000        2800.00|    7500.00000        7500.00|    6750.00000        6750.00 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999005             1.000  EACH |    6500.00000        6500.00|    1500.00000        1500.00|    2500.00000        2500.00 
  ('EACH' ITEM) INLINE WATER LEVEL        |                             |                             | 
  CONTROL STRUCTURE                       |                             |                             | 
0150 2601-2636015             1.000  ACRE |     795.00000         795.00|    1500.00000        1500.00|     795.00000         795.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0160 2601-2636018             6.500  ACRE |    1735.00000       11277.50|    3500.00000       22750.00|    1735.00000       11277.50 
  WETLAND GRASS SEEDING                   |                             |                             | 
     SECTION TOTALS                       |           $        29,307.50|           $        37,105.00|           $        27,779.90 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       136,188.66|           $       139,457.20|           $       140,815.25 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  11/19/10 
                                                           VENDOR RANKING                                          Page:  504  1 
 
     Bid  Order:  504                         Contract ID:  77-0805-291                 Primary County:  POLK 
   Letting Date:  101019     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SOIL-TEK 
Contract Period:   65 WORK DAYS      Late Start Date:  03/01/11 
 
 
        Project:  IMN-080-5(291)149--0E-77 
      Work Type:  LANDSCAPING 
         County:  POLK               Prj Awd Amt: $167,488.60 
          Route:  I-80 
       Location:  FROM CO. RD. S-27(MITCHELLVILLE) E. TO IA. 
                  14 IN NEWTON 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    167,488.60     100.00  % 
   2   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    191,905.00     114.57  % 

   3   SM021          SMITH SEEDING, INC.                                                        $    225,028.00     134.35  % 
   4   NO300          NORTHWEST LANDSCAPING, INC.                                                $    238,791.00     142.57  % 
   5   MA225          MANATT'S, INC.                                                             $    267,255.80     159.56  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 504  2 
 
     Bid Order:  504                             Contract ID:  77-0805-291                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(   2  ) K.051               |(   3  ) SM021 
                                          |SOIL-TEK                     |K & L LANDSCAPE & CONSTRUCTI |SMITH SEEDING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850002           220.600  UNIT |      22.00000        4853.20|      25.00000        5515.00|      25.00000        5515.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2528-8445110                    LUMP |    2000.00000        2000.00|    7500.00000        7500.00|    5000.00000        5000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    4368.90000        4368.90|   20000.00000       20000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0040 2601-2633100             7.900  ACRE |      95.00000         750.50|     100.00000         790.00|     150.00000        1185.00 
  MOWING                                  |                             |                             | 
0050 2610-0000600                    LUMP |    2916.00000        2916.00|    5500.00000        5500.00|    8000.00000        8000.00 

  TILLAGE                                 |                             |                             | 
0060 2611-0000100          6104.000  EACH |      25.00000      152600.00|      25.00000      152600.00|      32.00000      195328.00 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $       167,488.60|           $       191,905.00|           $       225,028.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       167,488.60|           $       191,905.00|           $       225,028.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 11/19/10 
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     Bid Order:  504                             Contract ID:  77-0805-291                   Primary County:  POLK 
  Letting Date:  10/19/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NO300               |(   5  ) MA225               |(      ) 
                                          |NORTHWEST LANDSCAPING, INC.  |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850002           220.600  UNIT |      25.00000        5515.00|      28.00000        6176.80| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2528-8445110                    LUMP |    6000.00000        6000.00|       7.00000           7.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |   10000.00000       10000.00|   20250.00000       20250.00| 
  MOBILIZATION                            |                             |                             | 
0040 2601-2633100             7.900  ACRE |     600.00000        4740.00|     300.00000        2370.00| 
  MOWING                                  |                             |                             | 
0050 2610-0000600                    LUMP |    5000.00000        5000.00|    6500.00000        6500.00| 

  TILLAGE                                 |                             |                             | 
0060 2611-0000100          6104.000  EACH |      34.00000      207536.00|      38.00000      231952.00| 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $       238,791.00|           $       267,255.80|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       238,791.00|           $       267,255.80|           $ 
==================================================================================================================================== 


